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Tamil Nadu Handloom Weavers’ Co-operative Society Limited  

 

PRE-QUALIFICATION APPLICATION AND 

PRICE TENDER TWO COVER SYSTEM 

 

 

NAME OF WORK      :  Construction  of  Marketing Complex   at Co-optex  

     Regional  office, Tirunelveli in Tirunelveli District . 

 

EMD AMOUNT          :  Rs 1,53,000/- 

 

DATE OF TENDER   :   27.10.2018 

 

ISSUED TO                 : 

    

 

   

 

                                       The Managing Director 

          Tamilnadu Handloom Weavers’  

                                                                              Co-operative Society Limited  
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FOR THE SPECIAL ATTENTION OF THE APPLICANTS 

 

1. Issuance of documents under two cover system i.e. qualification tender and 

price tender(commercial tender) to the applicant will be purely based on the 

basic Documents and information furnished along with the requisition and 

cost of tender documents Application will not confer any right on the 

Applicant for automatic qualification for price tender for the work. 

 

2. Approval or otherwise of the qualification tender will be strictly based on 

the detailed evaluation done on the basis of the Documents / Records / 

Evidences / Certificates produced by the Applicant in the Qualification 

Application.  

 

3. Pre-Qualification tender schedule (cover I) will be opened as per Notice 

inviting Tender and after detailed evaluation , the date and time of opening 

of price tender will be intimated to the qualified applicants  

 

    4.  “The evidences on the minimum qualification criteria mentioned under ‘part-

II Information and  Instructions for the Tenderers’ under two cover system 

prescribed with application should be furnished in Cover-I without any lapse 

at the time of submission of pre-qualification tender itself. Any lapse in  this 

regard, will be summarily rejected”. 

 

 

                             The Managing Director   

          Tamilnadu Handloom Weavers’  

                                                                           Co-operative Society Limited  
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TWO COVER SYSTEM 

 

PRE-QUALIFICATION TENDER & PRICE TENDER APPLICATION 

 

From                                                                To 

               The Managing Director   

                                  TNHWCS Limited 

               Chennai:- 600 008. 

 

Sir, 

 

 Sub:-   Two cover tender system for the work of   Construction of  

                      Marketing Complex at Co-optex Regional office, Tirunelveli  

                      at Tirunelveli in Tirunelveli District . 

 

          Ref:-  Pre-Qualification & Price tender Notice No. 

************* 

1. Having examined the two cover system documents in respect of Pre-

Qualification tender &Price tender including scope of work, Time Frame for 

construction and the criteria stipulated for pre-qualification.  I / We hereby 

submit all necessary information and relevant documents for qualifying me 

/us, to offer my / our tender for the above mentioned work.  

 

2. The Pre-qualification Application is made by me / us on behalf of 

(Partnership firm / Private limited company / Public Limited Company) in 

the capacity of duly authorized to submit the tender. 

 

3. Necessary evidence admissible in law respect of authority assigned to me / 

us on behalf of the Partnership Firm / Private Limited Company / Public 

Limited Company, for applying for qualification tender is attached herewith. 

 

4. I / We present my  / documents herewith taking into consideration all the 

instructions   in the Qualification tender supplied to me  / us including 

special instructions to Applicants /criteria for Qualification schedule / 

Information and Instructions in the detailed two cover notice etc.  

 

5. The EMD amount is enclosed in the shape as notified in the pre-qualification 

tender. 
                 I. 

 

                 II. 

 

                 III. 
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6.  I / We understand that The Managing Director reserves the right  to 

 reject  any or all the tenders without assigning any reason therefore or to 

drop the proposal altogether as detailed in the Tamilnadu Transparency in 

Tender Act 1998. 

 

 

Date : 

 

             Signature of the Applicant including 

                                              Title Capacity in which Application is made 

 

 

    Name: 

 

    (IN BLOCK LETTERS) 

 

Encl:      1.   Pre-Qualification two cover tender system 

                      Pre-Qualification tender and price tender. 

 

               2. 

 

               3. 

 

               4. 

 

               5.  
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APPLICATION FOR PRE-QUALIFICATION & PRICE TENDER NOTICE  

(TWO COVER SYSTEM)  

 

FORM OF CONTRACT :    LUMPSUM AGREEMENT 

                                       

                                           TWO   COVER   SYSTEM        

1. INVITATION : 

 Tender under sealed two cover tender system i.e. qualification schedule & 

Price ender  (Item rate tender) are invited  for and on behalf of the TNHWSC Ltd  

by The Managing Director TNHWCS Ltd   Chennai. One cover contains EMD and 

Qualification conditions and other details and the Second over containing price 

tender schedule.  The above two covers shall put into one sealed cover at the time 

of submission of Tender. 

 

2. FOR SPECIAL ATTENTION : 

 

I. Only the Contractors registered with Tamil Nadu State  Public work 

Department under Class I (State level as per revised classification) with 

monetary limit above Rs.75.00 lakhs (Rupees Seventy Five Lakhs) and with 

Proven track record are only eligible. In such a case the applicant should 

furnish the following  documents to satisfy the Criteria 

 

II. The Applicants should have been in the same name and style in the civil  

Engineering Construction field at least for the past FIVE  years. 

 

III. The Applicants should have completed at least one “ Building” work of 

similar nature with value of not less than Rs.100.00 lakhs ( Rupees One 

hundred lakhs only ) under a “Single agreement” in any one of the 

preceding “Five” years. (From 2012-13 to 2016-17) For this purpose 

buildings like Industrial sheds, workshops will not be considered. 

IV. Annual turnover of the Applicant should not be less than Rs.350.00 Lakhs  

(Rupees Three hunred and fifty lakh only) 

3.   PURCHASE OF DOCUMENTS : 

a) The documents under two cover system Qualification schedule & price 

tender will be available for sale at a cost of Rs. 15,000/- plus  GST 18%  ) 

in the office of TNHWCS Ltd , 350 Pantheon Road, Egmore, Chennai. 

During office hours from 27.12.2018  to 10.01.2019 upto 3.00  P. M.  The 

above said qualification schedule and price Tender can also be downloaded 

from the appropriate website free of cost which are also eligible for 

tendering purposes. 
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b) The qualification schedule and price tender schedule will also be sent by 

post to any Prospective tenderer who makes a request for the documents on 

payment of cost as specified in para 3.a. along with postal charges of 

Rs.500/- (Rupees Five Hundred only)  separately in the shape of Demand 

Draft drawn in favour of  TNHWCS Ltd  obtained from any Nationalized 

Bank / Scheduled Banks and documentary  evidences. This office is not  

responsible for any postal delay or loss in transit. 

 

c) Price Tender Schedule will also be issued along with pre-Qualification 

schedule documents. 

 

4. DESCRIPTION OF PROJECT  : 

            Construction of  Marketing Complex at  Co-optex Regional office, 

Tirunelveli Region at Tirunelveli in Tirunelveli District . 

                                         

5.SCOPE AND STATUS OF THE WORK UNDER THIS TENDER : 

 

SL.

No 

Components Plinth area CA Job No 

1 

 

 

 

 

2 

 

      

Stilt Floor 

Car Parking, Electrical 

Panel Room, Staircase 

etc., 

First Floor 

Co-optex Showroom, 

Godown, Toilet, Staircase 

etc., 

393  m
2 

 

 

 

 

 

400  m
2 

 

 

6.PERIOD OF COMPLETION : 

 The period of  completion shall be 12  (Twelve ) months – which is 

inclusive of monsoon period from the date of handing over the site to the  

successful contractor. 

 

7.EARNEST MONEY DEPOSIT :  

 

7.1  Earnest money deposit of Rs.1,53,000/- (Rupees One lakh fifty three 

thousand  only)  must accompany the Pre Qualification Tender  for this work. 

 

7.2.  The Earnest money deposit may be produced in any one of the following 

forms. 

 

I. Demand Draft, Bankers Cheque  Issued by Nationalized or Scheduled 

Banks drawn in favour of the TNHWCS Ltd 
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7.3  Qualification schedule not accompanied with Earnest money deposit will be    

  rejected as ‘Non – responsive` tender. 

 

7.4   If the tenderer withdraws his tender after the acceptance of tender or fails to  

 pay the requisite security deposit amount within the specified period of time,   

 the Earnest money   deposit paid by him with the tender will be forfeited.   

 

7.5  Communication to the unsuccessful tenderers will be sent in 7 (seven) days  

 time from the date of communication sent to the successful tenderer within 15  

 (fifteen) day from the date of receipt of refund  vouchers duly stamped and  

 signed from the unsuccessful tenderer, refund of Earnest money deposit will be  

 made along with un open price tender 

 

8. SECURITY DEPOSIT : 

 

8.1   The successful tenderer shall furnish a Security Deposit for an amount 

       equivalent to 2%  of the contract value, which includes the earnest money  

       deposit already paid within 15 days (Fifteen days) from the date of receipt of  

       work order. If the successful tenderer fails to execute the contract (i.e. sign the  

       agreement) within the above said 15 days  time, the Earnest Money Deposit  

       amount enclosed with the qualification schedule will be forfeited 

 

8.2  The Security Deposit in the shape of  irrevocable Bank guarantee will also be  

       accepted.   

 

8.3   In addition to the aforesaid security deposit, the Departmental Engineer. shall  

       deduct from the running account bills, an amount  equivalent to 5% (Five 

       Percent) of the total value  of each bill as retention money. 

 

8.4   2½
  
% (TWO AND A HALF PERCENT) of the total value of the work will be   

      retained in the final bill of the work for a period of one year reckoned from the  

      date of  completion of the work or as soon after the expiration of such period of  

      one year as all  defects shall have been made good according to the true intent  

      and meaning hereof   which ever  shall last happen. 

 

8.5    The retention money of 2½
 
% (Two and a Half  Percent) of the total value of  

        contract   after deducting any amount due to the Department, shall be  

        refunded to the contractor  after the defects liabilities attached to the contract  

        is over (as per Para 8.4 above)  subject  to the following conditions 

 

i) The Department of  Engineer  concerned should certify that no 

liability is due from the contractor. 
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    ii)  The Contractor should execute and produce an indemnity bond  for a  

         further period of “FOUR” years indemnifying the Government against  

         any loss or expenditure, incurred to rectify any defects noticed due to  

         Faulty workmanship by  the contractor, during the period of “FOUR”  

        years. 

 

8.6       Concessions granted to standing contractors on payment of deposits are not 

           applicable  to   this contract.      

     

9.    LANGUAGE OF TWO COVER TENDER SYSTEM : 

 

           Tenders shall be offered only in the prescribed forms in “ENGLISH” only 

 

10.  VALIDITY OF PRICE TENDER : 

 

 The Pre-Qualification application & Price tender shall be valid for a period 

of 90 days (Ninety Days) from the date, notified for opening of  Pre-qualification 

tender. 

 

11.   SUBMISSION OF PRICE TENDER SCHEDULE BY TWO COVER  

        SYSTEM 

11.1    Tenderers should quote their rates both in figures and in words for each item  

           per unit and amount for each item of work for full quantity. Grand total of  

           the  whole contract should be furnished without fail in the last page of  

           schedule “A” of price tender. 

 

11.2    The two cover (i.e. Qualification schedule and price tender shedule) must be  

  submitted in a wax sealed envelope, The cover No.1. containing the  

          Qualification schedule,(called as inner envelopes) documents & Earnest  

           Money Deposit and cover No2. containing the price tender must be  super  

           scribed as mentioned below and addressed to the tender calling authority.  
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PRE-QUALIFICATION SCHEDULE 

  

COVER NO.1                        PRICE TENDER                COVER NO.2. 

 

 

a.   NAME OF WORK         a.   NAME OF WORK 

b.   TENDER NOTICE NO.        b.  TENDER NOTICE NO. 

 

c.   DUE DATE FOR OPENING OF TENDER c.   NAME OF  CONTRACTOR 

                                                                                   AND ADDRESS 

 

                                                    d.   DATE OF TENDER 

 

 

d.   E.M.D Rs.1,53,000/- (Rupees One  lakh fifty three  thousand only)  

      (To be furnished with the qualification  schedule) 

 

e.    NAME OF THE CONTRACTOR AND ADDRESS 

 

        These two inner envelopes shall be put inside a sealed common cover and 

superscripted with all the details as with that of Cover I and addressed to The 

Managing Director  TNHWCS Ltd., Chennai. 

 

11.3    If the cover is not sealed and super scribed as instructed, no responsibility  

  will be assumed for any misplacement of tender or premature opening of the  

  envelope or parcel. 

 

11.4   Tenders received late on any account or any reasons whatsoever will not be  

 opened or considered and will be  returned to the tenderer unopened. 

 

11.5    Telegraphic tenders will not be accepted. 

 

12.   OPENING OF TENDERS : 

 

 The common cover and first cover containing Qualification schedule will be 

opened by The Managing Director  TNHWCS Ltd Chennai  at 04.00 P.M , on 

(10.01.2019) notified date in the presence of the tenderers or their authorized 

representatives who choose to be present; after detailed evaluation of qualification 

schedule on pass or fail basis of qualification schedule. Price tender of the 

qualified contractors only will be opened those who satisfy the minimum criteria. 

The date and time of opening of price tender will be informed to the qualified 
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 tenderers by The Managing Director later. The price tender cover of the 

unqualified tender will be returned to them unopened. 

 

 

13. NEGOTIATION  :  

 

 Negotiation of rates will be made only with the lowest tenderer for reducing 

the quoted rates. 

 

14.   RATES AND PRICES  : 

 

Price Adjustment Clause, Bonus Clause, Liquidated Damages etc., 

Price adjustment clause is eligible for this work subject to the following: 

 

Full Price adjustment on all the components is application as per 

specification formula 

 

Price adjustment will apply only when the fluctuation of rates exceeds by 

3% compared to the estimate rates (Reserve Bank of India – Index Price) 

 

Price adjustment will be calculated only on the estimated cost of work. 

 

Bitumen and POL will be considered on “pass through” basis with 

payment of actual rates/ price at the rates charged by Indian Oil 

Corporation. 

Price adjustment will be made for both increase and decrease in the cost 

of materials. 

Price variation will be calculated once in a quarter in respect of cement 

and steel as per specified formula from the last date of  submission of 

tender upto the end of agreement period. Provided, if the agreement is 

signed with in minimum specified time, failing which, the price variation 

will be applicable from the date of agreement only, based on the whole 

sale Price indexs of RBI. 

  

For the purpose of calculating price adjustment, the quarter would be 

reckoned with reference to the quarter of the calendar year in which the 

last date on tender submission is fixed. In case of delayed agreement the 

quarter in which the agreement signed will be reckoned for the purpose of 

calculation of Price adjustments.  

Price escalation will be calculated based on milestones fixed in physical 

terms and prefixed timeline for usage of inputs, clearly indicating the 

nature and quantum of eligible inputs to used for the work for the relevant 

period between two milestones. 
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Escalation will be given for only those quantities which would have been 

used had the contractor stuck to this original time line. 

 

If the contractor does a certain quantity of the work in the third quarter 

which he should have done in the second quarter, he can still claim 

escalation on that quantity at the rates as applicable in the second quarter 

or Period of actual use whichever is less. 

 

Price adjustment mechanism will cease to operate for the value of work 

executed beyond the agreement period. But agreement period shall include 

the “actual period” for which the work was “suspended officially” and 

extension of time permitted for any valid reasons, such as, war, natural 

calamities, like flood, earthquake and other risks arising out of acts of God 

during the agreement period; work delayed due to the land acquisition 

process; change in design change in scope of work, etc., which is given in 

writing by the Tender Calling Officer of the respective work. 

 

Bonus as an incentive for advance completion of work by not less than 

10% of agreement period will be paid at 1% on the value of actual 

quantum of works executed at tendered rates. 

 

15.    WHOM TO CONTACT  : 

 The Managing Director,TNHWCS Ltd Chennai may be contacted for further 

information in the matter. 

 

 

 

Dated signature of the Applicant                                  The Managing Director                          

               With seal                                                       TNHWCS Ltd                                                     

 

INFORMATION AND INSTRUCTION FOR TENDERERS 

UNDER TWO COVER SYSTEM 

 

I.   FOR SPECIAL ATTENTION  : 

 

 Pre Qualification Application here under is invited in accordance with the 

Tamil Nadu  state Public work Department  procedures for Qualification of 

Tenderers. 

 

           The tenderers should submit their documents in support of their credentials 

at the time of tendering it self.  The submission of particular to establish their 

qualification criteria for items 1 to 6 are mandatory, otherwise the tender will be 
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summarily rejected without any consideration.   

 

II   MINIMUM CRITERIA FOR PRE QUALIFICATION  : 

 

 1 (a)   The Applicant in the same “NAME” and  “STYLE” should have been 

in the civil Engineering construction field atleast for the past “FIVE” years. 

 

1. (a)  EVIDENCE TO BE PRODUCED  : 

 

i)  Audited Balance sheet with Chartered Accountant’s Certificate for the past   

      “FIVE”  years in the case of individual Contractor’s, Partnership Firms,  

       Private /  Public Limited companies. 

 

ii) Registered Partnership deed in the case of Partnership Firms. 

 

iii) Articles of Association and memorandum of Association registered with 

Registrar of Companies as per company act in the case of Private Limited 

Companies and  Public Limited Companies. 

 

1. (b)   The Applicant should be a Registered contractor of  Tamil Nadu state  

Public work Department  under Class I ( State level ),  as per revised classification 

with monetary limit above Rs.75.00 Lakhs (Rupees Seventy Five Lakhs ) with 

proven track record.  

   

1. (b) EVIDENCE TO BE PRODUCED  :  

 

1.     Attested copy of the communication issued by the Registering Authority, 

registering the  name of the Applicant as Class I  Civil contractor in Tamilnadu 

State Public works Department as per Revised Classification and Live Certificate. 

         

1 ( c)   The Applicant shall be solvent to a tune of at atleast Rs.31 Lakhs (Rupees 

Thirty one  Lakhs only ) on immovable Properties. 

 

1. (c) EVIDENCE TO BE PRODUCED : 

 

i) Current Revenue Solvency Certificate for not less than Rs. 31.00 

Lakhs (Rupees Thirty one  Lakhs only) issued by Tahsildar 

concerned within three years prior to the date of tender.  (ie 

27.12.2018) 

ii) Continuous Encumbrance Certificate issued by the Registration 

Department on the    Properties listed  out in the Solvency Certificate 

for the period from the date of  Solvency  to the date of publication 

without any break. 



13 

 

Contractor                                                                                                                   Managing Director, 

    T.N.H.W.C.S.LTD,CHENNAI 

 

 

iii) If  the date of solvency certificate is on or after the date of publication, 

Encumbrance Certificate   need not be produced.   

 

1. (d)   The Applicant should produce Income Tax Clearance Certificate valid for 

the  current period & Sales Tax Registration details either State or Central and 

GST Verification Certificate valid for the current period and GST Number. 

 

1. (d) EVIDENCE TO BE PRODUCED  : 

i. Income Tax Clearance Certificate issued (or) Saral form by Competent 

Income Tax Department officials valid for the current period, duly attested. 

 

ii. The Income Tax claimed and paid during the past “FIVE” years and the total 

contract amount received in the past “FIVE” years should have been 

indicated in the Income Tax  Clearance Certificate.   

 

iii. Attested copy of Registration Certificate showing the TNGST / CST 

Number assigned by  the Commercial Tax Department issued by the 

Competent State / Central Commercial Tax Department officials.  

 

iv. Attested  Photocopy of the GST verification certificate for the current period 

issued by competent State /   central Commercial Tax Department officials. 

 

1 (e)   The Applicant should furnish the details of major building works and other 

civil works completed during the past “FIVE” years. 

 

1. (e) EVIDENCE TO BE PRODUCED  : 

 List of major building works and other civil Engineering Construction works 

completed in the past FIVE years with full complete details such as 

 (I)        Name of  work 

 (II)      Value of work 

 (III)     Name of Employer for whom the work was executed  

 (IV)    Agreement Number 

 (V)      Period of Completion as stipulated in the agreement 

 (VI)    Time taken for completing the work 

 (VII)   Reasons for delay if any 

 (VIII)  Type & Nature of work 

 (IX)    Certificate issued by the competent authority. 

 

           Necessary certificates issued by the competent authority not below the rank 

of .................................. on the satisfactory completion of the work should be 

furnished in support of the details furnished by the applicant.  

 



14 

 

Contractor                                                                                                                   Managing Director, 

    T.N.H.W.C.S.LTD,CHENNAI 

 

Details furnished  without supporting certificates will not be considered. 

 

2 The applicant should have satisfactorily completed at least one “Building” 

work of similar nature with value not less than Rs.100.00 lakhs (Rupees One 

hundred lakhs only )  under a single agreement either in Govt. or in quasi 

Govt. or and in private which is certified by the Executive Engineer or Head of 

Department   incharge of that jurisdiction, in any one year of the preceding five 

years . For this purpose buildings like Industrial shed, workshop will not be 

considered.  

 

2. EVIDENCE TO BE PRODUCED  : 

 

1.   Certificate issued by the Engineer – in – Charge – (Not below the rank of 

Executive Engineer / Project Engineer) – of the work clearly showing the 

following details. 

 

       a. Name  of work 

 

       b.   Location of the work – (Town / Taluk / District / State)- 

 

       c.   Name / Designation of the Employer / owner 

 

       d.   Value of work – (As per Agreement)- 

 

       e.   Agreement Number 

 

       f.    Stipulated period of contract as per agreement 

 

       g.    Date of commencement of work 

. 

       h.    Date of actual completion of work. 

 

       j.     Reasons for delay in completing the work ,if any 

 

       k.    Actual value of work as per final payment made 

l.     Quality of work executed.   

m.    For works under execution certificate from the Executive Engineer for the  

   evidence for the portion of work done and its value to be furnished. 

 

3.    Annual  turnover of the applicant shall be not less than Rs.350.00 lakhs  

(Rupees  Three hundred and fifty lakhs only)   in any FIVE years of his 

total career. 
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3. EVIDENCE TO BE PRODUCED  :   

 

i Audited Balance sheet ,Profit and loss Account etc., duly certified by the 

Chartered Accountant for the preceeding “FIVE” years. 

 

ii The Total contract amount received as shown in the Balance Sheets should 

have been reflected in the Income Tax Clearance certificate  also, in case 

there is difference in the contract amount received as depicted in the Balance 

sheets and as furnished in the Income Tax clearance Certificate ,lesser 

among  the two figures alone will be taken for consideration.  

4 The applicant should have a minimum issued and called up Share capital plus 

capital reserves equal to at least 20% of the value of work for which 

prequalification tenders & price tender have been called for – (In this case 20% 

value of the work is Rs.31 lakhs (Rupees  Thirty one lakhs only) 

 

4. EVIDENCE TO BE PRODUCED  : 

i   Audited Balance  sheet for the preceding five years duly certified by the  

    Chartered   Accountant.  

 

ii  The amount indicated in the Audited Balance sheets as 

        

      a.   Paid up Share Capital  In the Case of Private /  

      b.   Called up and subscribed share Capital Public Limited Company 

      c.    Partner’s Capital Account in the case of Partnership firm 

      d.   Individual Capital Account in the case of individual Contractors.  

 

AND 

 

      e.   Reserves and Surplus Available in Capital account (to be furnished  

           separately)alone will be taken as amount  available as paid up share capital /  

           called up subscribed share capital. 

 

5 The applicant shall have working capital available atleast sufficient to finance 

one – month current activity on the assumption that this work is awarded to the 

applicant, on being qualified. 

 

Definition 

 

a Working capital means the amount available in the Bank Accounts of the 

applicant on the date of submission of applicant plus the unutilized amount of 

overdraft / credit  facility extended to the applicant by the Nationalised / 

Scheduled Banks. 
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b One month current activity means the sum total of the value of the unfinished 

portion of   works already committed by the applicant and being executed by 

the applicant –  (out standing value )- divided by the Balance period available 

for completion of each of  the committed works under execution plus the value 

of the work for which the qualification schedule &   Price tender is called for 

divided by the number of months stipulated for its completion. 

 

c Outstanding value of committed works means the total value of each project 

under  execution minus the value of work completed as on the date of 

submission of qualification application.  

 

EVIDENCE TO BE PRODUCED  : 

 

a List of works already committed by the applicant and are in progress 

 

b Certificate – (for each of the committed works) – issued by the Engineer – in- 

charge- (Not below the rank of  Project Engineer) – of  the work, being  

executed by the applicant with the following details. 

 

 1.   Name of work 

 2.   Name / Designation of the Owner / Employer 

 3.   Agreement Number 

 4.   Total Value of the work 

 5.   Period of completion stipulated in the agreement 

 6.   Date of commencement of the work 

 7.   Balance period available for completing the work 

 8.   Value of work so far completed 

 9.   Value of Balance items of work to be completed. 

 10.  Physical progress or stage of work 

 11.  Remarks 

 

c Certificate issued by Bank / Banks / showing the amount available (on the date 

     of submission of application)  in the current Account / Savings Bank Account  

     of the applicant . 

 

d Certificate issued by the Bank / Banks / showing the limit up to which overdraft 

/ credit facilities is extended to the applicant and the overdraft / Credit facility 

by the applicant up to date and the unutilized overdraft / credit facility 

available. 

 

NOTE  :   

         Fixed Deposit in the name of the “Applicant” will also be considered for the 

purpose of working capital, on production of “Certificate” issued by the Respective 
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Banks, clearly Stating  that the Fixed Deposits are available in the Name of the 

“Applicant” and the same are “Encumbrance Free” and can be readily 

“Encashable”. 

 

7. The applicant should not have any of his contracts terminated / rescinded 

due to breach of contract on the part of the applicant during the past “FIVE” years 

by any agency. 

 

EVIDENCE  TO BE PRODUCED :    

 (I)  Sworn in affidavit duly certified by Notary Public , is to be produced 

(Specimen appended) – in twenty rupee Non- Judicial stamp paper. 

 

8. The applicant shall have a Project Manager together with site Engineers with 

B.E., (Civil) Degree in civil engineering or Diploma holders in civil Engineering 

with minimum field experience, noted against each, available as given below, 

exclusively for this work.  

 

1.   Project Manager      :  1 No - (One Number) B.E., (Civil) Degree  in Civil  

                                            engineering  with at least  ten  years Experience in    

                                            executing similar   works . 

 

2.   Site Engineers          :   2 Nos - ( Two  Numbers ) – B.E., Degree in Civil   

                                            Engineering with atleast three years experience. 

                                                                      and  

             :    3 Nos - (Three  Numbers)  Diploma in civil  

        Engineering With    atleast three years experience. 

             

3.  Skilled and unskilled  

     work men                    :    Adequate Numbers. 

 

DOCUMENTS TO BE PRODUCED  : 

      

i List of Technically Qualified personnels under permanent / Regular 

employment available with the Applicant with details such as (a) Name (b) 

Qualification (c) Total experience (d) Under regular Employment with the 

applicant since -------(e) Emoluments paid etc. 

 

ii List of Technical personnels to be deployed for this work along with their 

willingness & attested Xerox copy of the testimonials in support of the 

qualification of the personnel to   be deployed. 

 

iii If  required number of Technical Personals are not under Regular 

Employment of the applicant, Name Qualification, Experience etc., of the  
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Technical personnel to be  employed for this work along with  their 

willingness and attested Xerox copy of the testimonials  in support of the 

qualification of the Technical personnels proposed to be employed 

exclusively for this work should be furnished. 

 

9.The applicant shall have the following minimum construction equipments 

Tools and Plants exclusively available for this work.  – ( Either own or under 

lease with the applicant)  

 

 1.  Concrete Mixer Machine with Hopper        :   4 Nos- (Four   Numbers) 

 

 2.    Vibrators                    :   4 Nos-(Four   Numbers) 

 

 3.    Dewatering Pumps                   :   4 Nos - (Four   Numbers) 

 

 4.    Lorry / Tipper           :    2 Nos   (Two   Numbers) 

 

5.   Steel centering Materials to cover an area of :  2000 sq.m (Two thousand      

                                                                               square Meters.) 

 

 6.    Mechanical spray set for curing       :    3 Nos (Three  Numbers) 

 

 7.    Mechanical Hoist                   :    1 No ( One  Number) 

 

 8.    Poclain / JCB                    :    1 No  ( One  Number) 

 

DOCUMENTS TO BE PRODUCED  : 

 

i Attested Xerox copy of the R.C.Books for the Machineries / Vehicles owned 

by the applicant. 

 

ii Sworn in affidavit and Chartered Accountant’s Certificate stating the details 

of equipments, tools and plants available with the applicant with make year 

of purchase,  capacity, present working condition of the equipment etc., 

 

iii If the Tools and plants are proposed to be taken on lease or already on lease 

with the applicant, the source from which the Tools and plants have been 

taken on lease or  proposed to be taken on lease with proof, should be 

furnished in addition to the Particulars in item-ii-. 

NOTE    

1 If any of the information furnished by the applicant is found to  be concealed or 

false at a later date, the contract will be terminated forthwith without Prejudice 
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to the rights thereon  consequent on termination and the contractor will be 

banned from business dealings. 

 

2 All the documentary evidences should be stitched neatly (Spiral Binding should 

be avoided ) and the pages should be serially numbered, Index of the 

Documents produced should be prepared and reference to page number of the 

documents produced should be furnished in the index.            

  

3 The Qualification schedule evaluation shall be done on a PASS or FAIL basis 

     against  each of the above 8 (Eight) criteria. 

 

4 The evaluation will be done only based on the information evidence, 

documents, Records, Particulars furnished by the applicant and hence the 

applicants are advised to furnish adequate and relevant information along with 

requisite documentary evidences without  any omission. 

 

5 As far as possible, details shall be furnished in the schedules appended to this 

Application. If  the space left is found insufficient, additional sheets may be 

attached to the schedules. 

 

6 Photograph of the building works completed by the applicants may be pasted in 

thick  white paper and produced along with the documents. 

 

7 Brochures, Pamphlets etc, shall also be stitched along with the documents  

     volume. 

 

8 All applicants are cautioned that the Qualification schedule documents 

containing any deviation from the contractual terms and conditions, 

specifications or other requirements  will be rejected as Non – Responsive and 

low performance reliability. 

 

III  METHODS OF TENDERING  : 

 

i If the Pre Qualification application is made by an individual, it should be 

signed by the individual, with his full name and his current address.   

 

ii If the Pre Qualification application is made by a sole proprietary firm, it 

shall be signed by the proprietor along with his full name and full name of 

the firm with it’s current address. Documents with regard to registration as 

FIRM by the Registrar of Firms should be Produced. 

 

iii If the Pre Qualification application is made by a FIRM in partnership, it 

shall be signed by all the partners of the firm with their full names and 
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current address or by a partner authorized by the firm (either as per Articles 

of the Deed of Partnership  / by power of attorney ) – for signing in Tenders, 

Agreements etc. In which case, certified copy of the Registered deed of 

partnership along with the current address of all the partners and a certified 

photocopy of the Registered power of Attorney issued in favour of the 

Signatory, should produced. 

 

iv If the Pre Qualification Application is made by a “  Limited Company” or a 

“Limited  Corporation ” it shall be signed by a duly authorized person  

holding the power of  attorney for signing the application, in which case, the 

certified copy of the power of  attorney shall accompany the qualification 

application . Such limited company or  corporation shall also furnish 

satisfactory evidence of its existence along with the  Pre Qualification 

Application. 

 

 v   PRE-QUALIFICATION APPLICATION FROM JOINT VENTURES  

       ARE NOT   ACCEPTABLE.  

 

vi All the signatures in the Qualification Application and all the signatures in 

the  Documents produced Shall be dated 

 

vii All the originals of the documentary evidences shall be produced, If asked 

for, for verification at the time of opening of Qualification schedule . 

IV.  CAPABILITY OF APPLICANT :   

 

       The  Applicant shall include with the Qualification schedule, details in the 

prescribed Proforma vide schedule “A” to “H”. 

 

i.     Schedule  ‘A’         -   Structure and Organization. 

 

ii     Schedule  ‘B’         -   Financial Capability statement 

 

iii    Schedule ‘C’         -   Plant and Equipments 

 

iv     Schedule ‘D1,D2 & D3’ -  Work experience (Works completed  & Works  in      

                                                                                  progress) 

v      Schedule ‘E’           -   Abandonment of work 

 

vi.   Schedule ‘F’                  -   Affidavit 

vii   Schedule ‘G’                   -   Undertaking 

viii  Schedule ‘H’                   -    Details of Technical Personnel under Regular  

                                                     Employment   with  the   Applicant. 
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V.OPENING OF QUALIFICATION SCHEDULE & PRICE TENDER 

SCHEDULE 

 

i Pre-Qualification schedule & price Tender schedule will be received in 

sealed cover  (Separately) upto 03.00 P.M on 10.01.2019 Qualification 

schedule will be opened on  the same day at 04.00 P.M by The Managing 

Director TNHWCS Ltd /Tender Committee. in the presence of the  applicant 

or their Authorised  representatives (who should produce the authorization  

issued by the firm / Company ) who choose to be present.  

 

ii The Pre-Qualification schedule cover received will only be opened and 

evaluated on a  PASS or FAIL basis against each of the 8 (Eight) Criteria in 

Para II above. 

 

iii The Pre-Qualification schedule and price Tender Schedule received 

belatedly on account of  any reasons whatsoever will not be opened or 

considered and will be returned unopened to  the applicant. 

 

iv Telegraphic Applications will not be entertained. 

 

v The date of opening of Price tender will be notified to the qualified 

applicants after evaluation of qualification schedule well in advance.         

 

 

 

 

 

Dated signature of the            The Managing Director  

  Applicant with seal                                                    TNHWCS Ltd 
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Schedule  “A” 

STRUCTURE  AND  ORGANISATION 

1.   Name of the Applicant     : 

 

2.   Status                : 

   Individual contractor : 

            Sole proprietary Firm : 

     Firm in Partnership : 

       Private Limited Company : 

       Public  Limited Company : 

 

3.   Head office / Registered office address with   : 

      phone / Telex / Fax Number.    
 

4.   Regional office address with phone / Telex /  : 

       Fax Number 
 

5.   Local office (if any) address with phone /   : 

      Telex / Fax Number. 
 

6.   Field of activity of the Applicant as per deed  : 

      of Partnership / Memorandum of Association /  

      Articles of association (Civil) Engineering  

      Contractor / General Engineering contractor /  

      Electrical Engineering contractor etc., should  

      Be specified).    
 

7.   Country and year of incorporation.    : 
 

8.   Main line of Business      : 
 

9.   Name, Position, status, capacity etc., of the   : 

      key personnel / Directors of the company 

     (Attach organization chart showing the  

       structure of the company / firm)  
 

10.  Name, capacity and address of the signatory 

       who has signed the Qualification Application 

       Attested copy of authorization issued (either 

       by power of  attorney or as per articles of  

       Partnership Deed / Memorandum of  

       Association) in favour of the signatory to sign 

       The Qualification Application price Tender / 

       Agreement should be appended. 

 

 

  Dated Signature of Applicant with seal  
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SCHEDULE   “B” 

FINANCIAL  CAPABILITY 

 

1.   Name and address of the Applicant    : 

 

2.   Income Tax permanent account No. C.I.H. No.   : 

 

3.   TNGST / C.S.T/GST . Registration No.    : 

 

4.   Annual turn over as per Income Tax returns filed for the       :  

      TAX   year past five years         2013-2014 

           2014-2015 

           2015-2016 

           2016-2017 

           2017-2018 

 

 

5.   Annual turn over as per audited  statement of account         :    

       Financial  year duly certified by the Chartered  

      Accountant during the Preceeding Five years  

      (Attach attested copy of balance  Sheets)       2013-2014 

           2014-2015 

           2015-2016 

           2016-2017 

           2017-2018 

6.   Financial Position 

 i     Cash in hand      : 

 ii    Cash in Bank /  Banks.    : 

 iii   Current Assets.          : 

 iv   Current Liabilities     : 

 v    Working capital     : 

 vi   Net worth      : 

 

7.   Outstanding value of works already committed and in     

      progress and time left for completion. (Details for  

      each work to be furnished separately )  

 

8.   Amount available in capital Account : 

 (i)     Paid up share capital of (Partners or share holders) 

 (ii)    Called up and subscribed share capital 

 (iii)   Reserves under capital account. 

 (iv)    Surplus under capital account. 
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9 .   Net profit before tax during the preceeding five years.  :   

     TAX  year               2013-2014 

           2014-2015 

           2015-2016 

           2016-2017 

           2017-2018 

  Applicant’s Financial arrangements. 

 (a)   Own resources. 

 (b)   Bank credits / Over Draft. 

 (c)   Other source (Specify the source) 

       

 

 

Dated Signature of Applicant with seal 
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SCHEDULE   “C” 

DETAILS OF CONSTRUCTION EQUIPMENT, TOOLS &PLANTS, 

VEHICLES THAT COULD BE DEPLOYED 

EXCLUSIVELY FOR THIS WORK 

NAME OF APPLICANT : 

 
Sl. 

No. 

Name of equipment /                              

Tools & plants / Vehicles 

Total    

require

ment    

for this 

work 

Equipments proposed to be  taken on lease 

Year of  

Purchase   

Make &   

Capacity  

 Present 

working 

condition 

Year of 

Manu 

facture 

Make & 

Capacity 

Present 

Working 

condition 

Number Year of  

Manufacture 

Make & 

Capacity 

Present 

Working  

condition 

1. Concrete mixer with hopper 4 Nos         

2. Vibrator 4 Nos        

3. Dewatering Pumps 4 Nos        

4. Lorry / Tipper 2 Nos        

5. Steel centering materials  to 
cover an area of 

2000 
Sq.m 

       

6. Mechanical spray set of  
curing 

3 Nos        

7. Mechanical Hoist 1 No        

  8. Poclain or JCB       1 No        

9. Other tools & Plants available 

with the Applicant (details to 

be furnished) 

        

 

 

Note  :-  For the equipments currently under lease with the Applicant, 

  Date of expiry of lease period shall be furnished.     

 

 

 

Dated Signature of applicant with  Seal.   
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SCHEDULE  “D-1” 

WORK  EXPERIENCE 

LIST OF CIVIL ENGINEERING CONSTRUCTION WORKS 

COMPLETED IN THE PRECEEDING  FIVE YEARS 

NAME OF APPLICANT  : 

 

 
Sl. 

No. 

Name of work 

With location 

(Town / State) 

Value 

of the 

work 

Rs. 

Name of 

the 

Employer 

Agreement 

number 

Period of 

Completion 

Stipulated 

in the 

agreement 

Time 

actually 

taken to 

complete 

the work 

Reasons 

for 

delay 

(if any) 

Type  

& 

nature 

of the 

work 

Remarks 

1 2 3 4 5 6 7 8 9 10 

I. 

 

 

II 

Building 

works  only 

 

Building & 

Works 

Including 

water supply 

and sanitary 

arrangements 

etc. 

 

 

        

 

Note :- a)   Details of original construction works alone should be furnished. 

         Repairs / Improvements to existing structures should not be included. 

 

   

Dated signature of the Applicant with seal. 
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SCHEDULE  “D-2” 

 

A: DETAILS OF SIMILAR BUILDING WORKS COSTING MORE THAN 

RS.100.00  lakhs UNDER SINGLE AGREEMENT  COMPLETED IN ANY  

ONE YEAR OF THE PRECEDING FIVE YEARS  

 

NAME OF APPLICANT :  

 
Sl. 

No. 

Name of work 

 

Location 

Village / 

Town / 

Taluk / 

District / 

State  

Name and 

Designation of 

the employer / 

Owner  

Value of 

work as 

per 

Agree 

ment 

Rs. 

Agree 

ment  

Num

ber 

Stipulated 

Period of 

contract as 

per 

Agreement  

 Date of 

Comme

ncement  

of the 

work  

Date of 

Actual 

comple

tion of 

work  

Reason

s  for 

delay 

in 

comple

tion (if 

any)  

Actual  

Value of 

work  

Executed 

as per  

final 

Payment  

Quality 

of work 

done  

1 2 3 4 5 6 7 8 9 10 11 12 

1. 

2. 

3 
 

 

           

 

Note :-  a)  Certificate issued by the Engineer- In – Charge ( not  below the rank  

                   of   Executive Engineer   / Project Engineer ) of each of  the work is  

                   to be appended. 

 

 

 

   

       Dated signature of the Applicant with seal. 
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SCHEDULE  “D-3” 

DETAILS OF  WORKS ALREADY COMMITTED  BY THE 

APPLICANT AND ARE IN PROGRESS 

 

NAME OF APPLICANT :  

 
Sl. 

No. 

Name of 

work 

With 

Location  

 

Name / 

Designati

on of the 

employer 

/ or  

Owner  

Agree

ment 

Num

ber  

Total 

Value of  

the work 

as per 

Agreement 

Rs. 

Period of 

Completi

on 

Stipulate

d in the  

Agree 

ment  

  Date of 

Commence

ment    of  

work  

 Balance 

Period 

available for 

completing  

the 

remaining 

portion of 

work  

Value of 

work so 

for 

complete

d. Rs.  

Value of 

Balance 

item of 

work  to 

be 

complete

d.  

RS.  

Physical 

Progress 

or stage of 

work  

Rema

rks  

1 2 3 4 5 6 7 8 9 10 11 12 

1. 

2. 
3 

4 

5 
6. 

 

           

 

Note :-     a)   Certificate  for each of the committed  works in Progress issued by  

                       the  Engineer- in – charge ( not  below the rank of  Project  

                       Engineer)With all the above detail should be  appended  

       

 

 

 

 

     

Dated signature of the Applicant with seal. 
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SCHEDULE “E” 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / 

EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY THE 

APPLICANT 

 

 

1. (a) Is the Applicant currently involved in any Arbitration / 

  litigation relating to the contract works.         Yes / No 

 

 (b) If Yes, Details thereon       

 

2. (a) Has the Applicant or any of it’s constituent partners been       Yes / No 

  Debarred / Expelled by any agency during the last    

 

 (b) If yes, Details thereon 

 

3.  (a) Has the Applicant or any of it’s  constituent partners       Yes / No 

  failed to complete, any contract work during the past 

  “Five” years. 

 

 (b) If Yes, give details thereon. 

 

 

 

 

 

      Dated signature of Applicant with seal. 

 

 

 

 

Note :    If any information in this schedule is found to be incorrect or concealed  

              the Qualification  Application will be summarily rejected & price tender  

              will not  be opened. 
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SCHEDULE “F” 

AFFIDAVIT 

( To be furnished in a Twenty Rupees Non-Judicial stamp paper duly 

certified by Notary Public) 

1. I / We the undersigned solemnly declare that all the statements made in the 

documents, records etc., attached with this application are true and correct to 

the best of my knowledge. 

2. I / We the undersigned do hereby certify that neither my / our firm / 

company nor any of it’s constituent partners have abandoned any work /works 

of similar nature and magnitude in India , during the Last “Five”  years. 

3. I / We the undersigned do hereby certify that any of the contract awarded to 

me / us has not been terminated rescinded, due to breach of contractor on my 

/ our part, during the last “Five” years. 

4. I / We the undersigned authorise (s) and request (s) any bank / person / firm / 

Corporation / TNHWSC Ltd  Departments to furnish pertinent information 

deemed necessary and requested by The managing Director TNHWSC Ltd ., 

Chennai to verify the statement made by me / us to assess my / our 

competence and general reputation. 

5. I / We the undersigned, understand(s) that further qualifying information / 

clarification on the Statement made by me / us may be requested by the The 

Managing Director ,TNHWSC Ltd., Chennai  and agree(s) to furnish such 

information / Clarification within “SEVEN” Days from the date of receipt of 

such request from The Managing Director TNHWCS Ltd Chennai. 

 

 

      Dated signature of Applicant with seal. 

 

To be signed by the officer authorized by the Firm / company to sign on behalf of 

the Firm / company with company’s seal.) 
Note:-In case of sole proprietary concern,affidavit should be signed only by the sole proprietor. 

(Title of the Officer) 

 

(Title of the firm / company) 

(Date) 

 

 The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent in my presence at 

……………………………………………And signed before me on this day of 

………………………………………………………… 

 

 

 (Seal)         (Signature of the Notary Public with seal)  
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SCHEDULE “G” 

UNDERTAKING 

 

 Under taking should be furnished in a Twenty Rupees Non- Judicial stamp 

paper with the Qualification Application and Certified by the Notary public. 

 

 

 

I / We 

 

 

 

 

 

   The applicant do hereby undertake that I / we will abide by the 

terms and conditions if any modified by the TNHWSC Ltd in the contract 

conditions subsequent to submission of Qualification schedule / Price tender or 

subsequent to execution of the agreement. 

 

 

 

Place  : 

 

Date   :     Signature of the applicant with Seal  

 

 

 The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent in my presence at  

 

…………………………... And signed before me  

 

…………………………………………………………………. 

 

On this day of ………………………………………………………….  

 

 

Place  : 

 

Date   :                    Signature of the Notary public with Seal    
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SCHEDULE “H” 

Details of Technical personnel under regular employment of the applicant who can 

be made available 

exclusively for this work 

 

Name of Applicant : 

 

Sl.

N

o 

Designation Na

me 

Educational 

Qualification 

Under 

regular  

employme

nt with 

Applicant 

since. 

Total  span 

of    

experience 

Salary 

being 

paid 

Remarks 

1 2 3 4 5 6 7 8 

1. Project Manager – 

B.E. Civil (with 

atleast 10 years 

experience.)– 1 

No. 

      

2. 

 

     

(a) 

Site Engineers - 

B.E. ,Degree in 

Civil Engineering 

(with atleast 3 

years experience ) 

–2 Nos. 

      

     

(b) 

Diploma in Civil 

Engineering (with 

atleast 3 years 

experience )– 3 

Nos. 

      

3. Number of skilled 

workmen 

available 

      

4. Number of 

unskilled 

workmen 

available. 

      

 

            

                                          Dated Signature of applicant with seal. 
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ANNEXURE 

 

 

 

 

 

Name of work : Construction of Marketing Complex at 
Co-optex Regional office, Tirunelveli  in 
Tirunelveli District. 

 

 

 

 

Total Number of pages in this tender 

Document 
:  

Number of items  in schedule ” A” :  

Tender shall be submitting on or before 

3.00  pm. on 
: 10.01.2019 

Tender  Document  sold  to  :  
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PARTICULARS TO BE FURNISHED BY THE TENDERER 

 

 

1.Name of the tenderer and address      :      The Tamilnadu  Handloom  Weavers’ 

              Co-operative  Society Ltd. 

              Co-optex Head Office, 

              No:350, Pantheon Road, Egmore, 

              Chennai – 600 008 

 

2.Name of work           :       Construction of Marketing Complex at  

                                                                           Co-optex   Regional office, Tirunelveli  

                                                                            in Tirunelveli District.   

 

3.Date of tender            :        27.12.2018  

 

4.Total value of tender                                 :       Rs. 1,53,00,000/- 

 

5.Details about E.M.D. enclosed for 

this   tender and its validity                 :       Rs. 1,53,000/- 

 

6.Registered class of the tenderer with  

monetary limit and department in which 

registered.  Certified copy of the 

registration should be attached.  : 

7.Recent work (details about name and 

place of work, value of the work etc., 

should be furnished)  : 

8.Works under execution (details about 

name and place of work value of the 

work etc., should be furnished)  : 

 

9.Command of labour in brief  : 

10.Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished)  : 2014-2015 

     2015-2016 

     2016-2017 
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11.Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced?         : 

 

12 .(i)    Sales Tax Registration Number   

      (ii)   PAN Number 

       (iii) GST Registration Number  

(iv)  Whether Sales Tax clearance 

 certificate is enclosed? If not,  

 when  it will be produced 

         : 

 

13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself.  They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the ......................  : 

14. TECHNICAL ASSISTANT DETAILS 

1. Name         : 

Qualification certificate 

Experience certificate         : 

 

2. Name         : 

Qualification certificate 

 Experience certificate            : 

OR 

1.    Name        : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed)        : 

15. Any other details        : 

NOTE :    The consent letter from the Technical Assistant proposed to be employed 

should be obtained and enclosed with the tender. 
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Declaration to be given by the Unemployed Engineer 

 

 

1. Name : 

2. Address : 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment 

   Name should be filled by Tender : 

9. Name of the ................ in which  

registered as an unemployed Engineer : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a 

separate sheet) 
Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 
 



37 

 

Contractor                                                                                                                   Managing Director, 

    T.N.H.W.C.S.LTD,CHENNAI 

 

 

13. Annual turnover for first three years :2014-2015 

    2015-2016 

    2016-2017 

14. Solvency / Immovable / Cash : 

 

15. Tools and Plant owned : 

 

16. Was there any default in fulfilling  

      terms  of contract and result and 

      penal action : 

 

17. Special remarks if any : 

 

 

Station   :        Signature and name of the 

Date      :            Unemployed Engineer  
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Tamil Nadu Handloom Weavers Co-operative Society Ltd., 

Name of work : Construction of Marketing Complex at 

                                                      Co-optex   Regional office premises Tirunelveli. 

 

Last Date for receipt of tender  : 10.01.2019 upto 3.00 pm 

 

Date and time of opening  : 10.01.2019  at      4.00 pm  

E.M.D. to be remitted  : Rs.1,53,000 /- 

Mode of E.M.D. to remitted : Demand  draft of the Nationalized and Scheduled  

      banks drawn in  favour of TNHWCS Ltd. payable at  

                                                     Chennai 

 Note : 

1. The tender and E.M.D. should be enclosed in separate covers, both the covers 

should then be submitted In a common sealed cover.   All the three covers should 

be sealed. Tenders not submitted In sealed cover will be summarily rejected. 

 

2. The rate In words and figures for each item of schedule should be furnished by 

the tenderer without fall In appropriate columns.    Corrections scribbling  

overwriting and erasing (should be avoided as far as possible) should be attested 

by the contractor. 

 

3. The total value of each Item of work should be worked out and entered in the 

amount column.    Proper care must be taken in working out the value of each 

item of work taking Into account the unit for which the rate is quoted and the 

quantity of work to be done under the Item. 

 

4. The total of each page should be noted at the end of each page and carried over 

to next page.   The grand total value of the tender should be worked out and 

furnished at the end, both In. words and figures. 

 

CONTRACTOR      THE MANAGING DIRECTOR  

FOR SPECIAL ATTENTION OF THE TENDERER 

1. Proof of registration in Public work Department /Government Department /Any 

other organization/Firm Co-operative  Industries  as a contractor shall be attached 

with the tender. 

 

2. Current Income Tax clearance certificate shall be enclosed with the tender. 
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3. Sales Tax Registration Number should be furnished and Sales Tax clearance  

Certificate should also be produced before finalisation of contract. 

 

4. GST Registration Number should be furnished. 

 

5. E.M.D. will be accepted in the shape of Demand Draft of 

 the Nationalized and Scheduled banks drawn in the name of TNHWCS Ltd., There    

 is no Interest payable for EMD.   

 

6. Tenders filled in the Prescribed forms should be reach. The Tamil Nadu Handloom  

 Weaver’s Co-operative Society on or before 10.01.2019 on 3.00 PM in sealed    

over  super scribed with name of the work Tender No. 

 

Rates must be Quoted for completed work at site.(Including Sales cost , Taxes any 

other charges etc.,)All charges like sales Tax, Work Contract charges ,GST 

Registration and ESI Charges etc., work to be borne by the contractor and                

Co-optex will not entertain claim what so over in this respect.  

7. The following particulars shall also be furnished by the contractor along with the 

tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect 

issued by the respective bank and Income Tax certificate shall be attached. 

8. The lowest tenderer when informed that his tender is under consideration shall 

have to furnish PERT CHART in the proper form with in a week from the date of 

receipt of letter calling for PERT CHART. The PERT CHART should confirm to 

the department time schedule for the completion of the work furnished in the 

tender notice.   If the PERT CHART is not received within a week from the date of 

communication, his tender will not be considered. 

 

9.  The tender documents will be issued to the contractors registered in PWD 

/Government Department /Organization /Firm /Co-operative Industries in the 

appropriate class. 

SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for 

all items. 

2. The rates should be filled in neatly in figures and in words and taking into 

account the metric units specified in the tender, scribbling, over writings and erasing 

should be avoided as far as possible. 
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3. The amount of each item of work should be worked out. Proper care must be taken in 

working out the amount of each item of work taking into account the unit for which 

the rate is quoted and the quantity of work to be done under the item. 

4. The total for each page should be arrived at end, carried out to every page and 

the grand total value of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details, as 

called for in the tender notice together with the copy of letter registering them into the 

appropriate class. 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and 

accordingly they should furnish the reference No. and date in which the concession 

was granted to them A copy of the aforesaid reference may be enclosed along with 

the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with 

the tender or the tender in which the Income Tax clearance certificate for the current 

year was submitted to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the 

agreement, No. date, department in which the work was carried out, etc., should 

be furnished so as to assess the previous experience of the tenderers.  Year wise 

details should be furnished so as to see that these tenderers have minimum 

experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use 

in the execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders 

submitted without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the 

  conditions. 
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APPENDIX -1 

TENDER NOTICE  

1. Tenders will be received by the Managing Director, Co – optex Ltd, Head office, 

Egmore Chennai. 600 008  up to 3.00 PM on 10.01.2019  for the  construction of 

Marekting complex in Co-optex regional office premises at Tirunelveli.  

The tenders should be in the prescribed form obtainable from the Managing 

Director,  Co -optex Ltd, Head office, Egmore Chennai. 600 008.The tenders will be 

opened by the Tender Committee at 4.00 P.M. on the same day at the place 

aforementioned. 

 

The tenderers or their agents are expected to be present at the. time of opening of 

tenders. The tender receiving officer will on opening each tender prepare a statement 

of the attested and unattested corrections therein and hand it over to the tenderer 

concerned and initial all corrections in the presence of the tenderers. If any of the 

tenderers or their agents finds it inconvenient to be present at the time, then in such a 

case, the tender receiving officer will on opening the tender of the absentee tenderer, 

make out a statement of the unattested corrections and communicate it to him. The 

absentee tenderer shall then accept the statement of the corrections without any 

question whatsoever. 

 

2. Tenders must be submitted in sealed covers and subscribed with name of the work. 

and should be addressed to the Managing Director,  Co – optex Ltd, Head office, 

No:350, Pantheon Road, Egmore Chennai. 600 008 the   name of the tenderer and 

name of the work being noted on the Cover. If the tender is made by an individual, it 

shall be signed with his full name and his address shall be given. If it is made by firm 

it shall be signed with the co-partnership, name by a member of the firm who shall 

also sign his name and the name and address of each member of the firm shall be 

given. If the tender is made by a corporation it shall be signed by a duly authorised 

officer who shall produce with his tender, satisfactory evidence of his authorisation. 

Such tendering corporation may be required, before the contract is executed, to 

furnish evidence of its corporate existence. 

 

2. Each tenderer must also send a certificate of Income Tax Verification from the 

appropriate Income Tax authority in the form prescribed therefor. The certificate will 

be valid for one year from the date of issue for all tenders submitted during the 

period. 

 

        In the case of proprietary or partner firm it will be necessary to produce the 

certificate aforementioned for the proprietor or proprietors and for each of the 

partners as the case may be. 
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If the tenderer is a registered PWD /Government Department /Organization /Firm 

/Co-operative Industries  Contractor and if a certificate for the current year had 

already been produced by him during the calender year in which the tender is made, 

it will be sufficient, if particulars regarding the previous occasions on which the said 

certificate was produced, are given. 

 

All tenders received without a certificate aforementioned will be summarily rejected. 

 

4.    Each tender must pay an Earnest Money, Deposit a sum of  Rs.1,53,000/- Demand 

Draft at Nationalized Bank  in favour of TNHWCS Ltd. 

  This E.M.D. will be refunded to the unsuccessful tenderer on application after   

intimation is sent of rejection of the tender or at the expiration of three months from 

the date of tender whichever is earlier. The refund will be authorised by the 

Managing Director,  Co - optex Ltd, Head office, Egmore Chennai. 600 008. 

 The EMD will not carry any interest. It will be dealt with as provided in the tender. 

5.   The tender will remain valid for a period of 90 days from the last date of 

   receipt of tender. The validity period can be extended further if the contractor gives 

       his consent in writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the TNHWCS Ltd 

office before the end of the period specified by written intimation to him. In case, the 

tenderer fails to attend the office before the end of the specified period, his tender 

will not be considered. He shall forthwith upon intimation being given to him of 

acceptance of his tender, by the officer duly authorised in his behalf under article 299 

(1) of the constitution hereinafter called "The accepting authority," make security 

deposit of 2% of the value of contract by taking into account of the amount of EMD 

already deposited with the tender it would be sufficient to pay the balance amount to 

make up the 2% of the value of contract for the purpose of Security deposit. 

However, the security deposit of one percent of the estimate cost of work can be 

deposited as one time deposit by the contractor. The security deposit together with 

earned Money Deposit and the amount withheld according to clause 64-1 of General 

conditions of Contract shall be retained as Security for the fulfillment of contract. If 

a cash Security Deposit is made by the contractor, he shall follow the procedure laid 

down in the proceeding paragraph for payment of Earnest Money Deposit and such 

deposit shall not bear interest 

ii) On receipt of written communication of acceptance of tender, if the tenderer fails to 

pay the requisite security deposit within the period specified in the written 

communication or backs out from the tender or withdraws his tender, the Earnest 

Money Deposit shall be forfeited to the TNHWCS Ltd. 
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If the contractor fails to carryout the contract, after paying requisite deposits, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions of Contract. 

 

(iv) It shall be expressly understood by the tenderer that on receipt of written 

communication of acceptance of tender by the tenderer there emerges a valid 

contract between the behalf of Managing Director  and the tenderer, for execution of 

the work without any separate written agreement. For this purpose the tender 

documents ie., tender notice, tender offered by the contractor, General Conditions of 

Contract, special conditions to the contract, correspondence, written communication 

of acceptance of tender etc., shall constitute a valid contract and that will be 

foundation of the rights of the both the parties to the contract. 

Provided that it shall be open to the accepting authority to insist on execution of any 

written agreement by the tenderer, if administratively considered necessary or 

expedient,. 

 

6. The tenderer shall examine closely the Tamilnadu Building practice and also the 

General Conditions of Contract contained therein, and sign the Co-optex Head Office 

,Chennai al office copy of the Tamil Nadu Bldg., Practice and its addenda volume in 

token of such study before submitting his tender unit rates, which shall be for 

finished work in situ. He shall also carefully study the drawing and addl. 

specifications and all the documents connected with the contract. The Tamilnadu 

Bldg., practice and other connected documents with the contract such as 

specifications, plans, descriptive specifications sheet regarding materials etc. can be 

seen at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of the 

Managing Director,  Co – optex Ltd, Head office, Egmore Chennai. 600 008. 

      A copy of the set of contract documents can also be had on payment of Rs.15000/- 

for each set  and  GST 18% 

 

7. The tenderers attention is directed to the requirement for materials under the clause 

"Materials and workmanship" in the General Conditions of Contract. Materials 

confirming to the ISI. Standards shall be used on the work, and the tenderer shall 

quote his rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the 

proposed work'. He should also inspect the quarries and satisfy himself about the 

quality and availability of materials. The name of quarries and kiln etc. where from 

certain materials are to be obtained will be given in the descriptive specification 
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sheet. The best class of materials to be obtained from the quarries or other source 

defined shall be used on the work.  In every case the materials must comply with 

the relevant standard specification.  Samples of materials as called for in the 

standard specification or in the tender notice or as required by the Departmental 

Engineer shall be submitted for Departmental Engineer approval before the supply 

to site of work is begun. If the contractor after examination of the source of 

materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot 

be obtained in quality or sufficient quantity, from the source defined in the 

descriptive specification sheet, he shall so state in his tender and state where from 

he intends to obtain materials, subject to the approval of the Departmental 

Engineer. 

 The TNHWCS Ltd will not, however, after acceptance of contract rate pay any   

extra charges for lead or for any other reasons, in case the contractor is found later 

on to have misjudged the materials available. Attention of the contractor is directed 

to the "General Conditions of Contract" regarding payment of seignior age tolls etc. 

 

9. The tenderer's particular attention is drawn to the sections and clause in the General 

Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

9. The contractor should closely peruse all the specification clauses which govern the 

rates which he is tendering. 

10. A schedule of quantities accompanies this tender notice.   It shall be definitely 

understood that the TNHWCS Ltd.. does not accept any responsibility for the 

correctness or completeness of this schedule and that this schedule is liable to 

alterations by omissions deduction or additions at the discretion of the the Managing 

Director,  Co – optex Ltd, Head office, Egmore Chennai. 600 008 as set forth in the 

conditions of contract. The tenderer will, however base his lump sum tender on this 

schedule of quantities. He should quote specific rates for each item in the schedule 
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and the rates should be in rupees and in sums of five paise.   The rates should be 

written both in words and figures and the units words.  The tenderer should also 

show the totals of each item and the grand total of the whole contract and quote in the 

tender a lumpsum of which he will undertake to do the whole work subject to the 

conditions of contract such lumpsum agreeing with the total amount of Schedule A. 

The schedule accompanying the lumpsum tender shall be written legibly and free 

from erasures, over writings, or conversion of figures.  Corrections, where 

unavoidable should be made by crossing out, initialing dating and rewriting. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount 

except in the case of tender for maintenance and repair works called for specifically 

under percentage rate tender system and those not submitted in proper form or in due 

time will be rejected.  

12. The tenderer should workout his own rates, without reference being made to the in 

Public Work Department  schedule of rates or the ...................... estimate. However 

in case of tenders called for under % rate tender system the tenderer should workout 

his own rate but quote his percentage rate above or below the total estimated cost of 

the work of the department indicated in the tender schedule. 

13. The price at which and the sources from which certain particular materials shall be 

obtained by the contractor are given at the end of the schedule accompanying the 

tender form. Tenderer must accept the materials at these prices and shall quote their 

price for finished works accordingly. Notwithstanding any subsequent change in the 

market value for these materials, the charges to the contractor will remain as 

originally entered in the written contract.   No cent age or incidental charges will be 

borne by TNHWCS. in connection with this supply. 

14. The attention of the tenderer is directed to the contract requirements as to the time of 

beginning of work the rate of progress and the dates for the completion of the whole 

work and several parts. The following rate of progress and proportionate value of 

works done from time to time as will be indicated by the Departmental 

Engineer.certificates of the value of work done will be required. Date of 

commencement of the programme will be the date on which the site (or Premises) is 

handed over to the contractor. 

 

 

 

 

 

 

Total percentage of work to be 

completed based on contract lumpsum 

amount 
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Period after date of commencement 

1
st
    Month ....5% 

2
nd 

   Month ....5% 

3
rd 

   Month ....10% 

4
th

   Month ....10% 

5
th

   Month ....10% 

6
th

   Month ....10% 

 7
th

 Month ….10% 

8
th

 Month ….10% 

9
th

 Month ….5% 

10
th

 Month ….5% 

11
th

 Month ….10% 

12
th

 Month ….10% 

(Total  12
th

 Months)                         ..…100% 

Note :   The period to be entered in col. 1 for the purpose of following the rate of 

progress may be fixed by  The Managing Director. 

15. No part of the contract shall be sub-let without written permission of the 

Managing Director nor shall transfer be made by power of attorney, authorising 

others to receive payment on the contractor's behalf. 

 

16. If further necessary information is required the Managing Director of the 

TNHWCS Ltd will furnish such but it must be clearly understood that tenders 

must be received in order and according to instructions. 

 

17. The Managing Director or other sanctioning authority reserves the right to reject 

any tender or all the tenders . 

 

18. The tenderers who are themselves not professionally qualified shall undertake to 

employ Qualified technical men at their cost to look after the work.   The 

tenderers should state in clear terms whether they are professionally qualified or 

whether they undertake to employ technical men required by the department 

specified in the schedule below for the work.  In case the selected tenderer is 

professionally qualified or has undertaken to employ technical men under him, he 

should see that one of the technically qualified men is always at the site of the 

work during working hours personally checking all items of works and paying 

extra attention to such works as may demand special attention (e.g.) reinforced 

concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment 

of such technical Assistant etc, is furnished in the format below) 
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EMPLOYMENT OF TECHNICAL ASSISTANTS 

NOTE :- 1 

Employment of Technical Personnel 

 

1.   From one to Rs. 5.00 Lakhs 

 

1) One Diploma Holder in Civil 

Engineering 

  (or) 

  2) Not less than one retired Junior 

Engineer 

 
2.   From Rs. 5 to 10 lakhs 1) One B.E., (Civil) 

   (or) 
 2) Equivalent Degree holder 
  (or) 
 3) Not less than one retired Sub 

......................al 
  Officer AEE / ADE 
  (or) 

 4) One Diploma Holder with three 

  experience. 

3.   From Rs. 10 to 25 lahs 1) One B.E., (Civil) with 3 years 

experience          plus ONE DIPLOMA Holder in Civil Engg. 

(or) 

2) Equivalent Degree holder with 3 years 

experience plus one Diploma holder in 

Civil Engg. 

(or) 

3) Not less than one retired Sub-

......................al 

Officer plus one Diploma holder in Civil 

Engg. 

(or) 

4) Two diploma holder in Civli Engg. with 3 

and 5 years experience respectively. 

  

        1) One B.E., Civil with 3 years   experience

  

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E., (Civil) with 3 years experience 

4.   From Rs. 25 to 50 lakhs 
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plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years 

experience plus two Diploma holders in 

Civil Engg. or Two retired Junior 

Engineers 

(or) 

4) One retired Sub ......................al Officer 

(AEE 

or ADE) Plus two diploma holders in Civil 

Engg. or one retired SDO (AEE or ADE) 

Plus two retired Junior Engineers 

 

5. Above Rs. 50 Lakes                         1)    To be examined in individual cases   

                                                                        depending   upon the nature of work and  

   the technical skill  involved and defined in  

   the tender notice  regarding the No. of 

   qualified technical personnel   to be  

   employed by the        contractor                                                                                                

 

 

2. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree 

Holder be levied in case of default on the part of contractors in the norms mentioned 

above. 

3. The employment of Technical Assistant should be based only on the value of 

contract. Engineers with Mechanical Engineering qualification and retired from Civil 

Engineering Departments are also suitable to supervise the Civil Engineering works 

because of their experience in Civil Engineering field. 

4. The tenderer who himself is not professionally qualified should undertake to employ 

qualified technical men at his cost to look after the work. The tenderer should state in 

clear terms whether he undertakes to employ technical men required by the 

Department specified in the Schedule below for the work. In case the selected 

tenderer is professionally qualified or has undertaken to employ. Technical men 

under him he should see that one of the technically qualified men is always at the site 

of work during working hours, personally checking all items of works and paying 

extra attention to such works as may demand special attention eg.   reinforced cement 

concrete works etc. 

5. It will not be incumbent on the part of the Contractor to employ Technical Assistants 

when the work is kept in abeyance due to valid reasons and during such period in the 

opinion of the Departmental Engineer the employment of Technical Assistant is not 
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required for the due fulfillment of the Contract. 

19.Tenderer submitting a tender which the tender accepting authority considers 

excessive and/ or indicative of the insufficient knowledge of current prices or definite 

attempt at profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide. The tender 

rates should be based on the controlled price for materials - price permissible for the 

tenderer to charge a private purchaser under the provision of clauses 8 of hoarding 

and profiting prevention ordinance 1943 as amended from time to time and on 

similar principles in regard to labour and supervision in the construction. 

20. The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than 

Rs, 10, 000/- 

21. The contractor shall comply with the provisions of the Apprentices Act 1961 and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 

will be a breach of the contract and the competent authority, may at his discretion, 

cancel the contract or invoke any of the penalties for the breach of contract provided 

in the conditions of agreement. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the Act. 

Contractor shall, during the currency of the contract, ensure engagement of the 

apprentices in the categories mentioned below who may be assigned to him by the 

Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. 

The contractor shall train them as required under the Apprentices Act 1961, and the 

rules made there under and shall be responsible for all obligations of the employer 

under said Act including the liability to make payments to the apprentices as 

required under the said Act. 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and 

upto Rs. 3.00 lakhs 

1. 

2. 

Building 

Constructor Brick 

layer 

1

 

1 
Above Rs. 3.00 lakhs and 

upto 10.00 lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer Diploma 

holder in Civil 

Engineering 

1

 

1

 

Above Rs. 10 lakhs and 

upto 50.00 lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer B.E., 

(Civil) or equivalent 

degree holder 

1

 

1

 

1 
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      "Unless the contractor has been exempted from engagement of apprentices by the 

Director of Employment and Training/State Apprenticeship Adviser, a certificate to 

the effect that "That contractor had discharged his obligation under the said Act, 

satisfactorily should be obtained from the Director of employment and 

Training/State Apprenticeship Adviser" and the same should be produced by the 

Contractor for final payment in the settlement of contract. 

 

22. In the case of contracts for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be 

retained with the TNHWCS Ltd. for a period of one year reckoned from the date of 

completion of the work in order to enable the departmental officers to watch the 

effect of all seasons on the work done by the contractor.  The amount so retained 

with the TNHWCS Ltd. will be refunded only on the expiry of one year period 

referred to above and on execution of Indemnity bond by the contractor for a further 

period of four years. The contractor shall be liable to set right all the defects arising 

out of his faulty execution or sub standard work noticed during the above five years 

period at his cost. 

 

 

 

THE MANAGING DIRECTOR   

CO-OPTEX LTD, HEAD OFFICE, NO:350, 

Pantheon Road Egmore, Chennai  600 008. 
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II.   TENDER 

To 

THE MANAGING DIRECTOR   

Co-optex Head Office, 

NO:350, Pantheon Road Egmore,  

Chennai  600 008. 

 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the 

following work viz, as shown in the drawings and described in the specification 

deposited in the office of the Tamil Nadu Handloom Weavers Co-operative Society 

Ltd., Head Office Chennai  with such variations by way of alterations or additions 

to and omission from the said works and method of payment as are provided for in 

the conditions of contract for the sum of Rupees (in figures and words) 

or such other sum as may be arrived at under the clause of the General Conditions 

of Contract relating to "Payment on lumpsum basis or by final measurements at 

unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in 

words and figures) for which I/We agree to execute the work and receive payment 

on measured quantities as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 

submission of my or our tender, I/We have carefully followed the instruction in the 

tender notice and have read the Tamilnadu Building Practice and the General 

Conditions of Contract there-in and the Tamilnadu Building Practice addenda 

volume, and that I/We have made such examination of the contract documents and 

of the plans, specifications, quantities and of the location, where the said work is to 

be done and such investigation of the work required to be done and in regard to the 

materials required to be furnished as to enable to thoroughly understand the 

intention of the same and requirement, covenants, stipulations and restrictions 

contained in the contract and in the said plans and specification, and distinctly agree 

that I/We will not hereafter make any claim or demand upon the TNHWCS Ltd. 

based upon or arising out of any alleged misunderstanding or misconception or 

mistake on my/our part of the said requirements covenants stipulations restrictions 

and conditions. 
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4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax 

verification certificate during the current calendar year in respect o(here particulars 

of the previous occasions in which the certificate was produced should be given) 

The legal address of the contractors for service of all letters and notices will be as 

follows. . 

5. (i)  (a)  I/We enclose herewith a chalan for the payment of the sum of Rs.1,53,000/-

(Rupees One  Lakh Fifty Three thousand only) as Earnest Money not to bear 

interest. 

5.     (i) (b)      l/ We have paid Rs ........................ (Rupees .............,................... ...... 

 .................................. as against the E.M.D. of Rs. ................ , ........  

(Rupees..................................................................................... )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 

5,      (i) (c)        in lieu of a cash 

I/We .............................................................. have enclosed a ..............  

bearing No ....................................... Date ........................  

issued by ..............................................................................................  

for a value of Rs ...................................................................................  

drawn / enclosed /pledged in favour of the ...................... 

T.N.H.W.C.S .Ltd., Chennai 

5. (i)(d) I am / We are ....................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our 

applications when intimation is sent to me/us of rejection or at the expiration of 

three months from the date of this tender whichever is earlier. If tender is accepted, 

the Earnest Money shall be retained by the TNHWCS as security for the due 

fulfillment of contract. If upon intimations being given to me/us by the authority 

authorized by the Governor under article 299 (1) of the constitution (hereinafter 

called the accepting authority) of acceptance of tender (I/We) fail to make the 

additional security Deposit, then I/We agree to the forfeiture of Earnest Money 

Deposit. Any notice required to be served on me or us hereunder shall be 

sufficiently served on me or us if delivered to me or us personally or forwarded to 

me or us by post (Registered or ordinary) or left at my or our address given herein.   

Such notice shall, if sent by post be deemed to have been served on me or us at the 

time when in due course of post it would be delivered at the address to which it is 
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sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender 

from the accepting authority, there emerges a valid contract between me/us and the 

Governor of Tamilnadu and the tender documents ie. Tender notice tender with 

schedules General Conditions of Contract and special conditions of the tender 

negotiation letters, communications of acceptance of tenders, shall constitute a 

contract for this purpose and be the foundation of rights of both the parties provided 

that it shall be open to accepting authority to insist on execution of any written 

Agreement by the tenderer, if administratively considered necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and  addenda 

volume, thereto maintained in the .Co-optex Head Office in acknowledgement of 

being bound by all conditions of the clauses of the General Conditions of Contract 

and all specifications for item of works described by a specification number in 

Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at 

under the clause of the General conditions of contract, relating to payment of 

lumpsum basis or by final measurement at unit prices I/We agree subject to said 

conditions to execute and complete the works shown upon the said drawing serially 

from number I to inclusive (Schedule - B) and described in the specifications 

(Schedule - C) and to the extent of probable quantities shown in (Schedule - A) 

with such variations by way of alterations additions to or deductions from the said 

work and method of payment therefor as are provided for in the said conditions. 

10.(i) The term  Department Engineer" in the said condition shall mean the Co-optex  

officer in charge of the Chennai  having jurisdiction for the time being over the 

work who shall be competent to exercise all the powers and previleges reserved 

herein in favour of the Govt. with the previous sanction of or subject to ratification 

by the competent authorities in case where such sanction or ratification may be 

necessary and who has been duly authorised under articles 299 (1) of the 

constitution. 
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11. I/We agree that the time shall be considered as the essence of the contract and I/We 

hereby agree to commence the work as soon as this contract is accepted by the 

competent authority as defined by the Tamil Nadu Building prating  code and the 

site (or premises) is handed over to me/us as provided for in the said conditions and 

agree to complete the work within  Twelve (12 )  months from the date of such 

handing over of the site (or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of 

time contained in clause 56 of the General Conditions of Contract appended to the 

Tamil Nadu Building Practice 

 

12. I/We agree that upon the terms and conditions of this contract being fulfilled and 

performed to the satisfaction of The Managing Director, the  security deposited by 

me / us as herein before recited or such portions thereof as I/We may be entitled to 

under the said conditions be paid back to me/us as provided in clause 64 of the 

General conditions of Contract.  

13. I am/We are professionally qualified and my/our qualification are as follows.  

Name Qualification Experinece  

   

I/We in pursuance of clause 18 of tender notice, undertake to employ the following 

technical staff for supervising the work and will see that one of them is always at 

site during working hours personally checking all items of works and paying extra 

attention to such works „ as may require special attention (eg) reinforced cement 

concrete. 

 Name of technical staff 

proposed to be employed 

(1) 

Qualification 

(2) 

Experience  

(3) 

1. 

 

 

 

 

2.  

 

 

3. 
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14.   I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration 

clause of the General Conditions of Contract shall be : 

The managing director , 

Co-optex Ltd,Head office, 

No:350, Pantheon Road Egmore,  

chennai  600 008. 

3. In case, the value of claim does not exceed Rs.50,000  /- 

4. I/we agree that in case of the value of claim is over Rs.50,000/- and the above,the 

remedy will be through the competent of civil court only. 

 

      Signature of the Contractor with Date 

15.    On behalf of the TNHWCS Ltd  and as duly authorised by the Managing Director 

under article 299 (1) of the constitution the above tender for a value of Rs  

only is accepted on this day of ............................................            of 2018 

 

Signature and Designation 

 

 

Signature of Contractor in full 

and address with name in block letters 
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SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the 

work is based but they are subject to alterations, omissions, deductions or additions 

as provided for in the conditions of this contract and do not necessarily show the 

actual quantities of work to be done. The unit rates noted below are those 

governing payment of extras or deductions for omissions according to the 

conditions of the contract as set forth in the General Conditions of Contract in 

Tamilnadu Building Practice and other conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken nett (Not with 

standing any custom or practice to the contrary) according to the actual quantities 

when in place and finished according to the drawings or as may be ordered from 

time to time by the Departmental Engineer and the cost calculated by measurement 

or weight at the respective prices without any additional charge for any necessary 

and contingent works connected therewith. The rates quoted are for works in situ 

complete in every respect. 

 

Item 

No 

Probable 

Quantities 

Class and 

Description 

work 

T.N.E.B.P No 

or other special 

specification no 

if any 

Rate 

World 

Figure 

Unit 

Words 

Amt 

figure 

 

 

 

 

 

VIDE SHEETS ATTACHED SEPARATELY 
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SCHEDULE –B 

 

 

LIST OF DRAWINGS 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

  

Note: All drawings to be signed by the contractors as well as the officer entering 

into the contract. 
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SCHEDULE -C 

 

List of specifications for the various items of works supplementing those described in 

Schedule A by standard specification numbers. 

 

1. The contractor shall employ the following technical staff for supervising the work 

and shall see that one of them always at site during working hours personally 

checking all items of work and paying extra attention to such works as may demand 

special attentions eg. reinforced cement concrete works etc. 

 

Name of the members of the technical 

staff to be employed 
Qualification & Experience  

  

 

Note 1 : In case the contractor Is himself professionally qualified the above 

specification should be suitably altered and In case In which the contractor selected 

has not given In undertaking to employ qualified men it should be scored out. 

 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for 

Degree holder be levied in case of default on the part of the contractors as per 

norms fixed by the TNHWCS Ltd., for employment of Technical Assistant. 

 

3. The employment of Technical Assistant should be based only on the value of 

contract Engineers with Mechanical Engineering qualification and retired from 

Civil Engineering Departments are also suitable to supervise the civil Engineering 

works because of their experience in Civil Engineering Field. 

 

4. In case of the contractor who is professionally qualified is not in a position to 

remain always at the site of the work during hours personally checking all items 

of the work and paying extra attention to work as may demand special attention 

(eg) R.C.C. work etc. he should employ technically qualified men as prescribed 

for the works. 

 

5. A movement register should be maintained for Technical Assistants employed by 

the Contractor or for the technically qualified Contractor. The Technical 

Assistants or Technically qualified contractors should note the arrival and the 

departure timings every day along with-their initials. Such register should be 

produced during inspection of the Inspecting Officer. 
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6. It will not be incumbent on the part of the contractor to employ Technical 

Assistants when the work is kept in abeyance due to valid reasons and if during 

such period in the opinion of the Departmental Engineer, the employment of 

Technical Assistants is not required for the due fulfillment of the contract. 

7.   a. Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in Building 

and Construction Industry. 

          b. The works contract assigned to the Contractors shall be cancelled if they 

engaged Child   Labour in executing works and such contractors should be 

blacklisted for three years. 

 

Special Condition of Contract 

 

1. Safety measures to be observed for the prevention of Children being trapped and 

falling in to bore well / tube wells or abandoned well.  

 

General Guidelines issued by Supreme Court of India 

 

(i) The owner of the land/premises, before taking any steps for constructing bore 

well/tube well must inform in writing at least 15 days in advance to the 

concerned authorities in the area, i.e., District Collector/ District Magistrate/ 

Sarpanch of the Gram Panchayat/ concerned officers of the Department of 

Ground Water/Public Health/ Municipal Corporation, as the case may be, 

about the construction of bore well/ tube well. 

 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / 

Private etc., should be mandatory with the district administration. 

 

(iii) Erection of signboard at the time of construction near the well with the 

following details:- 

(a) Complete address of the drilling agency at the time of construction/  

       rehabilitation of well. 

(b) Complete address of the user agency/ owner of the well. 

 

(iv) Erection of barbed wire fencing or any other suitable barrier around the well 

during construction. 
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(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter 

(0.30 meter above ground level and 0.30 meter below ground level) around the 

well casing.  

(vi) Capping of well assembly by welding steel plate or by providing a strong cap 

to be fixed to the casing pipe with bolts & nuts. 

 

(vii) In case of pump repair, the tube well should not be left uncovered. 

 

 

(viii) Filling of mud pits and channels after completion of works. 

 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings 

etc., from bottom to ground level. 

 

(x) On completion of the drilling operations at a particular location, the ground 

conditions are to be restored as before the start of drilling. 

 

 

(xi) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the 

concerned department of Ground Water/ Public health / Municipal Corporation 

/ Private contractor etc., must be obtained by the aforesaid agencies that the 

‘Abandoned’ bore wells/ tube well is properly filled upto the ground level. 

Random inspection of the abandoned wells is also to be done by the Ground 

Water/Public Health/ Municipal Corporation of the concerned agency/ 

department. Information on all such data on the above are to be maintained in 

the District Collector/ Block Development Office of the State.  
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SCHEDULE –C 

 

Special Conditions 

 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In 

case of any discrepancy while expressing rates in words, the rate whichever is 

advantageous to TNHWCS Ltd. will only be taken into account. Tenders containing 

overwriting, corrections which are not attested by the tenderers will be liable for 

rejection. 

3. The contractor should satisfy himself about the availability of the various materials 

at the quarries specified in the tender schedule for the work before tendering. In 

case, the contractor feels any difficulty in procuring the material from the stipulated 

quarries he should make a special mention of the fact with details of the quarry / 

Quarries from which he proposes to bring the required materials for the work in the 

covering letter to accompany his tender. Any claim for payment of extra cost on 

account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any 

of the required materials from a quarry with lesser lead than that is specified. in the 

schedule, proportionate deductions will be made from the contractors rate of 

payment for the finished work for the respective item / items of work. 

5. A deduction of 2% will be made towards income Tax and sales Tax in every 

payment made to the contractor. 

6. Percentage Tender Conditions : 

       On evaluation of Tender if it is found that if the overall quoted amount of the, 

Tender is less than 5 to 15% of the value put to Tender, the contractor shall pay an 

additional security at 2% of the estimated value. If the tender discount exceeds 15% 

to 20% the contractor shall pay an additional, Security deposit of 50% of the 

difference between the quoted amount and estimate amount Failure to furnish the 

Additional Security Deposit within 15 days from the date of receipt of Acceptance 

order and execute the Agreement shall entail cancellation of award of contract and 

forfeiture of E.M.D. furnished," 

7. An additional Security deposit of 1 % of the value of the contract in one of the 

forms prescribed above will be remitted by the successful tenderer, if called for by 

the tender finalising authority. 
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8. A movement register should be opened and maintained for Technical Assistants 

employed by the Contractor or for the Technically qualified contractor. The 

Technical Assistant or Technically qualified Contractor should note the arrival and 

the departure timings every day along with their initials. Such Register should be 

produced during inspection of the Inspecting Officers. 

 

9. Without prejudice to the generality of the above clause the contractor shall during 

the currency of the contract, when called upon by the Engineer-in-charge engage 

and also ensure engagement by the Sub Contractors and others employed by the 

contractor in connection with the work such number of apprentices in the category 

mentioned, below and for such period, as may be requited by the Engineer-in-

charge.  The Contractor shall train them as required under the Apprentices Act 1961 

and the rules made there under and shall be responsible for all obligations of the 

employer under the said act including the liability to make payments to apprentice 

as required under that said act. 

 

10. A statement giving particulars of equipment resources that will be put at the 

disposal of the work under the following classification should accompany the 

tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

(i) Technical & (ii) Unskilled 

 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service 

Men (No. to be specified in the tender) will receive preferential consideration. The 

tenderers are requested to report on their covering letter. 

 

12. The Managing Director reserves to himself the right of allotting the different sub 

works to the different contractors or to one and the same contractor as he may 

decide after the receipt of tenders. 
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13. All rates quoted in the tender shall be inclusive of Sales Tax,/GST payable under 

the sales tax act as amended from time to time (including amendment Act 38/34) 

and that the contractor is responsible to file the Sales Tax return and pay the 

amount of tax as amended by the Commercial Tax Department. No request for 

payment of Sales Tax ,GST separately in addition to  the tendered rates due to any 

plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of 

General conditions of contract. 

 

14. No seigniorage shall be charged where due for materials quarried from the PWD or 

other Govt. Quarries. Assistants as necessary shall be given to the contractor by the 

Department to obtain access to quarries approved by the Departmental Engineer. 

No plot rent will be charged for materials stocked on Govt. land during the course 

of construction provided all such materials are removed within one month after the 

work is completed. 

 

15. Seigniorage or charges due for the use of private quarries and private land shall be 

paid by the contractor. 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings 

code and Tamilnadu Building Practice. 

 

2. The contractor shall make his own arrangements for clean and fresh water and shall 

meet all charges therefore. The special attention of the contractor is drawn to clause 

36 of General Conditions of Contract regarding water and lighting. 

 

3. The rates specified in schedule for the different items of works are for the finished 

work. 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt, 

as per the Tamilnadu General Sales Tax Act of 1939 as amended from time to time. 

No enhanced rates will be paid to the contractor for any upward revision of Sales 

Tax during the currency of the contract. 

5. All minor baling and pumping incidental on the work shall be borne by the 

contractor, where heavy pumping is required the baling will be done 

departmentally.If the contractor is asked to do, the charges will be paid as per actual 

plus 10%. The Departmental Engineer in charge of the work will be the final 

authority to decide whether pumping is minor or heavy. 

6. The cement concrete for reinforced cement concrete works shall be machine mixed. 
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7. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

8. More than 90 cm height of concrete should not be laid in one day.  At the place 

where the concrete is stopped, it should end in the form of steps so as to facilitate 

receiving of the next length of concrete.   Once a height of 90 cm of of concrete is 

laid, it should be cured for three days before further concrete is laid. 

 

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best 

quality and shall be subject to inspection and approval by the Departmental 

Engineer before use on the work. 

 

10. PAINTING : Paint used for the work shall be of approved brand and colour. 

 

11. Plastering : All external corners, "TEE" beam edges and doors and windows 

opening etc, shall be finished truly vertical or horizontal as the case may be.   The 

rate for plastering shall include the cost of finishing.   No separate extra for 

finishing the corners edges of beams etc. will be paid. 

 

12. The planks for form work and centering for reinforced cement concrete works shall 

be well seasoned timber approved by the Departmental Engineer according to 

clause 8 of T.N.B.P. No. 30.  They must be made smooth and perfectly level at top 

so as to give smooth and even finish to the reinforced cement concrete ceilings. 

Alternatively, the contractor may use steel sheets over wooden frames provided the 

required finish to the underside of the slab is obtained.   Mango Planks shall not be 

used under any circumstances.   Centering form works shall be provided to the 

extent and area ordered by the Departmental Engineer during the execution. 

13. The arrangements of steel rods for reinforcement for reinforced concrete works 

shall be in accordance with the working drawing supplied. 

14. The Managing Director will be at liberty to carryout any portion of the work at any 

time either departmentally or through any other agency in the interest of TNHWCS 

Ltd. without assigning any reasons therefore to the contractor who is actually doing 

the work.  The contractor is not entitled for any comprehension on account of the 

same. The contract will be only subject to this condition. 

15. Earth work : Each and every borrow bit will be individually marked by the Section 

Officer and in urgent cases by the Masteries incharge of the work subject to the 

approval of the Section Officer.  Earth should be removed only from the places 

marked and to the depth ordered by the above officer. 

16. The contractor should not enter any private lands for removal of earth there from 

without the prior written consent of the landowners.  If he does unauthorisedelly, 

the contractor alone will be held fully responsible for consequences arising there 

from. 
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IV. SUPPLY OF MATERIALS 

 

1. The contractor's rate for the different items of work involving the use of cement are 

inclusive of the cost of  Cement  

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery 

of the cement from the dealer and to convey the same to his store shed at site of 

work. The stock of cement with contractors should be accessible to the 

Departmental Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the 

Cement bag as approved by ISI (Pozzolona Cement printed in red colour and other 

Cement bags including OPC in black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Govt institutions and Quasi Govt institutions 

only by mentioning the name of work & period of contract and should not be from 

private institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS 

: 450-1978 Table - 19. 

 8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF 

CEMENT (OPC) 

 

SI. Characteristics Requirements 

No.  33 Grade 

IS: 269-

43 Grade 

IS: 8112-

53 Grade 

IS : 12269-
1. Minimum compressive strength in  

N/ Sq. mm  

3 days  

7 days  

28 days 

 

 

16 

22 

33 

 

 

23 

33 

43 

 

 

27 

37 

53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes)  

 Initial - (minimum)  

Final - (maximum) 

 

30 

600 

 

30 

600 

 

30 

600 

4. Soundness, Expansion  

Le Chatleier - (maximum) m 

m Autoclave Test (maximum) 

% 

 

10 

0.80 

 

10 

0.80 

 

10 

0.80 
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9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel 

rods. The contractor shall make his own arrangements for cutting to sizes, bindings 

and tying grills etc. Mild steel rods, should be cut and placed as reinforcements 

with proper care according to the available rods at site so as to ensure minimum 

possible wastage. 

 

11. To be procured from authorised dealers and test certificate for strength as well as 

for unit weight to be produced before use in order to ascertain the size of rod and 

quantum of Steel actually used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 

456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966.      

b)   HYSD bars - IS : 1786 - 1985/ 

c)   Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be 

rejected since guarantee for the strength and quality is not certified by the 

authorised dealer or by the manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete 

is laid, even though separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the 

Departmental materials which are handed over to the contractor until they are 

finally used on the work or taken over by the Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 
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V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring 

Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should 

observe the following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity 

of blasted rock shall be arrived at by allowing a deduction of 40% for voids and 

compared with the pre-measured quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two 

kindsof rocks shall be stacked separately for measurement. The net measurement of two 

kinds of rock shall be compared with the pre-measured quantity and only the lesser of 

the Two shall be paid for. If the total of net measurement of the two kinds of rock 

exceeds (or) falls short of the measurements of mixture, the volume of mixture proposed 

to be paid shall be apportioned in the proportion of the net actual measurements of 

stacks of the Two kinds of rocks. 

 

Note :    i)      40% deduction for voids shall be adopted for compact and proper stacking    

but such percentage of deduction shall be increased for loose (or)   

improper   stacks. 

ii)     The blasted rock material, stacked, measured and paid for shall become            

      the property of the department. 

iii)    I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and  

       Civil Engineering of work. Part I "Earthwork" may be referred as and when     

        necessary. 

VI MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural 

aggregates and colouring materials where required by pressure process. During 

manufacture the tiles shall be subjected to a pressure of not less than 140 kg. per. 

sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5  

        by weight. 

 

3. On removal from mould, the tile shall be kept in moist condition continuously for 

at least 7 days and subsequently if necessary kept in moist for such a longer period 

that would ensure their conformity, to the requirements of Traverse strength, 

Resistance to wear and tear absorption and would minimize shrinkage and 

cracking. Tiles shall be stored under cover. 
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4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one  

        millimeter. 

 

Thickness of Wearing Layers 

 

Class of tiles Minimum thickness 

of wearing layer 

 

Plain cement and plain coloured tiles for general 

duty  

 

Plain cement and plain coloured tiles for heavy 

duty 

 

(Mosaic) terrace tiles with chips of size varying 

from the smallest upto 6mm (1/4") 

 

mm 

      3 

     

      6 

    

      5 

 

 

      5 

 

5. Colours and  Appearance : The colour and texture of the wearing layer shall be 

uniform throughout its thickness. 

 

6. When specifying the tiles, the contractor should specifically indicate whether the 

chips to be used are from the smallest units 6mm from smallest upto 12mm or from 

the smallest upto 200mm size.  The officers of the department shall also specify 

size of chips by referring the approximate photograph given in figure 4 to figures 6 

in Indian Standard 1237/1959. 

 

 

 

CONTRACTOR     THE MANAGING DIRECTOR   

CO-OPTEX LTD, HEAD OFFICE, 

NO:350,  

Pantheon Road Egmore, Chennai  600 

008. 
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8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the 

followings. 

A. The contractor shall procure cement required for the works only from reputed 

cement factories (main producer of their authorized agents, manufacturing cement 

to ISI standard) acceptable to the Engineer-in-charge. The contractor shall be 

required to furnish to the Engineer-in-charge bills of payment and cost certificates 

issued by the manufactures or their authorized agents to authenticate procurement 

of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing 

manufacturers. The contractor shall make necessary arrangement at his own cost 

to the satisfaction of Engineer-in-charge for actual weightment of random sample 

from the available stock and shall conform with the specification laid down by the 

Indian Standards Institution as the case may be cement shall be got tested for all 

the tests including through destructive and non-destructive test materials etc, as 

directed by the Engineer -in-charge in advance before the use of cement bags. In 

case test results indicate that the cement arranged by the contractor does not 

conform to the relevant code, the same shall stand rejected and shall be removed 

from the site by the contractor at his own cost within a day's time of written order 

from the Engineer -in-charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the 

Contractor free of cost at the employer stores. The use of such admixtures and 

agents shall be made as per the instructions of Engineer -in-charge. The cost of 

Cartage / Storage, handling, batching mixing shall be borne by the Contractor and 

shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as 

decided by the Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement 

shall be constructed by the Contractor at site of work, for which no extra payment 

shall be made. The Contractor shall facilitate inspection of the Cement Go down 

by the Engineer -in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand 

by production or records and test book or by submission of returns and other 

proofs as directed that the cement is being used as tested and approved by the 

Engineer -in-charge for the purpose and the Contractor shall at all times, keeps his 

record up to date and enable the the Engineers -in-charge to apply such checks as 

he may desire. 
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G.    Cement which has been unduly long in storage with the Contractor or 

alternativelhas deteriorated due to inadequate storage and thus become unfit for 

use on the works will be rejected by the Department and no claim will be 

entertained. The Contractor shall forth with remove from the work area any 

cement the Engineer-in-charge may disallow for use of work and replace it by 

cement complying with the relevant Indian Standards 
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GENERAL CONDITIONS OF CONTRACT 

 

A. PREFACE 

I. Intent and reference to TamilNadu 

Building PracticeIt is intended by these 

Tamilnadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 

c. The contractor's  responsibilities to  the 

Public,Govt and his workmen and general 

contract conditionswhich are to be accepted 

by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard 

Specifications" or "Specifications" of the 

abbreviation "T.N.B.P. No" or "TNBP" is 

used in the specifications or in estimates or 

contract documents, it shall refer to the 

relevant specification in the Tamilnadu 

Building Practice. 

 

1.3 The abbreviation "I.S.” shall 

mean 'Indian Standard” 

2. Applicability of the Tamilnadu Building 

Practice 

2.1 It shall be unnecessary to include in any 

contract documents a specification for any 

item of work which is defined 

in the tender notice or in the contract 

schedule of work to be 

done by a Tamilnadu Building Practice 

number (TNBP No.     ) 

The fact that the item is defined as 

speciation, shall mean that 

the contractor is to execute the work 

.according to such 

specification modified as may be necessary 

by an addendumspecification for that 

particular item of work.  In the absence 

of specification for any work or material in 

the T.N.B.P. suchwork should be carried out 

in accordance with the instruction 

given by Departmental Engineer. 

2.2 THESE GENERAL CONDITIONS OF 

CONTRACT SHALL APPLY TO ALL 

AGREEMENTS ENTERED INTO BY 

CONTRACTORS WITH THE ...................... 

OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an 

inseparable condition of contract and it shall 

not be necessary to append a copy of the 

same to the agreement. 

 

3.Contractor to sign in the ......................al 

(or the Sub- ......................al) copy of the 

T.N.B.P. 

 

3.1 Every Contractor who executes work for 

the ...................... or the Highways and Rural 

Works Department shall carefully study the 

specification for all items of work which are 

included in the schedule for work to be done 

and his obligation under the "General 

Conditions of Contract" which apply to all 

agreements, and he shall sign in the 

......................al Office copy of the T.N.B.P. 

(or the Sub-......................al Office copy if so 

arranged by the Departmental Engineer) as 

evidence that he understands clearly the 

conditions of contract governing his 

agreement and accepts the same. 

 

32 It shall not be necessary for the 

contractors to sign the ......................al Office 

copy of the T.N.B.P. for every contract 

awarded to him, but his signature therein will 

be evidence that he accepts the conditions of 

contract (which include the specifications) as 

detailed in the T.N.B.P. for every contract 

into which he enters. It shall also be the 
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contractor's responsibility by frequent 

perusal of the ......................al Office (or the 

Sub ......................al Office) copy to become 

conversant with sanctioned alterations or 

additions made to the T.N.B.P. as soon as 

they are made. A separate volume of 

addenda to the T.N.B.P. will be maintained 

in each ...................... (or sub ...................... 

office) as the case may be, in which will be 

entered all sanctioned corrections and 

additions. This must also be studied and 

signed by every contractor before executing 

an agreement. Interleaving corrections slips 

will not be made for this purpose. The 

.contractor should purchase copy of the 

T.N.B.P. for his reference while executing 

work. 

4.   Sub-specifications 

 

4.1 Works of similar nature having many 

common clauses in their specifications are 

grouped under one specification number 

with a "General" preface thereto and the sub-

specifications are therefore given an 

alphabetical affix. 

 

5.  Additions and alterations to the T.N.B.P. 

 

5.1 Additions and alterations to the T.N.B.P. 

will be incorporated in the addenda volume 

as authorised by the Chief Engineer. 

 

6.  Power of The Managing Director and 

TNWHCS Ltd 

6.1 Departmental Engineer and 

Departmental Engineer may alter the 

specification for any particular contract 

which is within their respective power of 

sanction, when such alteration is found 

necessary by attachment of a correction 

sheet to the contract form, bearing the 

T.N.B.P. number, the corrections and the 

signature of Departmental Engineer or 

Departmental Engineer as the case may be, 

together with the signature of the contractor. 

Similarly additional specifications for items 

for which there are no standard 

specifications will be made by attachment to 

the contract documents of addendum 

specifications sheets bearing the signature of 

the ......................or the Departmental 

Engineer as the case may be and the 

signature of the contractor. 

A-1.   DEFINITIONS AND 

INTERPRETATIONS 

7.  Definition of terms 

7.1 Wherever the words and expressions 

defined in this clause or pronouns used in 

their stead occur in contract documents 

(which includes the T.N.B.P) they shall have 

the meanings hereby assigned to them except 

where the context otherwise requires : 

a) “Departmental Engineer " means 

Departmental Engineer for the time being in 

charge of the. concerned work under 

execution or such other departmental 

assistants or subordinates to whom 

Departmental Engineer may have delegated 

certain duties, acting severally within the 

scope of the particular duty entrusted to 

them. 
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b) No delegation by The Managing Director 

which affects agreements 

it is however, to be distinctly understood that 

Departmental Engineer or the higher 

authority who is vested with the powers of 

acceptance of the particular agreement under 

reference will make no delegation of powers 

to such assistants or subordinates with in any 

way affects the agreement and its contract 

condition when such agreement is to be or 

has been accepted by Departmental Engineer 

or by the other higher authority respectively. 

The duties of such assistants or subordinates 

will be solely duties of supervision to ensure 

compliance with contract conditions. 

c) "Contractor means the particular 

persons firm orcorporation with whom an 

agreement has been made by Departmental 

Engineer or higher authority as the case may 

be,for executing work defined in the 

concerned agreement and for 

purpose of instructions regarding compliance 

with contract conditions, it shall include the 

contractor's authorised agent,who is 

maintained on the work by the contractor. 

 

d) Works or work means the works by 

or by virtue ofthe contractor contracted to be 

executed whether temporary or 

permanent and whether original, altered 

substituted or additional or connected with 

the supply repairs or carriage of tools. and 

plant and supply of manufacture of other 

stores. 

12 Works importing the singular only also 

include the plural and vice-versa where the 

context requires.  

 

NOTE: The terms section officer Assitant 

Departmental Engineer, Departmental 

Engineer, Departmental Engineer and Chief 

Engineer, used in the following clauses shall 

where the context so requires, be construed 

as also including officers of the 

corresponding grade in the Highways and 

Rural Works Department. 

 

8.  Evidence of Experience 

 

Tenderers shall, if required, present 

satisfactory evidence to the Departmental 

Engineer that they have been regularly 

engaged in constructing such works, as they 

propose to execute and that they are fully 

prepared with the necessary capital, 

machinery and materials to begin the work 

promptly and to conduct it as required by 

T.N.B.P. and the other specifications for the 

particular work if tendered for, in the event 

of their tender being accepted. 

 

9. Legal address Notices 

 

9.1 Tenderers should give in their tender 

their place ofresidence and postal address. 

The delivering at the abovenamed place or 

posting in a post box regularly maintained by 

the Post Office Department or sending by 

letter registered foracknowledgement of any 

notice, letter or other communication 

to the contractor shall be deemed sufficient 

service thereofupon the contractor in writing 

as may be changed at any time 

by an instrument executed by the 

contractor,and delivered toDepartmental 

Engineer. 

9.2 Nothing contained in the agreement and 

its contract conditions shall be deemed to 

preclude or render inoperative 

the service of any notice, letter or other 

communication upon 

the contractor personally. 
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B. STATEMENT OF APPROXIMATE 

QUANTITIES IN SCHEDULE – A 

 

10.1 The quantities mentioned in tender 

notices and in agreement schedule - A, are 

worked out from the relevant drawing in 

office and may or may not be the actuals 

required for execution. Departmental 

Engineer does not be the expressly or by 

implication agree that the actual amount of 

work to be done will correspond therewith 

but reserves the right to increase or decrees 

the quantity of any class or portion of the 

work as he deems necessary. 

 

102 Tenderers must satisfy themselves by a 

personal examination of the site of the 

proposed work, by examination of the plans 

and specifications and by others means as 

they prefer as to the accuracy and sufficiency 

of the statement of quantities and ail 

conditions affecting the work and shall not at 

any time after the submission of their tender, 

dispute or complain of such statement of’ 

quantities or assert, that there was any 

misunderstanding in regard to the nature or 

amount of the work to be done nor in 

consequence apply for extension of time for 

completion beyond the agreement date. 

11. Approximate not to mean deviation 

from drawings and specification 

11.1     This declaration of the approximate, 

nature of the statement of quantities in 

Schedule. A does not, however, in any way 

imply that the quantities will be increased for 

departure by the contractor from strict 

compliance with sanctioned drawings and 

specifications to suit his own convenience or 

reduce his costs. 

 

 

12. To compare tenders 

 

12.1     The quantities in Schedule - A are 

given for a uniform comparison of lump-

sum tenders. 

C DRAWINGS AND 

SPECIFICATIONS 

 

13. Purpose 

13.1 The contract drawing if any, read 

together with the contract specifications are 

intended to show and explain the manner of 

executing the work and to indicate the type 

and class of materials to be used. 

14. Conformance 

The works shall be carried out in accordance 

with the drawings and specifications which 

form part of the contract and in accordance 

with such further drawings, details and 

instructions, supplementing or explaining the 

same as may from time to time be given by 

Departmental Engineer. 

142 If the work shown on any such further 

drawings or details, or other work necessary 

to comply with any such instructions, 

directions, or explanations, be in the opinion 

of the contractor, of a nature which the 

schedule rate in the contract does not 

legitimately cover he shall before proceeding 

with such work, give notice in writing to this 

effect to the Departmental Engineer and 

contractor failing to agree as to whether or 

not there is any excess rate to be fixed and  

Departmental Engineer  deciding     that    

the     contractor    is    to  carry out the said 

work, the contractor shall accordingly do so, 

and die question whether or not there is any 

excess and if so the amount there of, shall 

failing agreement, be settled by an arbitrator 

as provided in the arbitration clause, unless 

the subject is one which is left to the sole 
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discretion of Departmental Engineer under 

the clauses of these conditions of contract 

and the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the 

contractor to give timely notice to 

Departmental Engineer regarding anything 

shown on the drawings and not mentioned in 

the specification, or mentioned in the 

specifications and not shown in the drawings 

or any error or discrepancy in drawings or 

specifications and obtain his orders thereon. 

Figure dimensions are to be taken and not 

those obtained from scaling the drawings. In 

any discrepancy between drawings and 

specifications, the contractor shall forthwith 

apply to Departmental Engineer Engineer for 

such further instructions, drawings or 

specifications as he requires it, being 

understood that the subject to be dealt with 

under the building procedure of best modern 

practice. Departmental Engineer will furnish 

instructions, drawings or specifications if in 

his opinion, they are required by competent 

workmen, for the proper execution of the 

work. 

15.Variations by way of modifications, 

omissions or additions. 

15.1 For all modification, omissions from or 

additions to the drawings and specification, 

Departmental Engineer will issue revised 

plans, or written instructions or both and no 

modification, omissions or additions shall be 

noade unless so authorised and directed by 

Departmental Engineer in writing. 

152 Departmental Engineer shall have the 

privilege of ordering modifications, 

omissions or additions at any time before the 

completion of the work and such orders shall 

not operate to annual those portions of the 

specifications with which said changes do 

not conflict. 

15.3 The contractor shall submit to 

Departmental Engineer a statement giving 

details of the claims’ for any additional work 

writhing 30 days of the work and no claim 

for any such work will be considered which 

has not been included in the statement. 

 

16. Copies of Drawing and Specifications 

 

16.1 One copy of the available drawings and 

specifications (apart from the T.N.B.P. a 

copy of which the contractor should 

purchase for his reference) shall be furnished 

free of cost to the contractor for his own use. 

Such copies of supplementary details 

furnished by the Departmental Engineer 

shall be kept by the contractor on the work 

until the completion thereof, and the 

Departmental Engineer shall at all times 

have access to them. 

17. Signed drawing - No authority to the 

Contractor 

 

17.1 No signed drawing shall be taken as in 

itself an order for variation, unless either it is 

entered in the agreement schedule of 

drawings under proper attestation of the 

contractor and the Departmental Engineer or 

unless it has been sent to contractor by 

Departmental Engineer, with a covering 

letter confirming that the drawing is an 

authority variation of the contract under 

reference. 

D. MATERIALS AND 

WORKMANSHIP 

 

18. To be the best quality 

 

18.1 All materials, articles and workmanship 

shall be the best of their respective kind for 

the class of work described in the 
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contract specification and schedule materials 

being obtained from sources approved by 

Departmental Engineer. The word 

"best" as used in these specifications shall 

mean, that in the opinion of Departmental 

Engineer there is no other superior 

quality of materials or finish of articles on 

the market and that there is no better class of 

workmanship available for the nature 

of the particular item described in the  

contract schedule. The 

contractor shall, upon the request 

Departmental Engineer, furnish him with the 

vouchers to prove that the materials are 

such as are specified. 

 

18.2 Samples of materials shall be furnished 

at the contractor's expense to Departmental 

Engineer when called for in the tender notice 

or ordered to be furnished by Departmental 

Engineer prior to execution of any work. 

 

19. Conversion for proportions 

 

19.1 Wherever the proportions are written 

by figures without further description and 

where the meaning is otherwise clear as to 

which figure is intended to apply to each 

material, then the usual conventions will be 

understood to apply. 

 

 

 

For example, 

1:2 Means 1 lime (or cement in accordance 

with the context) and 2 sand. 1:2:4 Means 1 

lime (or cement in accordance with the 

context) 2 sand 4 broken stone (or other 

aggregate in accordance with the context). 

 

20. Measurement arid mixing 

 

20.1 In the case of loose materials such as 

lime sand, cement,broken stone, surki, 

motar, etc. the proportions demanded by 

the specifications must be measured in 

properly constructed measuring boxes or 

weighed or in such other manner as shall 

be instructed by  Departmental Engineer. 

Measurement is notto be done in loose heaps 

when intimate mixtures such as motar 

concrete, etc., are to be formed. The mixing 

must always be done on closely constructed 

platform so that there will be no leakage of 

any of the materials through the floor of the 

platform and also that no foreign materials 

can be incorporated during the mixing. 

These platforms must be approved by the 

Departmental Engineer The cost of such 

measuring boxes andplatforms and all the 

work referred to herein shall be borne bythe 

contractor. ' .. 

21. Data 

21.1 The materials and labour utilized in the 

execution of work by the contractor shall not 

be less then that given in the Tamilnadu  

state Public Work Department  Standard 

Data for the relevant item. 

 

NOTE In case the contractor considers that 

the materials and labour provided in the 

T.N.P. W.D Standard data for the execution 

of particular items of work are in excess, the 

contractor may furnish detailed data for such 

items along with tender with reasons for 

variations form Tamilnadu  state Public 

Work Department. Standard Data. 

 

22. Layout of materials stacks 

 

22.1 The contractor shall deposit materials 

for the purpose of the work on such parts 
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only on the ground as may be approved by 

Departmental Engineer. He shall submit for 

the approval of Departmental Engineer 

before starting work, a detailed site survey 

clearly indicating positions and areas where 

materials shall be stacked and sheds buit. 

23. Source of purchase of materials and 

stores 

23.1 Departmental Engineer shall, during the 

progress of the work, have power to cause 

the contractor to purchase and use such 

materials or supplies from TNHWCS Ltd 

brick fields, stores or other sources as may 

be specified in the contract for the purpose 

therein specified. 

 

24. Contractor liable for materials 

supplied by Government 

 

24.1 The contractor shall be responsible for 

all materials and other articles and things 

which may be supplied by TNHWCSL from 

the time he takes delivery thereof and shall 

make good any loss, damage wastage or 

undue wear and tear that may take place 

form whatever cause and pay to TNHWCSL 

for such loss, damage, wastage or undue 

wear and tear such sum as Departmental 

Engineer may determine. 

242 If at any time subsequent to the 

execution of the 

agreement TNHWCS Ltd materials other 

than those specified in the Agreement are to 

be supplied to the contractor for use on 

work they will be charged at the market 

value prevailing at thetime of supply or stock 

issue rate which - ever is greater. The 

contractor will be informed in writing the 

rate which he demands for finished work in 

view of the fact that he is to use TNHWCS 

Ltd materials. 

25. Test inspection and rejection of 

defective materials and works 

 

25.1 The contractor shall provide proper 

facilities at all times for the testing of 

materials and inspection of the work by 

Departmental Engineer shall accordingly 

also have access at all times to the places of 

storage or manufacture where materials are 

being made for use under the contract to 

determine that manufacture is proceeding in 

accordance with the drawings and 

specifications. 

 

252 The contractor shall, upon demand, also 

forward for Departmental Engineer 

inspection test certificate supplied by the 

vendors, when he is purchasing 

consignments of cement, steel 

and other materials in respect of which 

certificates are usually 

available. 

 

253 Departmental Engineer shall have 

power to reject at any stage, any work which 

he considers to be defective in 

quality of materials or workmanship and he 

shall not be debarred from rejecting wrought 

materials by reasons of his having previously 

passed them in an unworked condition. Any 

portion of the work or materials rejected or 

pronounced to be inferior or not in 

accordance with the drawing and 

specification, shall be taken down and 

removed from the work site at the 

contractor's expense, within 24 hours after 

written instructions to the effect have been 

given by Departmental Engineer. 

Replacement shall at once be made in 

accordance %vith the specifications and 

drawings at the contractors expense. 
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25.4 In case of default on the part of the 

contractor to carryout such orders 

Departmental Engineer shall have power to 

employ and pay other persons to carry out 

the orders at thecontractors risk and all 

expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejecting work not done in 

accordance withthe contract, Departmental 

Engineer may allow such work to 

remain, and in that case shall make such 

allowance for thedifference in value, as in 

his opinion may be reasonable. 

 

25.6 Works opened for inspection:- The 

contractor shall, atthe request of , 

Departmental Engineer, within such time as 

the Departmental Engineer shall name, open 

for inspection any workcovered up and 

should the contractor refuse or neglect to 

comply with such a request Departmental 

Engineer may employ other workmen to 

open up the same. If the said work has been 

covered up in contravention of Departmental 

Engineer instructions or if on being opened 

up, it be found not in accordance with 

drawings and specifications or the written 

instructions of Departmental Engineer the 

expenses of opening it and covering it up 

again whether done by or recovered from the 

contractor. If the work has not been covered 

up in contravention of such instructions or if 

on being opened up it be found to be in 

accordance with the drawings and 

specifications or the written instructions of 

Departmental Engineer the expenses 

aforesaid shall be borne by TNHWCS 

Ltdand shall be added to the contract sum, 

provided always thatin the case of 

foundations, or any other urgent works so 

opened up and requiring immediate attention 

Departmental Engineer shall, within 

reasonable time after the receipt of a notice 

from the contractor that the work has been 

opened, make or cause the inspection there 

of to be made, and at the expiration of such 

time if such inspection shall not have been 

made, the contractor may cover up the same, 

and shall hot be required to open it up again 

for inspection except at the expense of 

Government. 

 

26. Defects, shrinkages, etc, after 

completion 

 

26.1 Any defects, shrinkage or other faults 

which may apear within six months from the 

completion of the works arising, in the 

opinion of Departmental Engineer from 

faulty materials or workmanship not in 

accordance with the drawings and 

specification or the instructions of 

Departmental Engineer shall, upon the 

directions in writing of the Departmental 

Engineer within such reasonable time as 

shall be specified therm, be amended and 

made good by the contractor at his own cost, 

Departmental Engineer shall decide that the 

contractor ought to be paid for the same at 

the rates agreed on such reduced or other 

rates, Departmental Engineer may fix and 

incase of default, Departmental Engineer 

may employ and pay other persons to amend 

and make good such defects, shrinkage or 

other faults or damage, and all expenses 

consequent thereon and incidental thereto 

shall be borne by the contractor. 

 

26.1 (A) The shrinkage period of six months 

referred to in main clause 26.1 above, will 
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be five years in respect of all contracts for 

construction of original buildings either 

semi permanent or permanent to ensure 

structural stability of the building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

 

262 Provided that in the event of  TNHWCS 

Ltd taking over portions of the works as and 

when they are completed the liability of the 

contractor under this clause shall extend to a 

period of six months (or five years as the 

case may be) from the date of final taking 

over the of the work irrespective of the 

actual dates on which portion of the works 

were taken over. 

 

27.  Departmental Engineer's Decision 

 

27.1 To prevent disputes and litigation, it 

shall be accepted as an inseparable part of 

the contract that in matters regarding 

materials workmanship, removal of improper 

work, interpretation of the contact drawings 

and contract specifications, mode of 

procedure and the carrying out of the work, 

the decision of Departmental Engineer shall 

be final and binding on the contractor and in 

any technical question which may arise 

touching the contract, Departmental 

Engineer decision shall be final and 

conclusive. 

28. Dismissal of workmen 

 

28.1 The contractor shall employ in and 

about the execution of the works only such 

persons as are careful, skilled and 

experienced in their several trades and 

callings and Departmental Engineer shall be 

at liberty to object to and request the . 

contractor to remove from the works any 

person employed by the contractor in or 

about the execution of the works who in the 

opinion of Departmental Engineer 

misconducts himself or incompetent or 

negligent in the proper performance of his 

duties and such persons shall not be again 

employed upon the works without the 

permission of Departmental Engineer D.1   

GENERAL OBLIGATIONS 

 

29. Contractor's maistri or agent and 

contractor's staff 

 

29.1 The contractor shall in his own absence 

keep constantly on the works a competent 

maistry or agent and any directions or 

explanations given by Departmental 

Engineer or his representatives to such 

maistri or agent shall be held to have been 

given to the contractor. The contractor shall 

further provide all staff which is necessary 

for the proper supervision,  execution and 

measurement of the work to ensure full 

compliance with the terms of the contract.

 . 

 

30. Government Maistries or agents 

 

30.1 The TNHWCS Ltd may be represented 

oh the work by an agent clerk of the works, 

or maistri who is not borne on the official or 

officers and subordinates of the TNHWC 

Ltd., or Highways and Rural Works 

Department. He (if appointed) shall, in the 

absence of Departmental Engineer, furnish 

the contractor with  Departmental Engineer 

or his representative's instructions of the 

works and the contractor shall duly comply 

with such instructions and directions to the 

progress and execution of the works and the 

contractor shall duly comply with such 

instructions and directions and shall on the 
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the written requisition of the maistri clerks of 

works or agent, stay the further progress of 

any portion of the works which in his 

judgment is being constructed with unsound 

or improper material or workmanship, until 

the opinion and determination of the 

Departmental Engineer shall be obtained 

thereon, but such maistri clerk of works or 

agent is to have no power whatever to order 

any extra works or deviation from the 

specifications and drawings. 

 

E.  INCLUDED IN CONTRACT RATES 

 

3.1 Defining contract schedule rates 

 

31.1 The rate entered in a contract schedule 

for any class of work shall be for finished 

work in situ and shall include all contingent 

expenses whether direct construction 

expenses involved in the building in place in 

accordance with the drawings and 

specifications or whether they he expenses 

imposed by an outside authority such as 

local body. Such contingent expenses shall 

not entitle the contractor to claim an extra in 

respect thereof. 

 

32. Carriage 

 

32.1 Rates for finished work shall always 

include the cost of conveyance and all leads, 

lifts, loading unloading and stacking in the 

manner and at the place ordered by the 

officer in immediate charge of the work, 

unless circumstances necessitate provisions 

for a separate schedule item, in which case 

for such will be specified in the tender notice 

or schedule. 

 

 

322 Wherever the term "carriage" of 

"conveyance" is used in a schedule item, it 

shall in the absence of other schedule 

provisions or modifying description in the 

specification, be taken to include all leads, 

lifts loading, unloading and stacking in 

uniform stacks to the satisfaction of the 

Departmental Engineer with careful attention 

to close packing in case of materials which 

are to be measured in stacks as a basis of 

payment for finished work. 

 

NOTE 1: In the case of important leads and 

lifts as may occur in river conservancy and 

other such works where lifts over flood 

banks and long leads may be involved, it is 

ususl to make separate schedule item 

provision with a specification defining the 

exact work to be done for each tendered rate. 

 

NOTE 2 : Payment for carriage will 

ordinarily be by bulk for weight at a rate 

between specified place and on the basis of 

the metod adopted in the standard schedule 

of rates for carriage of materials. The 

distances will be measured by the nearest 

practicable and cheapest routes, whether 

metalled or unmetalled road or cart track. 

 

32.3 When cart or vehicles of any sort are 

engaged by the day, the quantity of materials 

to be conveyed, the distance to be traveled 

and the number of trips to be made shall, if 

he considers necessary be fixed by 

Departmental Engineer. 

32.4 The contractor is responsible for 

making good all loss in transporting 

materials entrusted to him or his agents, 

whether caused by wastage, breakage, theft 

or any other cause. 

 



82 

 

Contractor                                                                                                                   Managing Director, 

    T.N.H.W.C.S.LTD,CHENNAI 

 

325. No payinens shall, in any case, be made 

for the return trips with carts empty. Where 

there are loads also for the return trip the 

agreement rates should allow for the reduced 

cost thereby on each set of materials so 

conveyed. 

 

33. Constructions plant 

 

33.1 The contractor shall include in his 

tendered price andshall provide and install 

all necessary construction plant and 

shall use such methods and appliances for 

the performance ofall the operations 

connected with the work embraced under the 

contract as will secure a satisfactory quality 

of work and rateof progress which in the 

opinion of Departmental Engineer will 

ensure the completion of the work within the 

time specified. If at any time before the 

commencement, or during the progress 

of the work, or any part of it such methods or 

appliances 

appear to Departmental Engineer to be 

insufficient or 

inappropriate for securing the quality of the 

work required or 

the said rate of progress, he may order the 

contractor to 

increase their efficiency or to improve their 

character, and the 

contractor shall comply with such orders, but 

the failure of the 

Departmental Engineer to demands such 

increase of efficiency or 

improvement shall not relieve the contractor 

from his obligation to secure the quality of 

work and the rate of progress required by the 

contract and the contractor alone shall be 

responsible for the efficiency and safety of 

his plant, appliances and  methods. 

 

33.2 It is however, open to Departmental 

Engineer to lend or supply to the contractor 

any tools, implements, materials and 

machinery that the Departmental Engineer 

may consider desirable but for any such 

tools, implements, materials and machinery 

that may be lent or supplied to contractor by 

Government, the contractor shall pay such 

deposit and hire, or purchase price as may be 

determined by the Departmental Engineer 

All articles 

that may be so lent or hired to the contractor 

shall be returned 

in good serviceable condition by him to 

Departmental Engineer or before the final 

bill for work is paid and any shortage or 

damage shall be recovered from the 

contractor in the final bill at such rate as may 

be determined by Departmental Engineer 

after making such allowance as he may 

consider suitable for fan- wear and tear. 

 

34. Scaffolding instructions 

 

34. All requisite scaffolding shall be 

provided at the contractor's expense and 

shall be double, i.e. it must have two sets of 

upright supports. Care must be taken to 

ensure the safety of the work people and the 

contractor must comply with such 

instructions as the Public Work Department 

may issue to ensure such safety. The 

contractor will be entirely responsible for 

any damage or injuries to persons or 

property resulting from ill erected 

scaffolding, defective ladders, or otherwise 

arising out of his default in this respect. The 

contractor's attention also invited to the 

"safety code" 
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35. Temporary structure 

 

35.1 The Contractor shall erect and maintain 

at his own cost temporary weather proof 

sheds at such places and in a manner 

approved by Departmental Engineer for 

keeping materials under cover. The 

contractor shall also provide and maintain at 

his won expenses such temporary fences, 

guards, bridges and roads as may be 

necessary for the execution of his contract 

work or for safeguarding or accommodating 

the public. If Departmental Engineer shall 

order any departure from the arrangements 

made of the contractor, the contractor shall 

coraply with such orders as Departmental 

Engineer may issue to safeguard or 

accommodate the public Sheds for housing 

workmen shall be provided at the 

contractor's expense if, in the opinion of 

Departmental Engineer, such are necessary 

or desirable, 

 

36. Water and Lighting 

 

36.1 The contractor shall pay all fees and 

provide water and light as required from 

municipal mains or other sources and shall 

pay all charges therefore (including storage 

tanks, meters, etc) for the use of the work 

and workmen unless otherwise arranged and 

decided on in writing with the E.E. The 

water for the works shall be, so far as 

practicable, free from earthy vegetable, or 

organic matter and from salts or other 

substances likely to interfere with the setting 

of mortar or otherwise prove harmful to the 

work. 

 

37. Sun protection keeping dry and 

pumping 

 

37.1 The contractor shall at his own expense 

arrange all requisite protection of the work 

and materials against sun or rain effects and 

shall keep all portions of the work free from 

water to the satisfaction of Departmental 

Engineer and shall use his own plant for the 

purpose unless otherwise specifically 

provided in the contract specification. 

 

38. Tools and Seigniorage 

 

38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice and 

subsequently on this basis in the contract be 

responsible for the payment wherever 

payable of all import duties, tolls, octroi 

duties, seigniorages, quarry fees, etc. on all 

materials and articles that he may use. 

 

382, The contractor shall be solely 

responsible for the payment of sales tax 

under the provision of Madras General Sales 

Tax Act 1939 (Madras Act IX of 1939) as in 

force for time being and the rates for the 

various items of the work shall remain 

unaffected by any change that may be made 

from time to time in the rate at which such 

tax is payable. 

 

38.3 Notwithstanding anything’s contained 

in section 10 of the 

Indian Traffic Act, of 1894, the rates for 

items involving, the 
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use cr supply of articles obtained' by the 

contractor from 

outside India shall remain unaffected by any 

changes that may 

be introduced in Customs duties. 

 

NOTE : For works carried out on behalf of 

the Government of India, Seigniorage fees, 

etc, referred to in this clause will have to be 

levied in every case. 

 

department to obtain access to quarries 

approved by Departmental Engineer.  No 

plot rent shall be charged for materials 

stacked on the Government lands during the 

course of construction provided all such 

materials are removed within one month 

after the work is completed. 

 

38.5 Seigniorage charges due for use of 

private quarries and 

private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own 

approach road to the 

worksite for which no extra will be due to 

him. On completion 

the contractor shall not be permitted to 

remove the materials 

laid for formation of road.  If the contractor 

is allowed to use 

the existing roads he shall maintain them in 

good condition at 

his own cost through out the period of the 

contract. 

 

39. Setting out works 

 

39.1 The contractor shall be responsible for 

the true and proper setting out of the works 

and for the correctness of the position, 

levels, dimensions and alignment of all parts 

of the works and for the provision of all 

materials, staff and labour in connection 

therewith. 

 

40. Cleaning up during progress and for 

delivery 

 

40.1 All rubbish shall be burnt or removed 

from the site, as it accumulates. All floors, 

stairs, landing windows, surface and soil 

drains shall be cleaned down and put in a 

thoroughly complete clean, sound and 

workman like state to the satisfaction of 

Departmental Engineer before the work is 

finally handed over all rubbish and surplus 

materials not required by Departmental 

Engineer having first been removed by the 

Contractor. The contractor shall be give 

notice in writing to Departmental Engineer 

when the work is so ready to be handed over 

and shall be responsible for its maintenance 

until it is taken over by Departmental 

Engineer. 

F.   RESPONSIBILITIES AND 

LIABILITIES OF THE CONTRACTOR 

 

41. Observance of laws, local regulations 

and notices, Attachments 

 

41.1 The contractor shall confirm to the 

regulations and bylaws of any local authority 

and or of any water or lighting companies 

with those systems the structure is proposed 

to be connected and shall before making any 

variations from the drawings and 

specification that may be necessitated by so 

confirming, give to Departmental Engineer 

written notice., specifying the variations 

proposed to be made and the reasons for 

making them and apply for instructions, 
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thereon. In case the contractor shall not 

received such instruction within seven days, 

he shall proceed with the work confirming to 

the provisions regulating or by-law in 

question and variation in the drawing or 

specifications so necessitated shall be dealt 

with under clause 59. 

 

412 The contractor shall give all notices 

required by the said Act, regulations or by-

laws and pay all fees in connection therewith 

unless otherwise arranged and decided on in 

writing with Departmental Engineer.   He 

shall also ensure that no 

attachments are made against materials of 

work forming part of or for the use of the 

contract. In every case referred to in this 

clause the contractor shall protect and 

indemnity Government against any claim or 

Liability arising from or based on the 

violation of any such law, ordinance, 

regulation order, decree, or attachment 

whether by himself or by his employees. 

 

42. Accidents - Hoarding - Lighting 

Observations –Watchmen 

 

42.1 When excavations have been made or 

obstacles have 

been put in public thorough fares or in places 

where there is 

any likehood of accidents, the contractor 

shall comply with 

any requirement of law on the subject and 

shall provide suitable hoarding lighting and 

watchmen as necessary. 

 

42.2 It shall be contractor's sole 

responsibility to protect the 

public and his employees against accident 

from any cause and 

he shall indemnify TNHWCS Ltd against 

any claims for damages for injury to person 

or property, resulting from any such accident 

and shall where the provisions of the 

Workmen's Compensation Act apply take 

steps to properly insure against any claims 

there under. 

 

42.3 On the occurrence of accident which 

results in the death 

of any of the workmen employed by the 

contractor or which 

so serious as to be likely to result in the 

death of any such 
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workmen, the contractor shall within 24 

hours of the happening 

of such accident, intimate in writing to the 

concerned section 

officer of Department the fact of such 

accident. The contractor 

shall indemnify TNHWCS Ltd against all 

loss or damage sustained by government 

resulting directly or indirectly from his 

failure to give intimation in the manner 

aforesaid including the penalties of fines if 

any payable by TNHWCS Ltd as a 

consequence of TNHWCS Ltd failure to give 

notice under the Workmen's Compensation 

Act or otherwise confirm to the provisions of 

the said Act in regard to such accident. 

 

42.4 In the event of an accident in respect of 

which 

compensation may become payable under 

tne Workmen's 

Compensation Act VIII of the 1923 whether 

by the contractor 

or by the TNHWCS Ltd as principal it shall 

be lawful for  

Departmental Engineer to retain out of 

money due and payable to 

the contractor such sum or sums of money as 

may, in the 

opinion of the said Departmental Engineer 

be sufficient to meet such liability. The 

opinion of the Departmental Engineer shall 

be 

final in regard to all matters arising under 

this clause. 

 

42.5 The contractor shall indemnify 

TNHWCS Ltd from and 

against all claims and proceedings for or on 

account of 

infringement of any patent rights, design, 

trade mark, or name 

or other protected rights in respect of any 

constructional 

plant, machine work or materials used for or 

in connection with 

the works or temporary works, or any of 

them and from and 

against all claims, demands, proceedings, 

damages, costs, 

charges and expenses whatsoever in respect 

thereof in relation 

thereto. 

 

42.6 In respect of all labour directly or 

indirectly employed 

in the works for the performance of the 

contractor's part of this 

agreement, the contractor shall comply with 

or cause to be 
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complied with all the rules framed by the 

TNHWCS Ltd from time to time for the 

provision of health and sanitary 

arrangements to workers employed by 

....................... and Highways and Rural 

Works Department and their contractors 

(vide appendix) In case the contractor fails to 

make arrangements and provide necessary 

facilities as aforesaid Departmental Engineer 

shall be at liberty to make arrangements and 

provide facilities as aforesaid and recover 

the costs incurred in that behalf from the 

contractor. 

 

42.7 In respect of all labour directly or 

indirectly employed 

in the works for the performance of the 

contractor's part of this 

agreement, the contractor at his own expense 

shall arrange for 

the safety provisions as per "Safety Code" 

framed from time 

to time and shall at his own expense provide 

for all facilities 

in connection therewith.  In case the 

contractor fails to make 

arrangements and provide facilities as 

aforesaid the Executive 

Engineer shall be at liberty to make 

arrangements and provide 

facilities as aforesaid and recover the costs 

incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or 

indirectly employed 

in the work for the performance of the 

contractors part of this 

agreement the contractor shall arrange to 

furnish in triplicate 

particulars for each work in the proforma 

Vide Appendix 

XXXVIII by the end every month to 

Departmental Engineer in 

charge of the work. 

43. Blasting 

 

43.1 Blasting executed by contractors in 

connection with Government works shall be 

carried out in the manner described under 

"Blasting operation - Instructions to 

Contractor" of the TNBP. 

 

44. Protection of Existing and Adjoining 

premises 

 

44. The contractor is to protect the whole of 

the adjoining and where necessary, the 

existing premises and all works and all 

fittings to all buildings on and adjoining the 

site against the structural and decorative 

damages caused by the execution of these 

works and make good in all respects all such 

damage done or occuring to the same, and 

leave such reinstatement in perfect order. He 

is also to make good any damage done in the 

execution of the work to existing public or to 

private footways or roadways. 

 

45. Permit other workmen – Co-operation 

- Afford Facilities 

 

45.1 Departmental Engineer shall have full 

power to send workmen upon the premises 

to execute fittings and other works not 

included in the contact, for whose operations 

the contractor is to afford every reasonable 

facility during ordinary working hours, 

provided that such operations shall. be 

carried on in such a manner as not to impede 

the progress of the work included in the 

contract, but the contractor is not to be 



88 

 

Contractor                                                                                                                   Managing Director, 

    T.N.H.W.C.S.LTD,CHENNAI 

 

responsible for any damage which may 

happen to or be occasioned by any such 

fittings or other works, provided he complies 

with Departmental Engineer instructions in 

connections therewith, and provided that the 

damage is not caused by himself or his 

workmen. 

 

452 The contractor shall, at all times co-

operate assist, attend on, and afford facilities 

for such specialists as maybe employed 

by Departmental Engineer on other works in 

connection with the building, allowing them 

free of charge the use of all plant, light and 

water installed in the works. The contractor 

shall also cause such special work or protect 

it as instructed to avoid injury during 

progress of the works. For failure so to 

protect, the contractor must make good any 

damage caused. 

 

45.3 When two or more contractors are 

engaged on installation or construction work 

in the same vicinity the Departmental 

Engineer shall have authority to direct the 

manner in which each shall conduct the work 

so far as it affects other contractors. 

 

46. Holes for water services, gas electrical 

and Sanitary fittings 

 

46.1 The contractor shall leave all holes in 

masonry and floors for the insertion of water 

services, gas and electrical connections and 

sanitary fittings in the exact positions 

indicated by Departmental Engineer during 

the progress of work. These holes must be 

properly built up in a workman like manner 

at the contractor's cost, as soon as the fittings 

have been installed in cases, where the 

installations are made during the 

constructions of the building and where in 

the opinion of Departmental Engineer, 

delays in settlement of accounts will not 

thereby occur. 

 

47. Contract's risk and insurance. 

 

47.1 The work in TNHWCS Ltd executed by 

the contractor under the contract shall be 

maintained at the contractor's risk until the 

work is taken over by the Departmental 
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Engineer The contractor shall accordingly 

arrange his own insurance against fire, flood, 

volcanic eruption, earth quake, other 

convulsions of nature and all other natural 

calamities and risks arising out of acts of 

God during such period and that the 

Government shall not be liable for any loss 

or damages occasioned by or arising out of 

any such of God” 

 

472 Provided however, that the contractor, 

shall not be liable for all or any loss or 

damages occasioned by or arising out of acts 

of foreign enemies invasion, hostilities or 

war like operations (before or after 

declaration of war) rebellion military or 

usurped power. 

 

48. Holidays 

 

48.1 Subject to any provision to the contrary 

contained in the contract name of the 

permanent work shall save as hereinafter 

provided be carried on during the night or on 

Sundays and other holidays without the 

permission in writing of the Departmental 

Engineer or of the officer in-charge of the 

work, save when the work is unavoidable or 

absolutely necessary for the safety of life or 

property or for the safety of the works in 

which case the contractor shall immediately 

advise the Departmental Engineer.6.   

MISCELLANEOUS  

 

49. Sand and Gravel 

 

49.1 The contractor shall not make any 

excavations upon the site for the purpose of 

obtaining gravel, sand or soil other than that 

shown or implied by the drawings, except 

with the previous permission of 

Departmental Engineer. 

.
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50. Old Curiosities 

 

50.1 All old curiosities, relics, coins, 

minerla, etc., found in excavating or pulling 

down, shall be the property of the 

Government and be handed over to 

Departmental Engineer. Should any ancient 

masonry, or other old work of interest be 

opened up Departmental Engineer attention 

shall be called to the same before demolition 

or removal. 

 

51. Assignment or sub-letting 

 

51.1. The contractor shall not without the 

written consent of Departmental Engineer 

assign the contract nor sub-let any portion of 

the same. Ordinarily no sub-letting will be 

permitted, but in case such should be 

permitted by the Departmental Engineer, it 

shall in no way free the contractor from any 

of responsibilities under any clause of these 

"Conditions of Contract" or of the "Articles 

of Agreement" 

 

52.  Specialists 

 

52. Departmental Engineer shall, during the 

progress of the work have powers to select, 

nominate or recommend tradesmen or 

specialists to supply material or execute such 

portion of the work as he may consider 

desirable in the interests of the Government. 

 

53. Ratification of the orders of the 

Departmental Engineer 

 

      53.1 Should the acceptance of the tenders 

be beyond the authorised powers of 

Departmental Engineer as laid down the 

Building practice code, the orders and 

decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the 

contract will be 

subject to the ratification of Departmental 

Engineer for all 

works for which tenders were accepted by 

the Engineers of 

TNHWCS Ltd the termination of contract or 

of employment of 

specialists for certain portion of the works 

will be subject to 

the ratification of the Chief Engineer for all 

works for which 

tenders were accepted by Engineers of 

TNHWCS Ltd 

54. Order Book 

 

54.1 An order book shall be kept at the 

TNHWCS Ltd Office on the site of the 

work. As far as possible, all orders regarding 

the work are to be entered in this book. All 

entries shall be signed and dated by the 

.Departmental Officer in direct charge of the 

work and by the contractor or by his 

representative. In important cases, 

Departmental Engineer or the Departmetal 

officer of TNHWCS Ltd., will countersign 

the entries, which have been made. The 

order book shall not be removed from the 

work except with the written permission of 

the   Departmental Engineer.                              

542 No photographs of the site or of the 

work or any part thereof shall be taken 

except with the permission in writing of 

Departmental Engineer and no such 

photographs shall be published or otherwise 

circulated without the permission of the 

Chief Engineer. 
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H.   DATE OF COMMENCEMENT, 

COMPLETION, 

DELAYS, EXTENSION, SUSPENSION 

OF WORK AND 

FORFEITURE 

 

55.   Date of commencement and 

completion 

 

55.1 On notification of possession of the site 

(or premises) being given to the contractor 

by letter registered for acknowledgement as 

provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and 

continuously proceed with them, and shall 

complete the same (except for painting or 

other work which, in the opinion, of the 

Departmental Engineer, it may be desirable 

to delay) by the date of completion, as 

defined in the "Articles of Agreement" 

subject nevertheless, to the provisions of 

extension of time mentioned in the next 

clause. The contractor shall under no 

circumstances be entitled to claim any 

damages from Government if he incurs any 

expenses or liabilities to payment under the 

contract before the date of commencement 

defined above. The contractor shall have the 

right to withdraw from the contract and 

obtain refund of his security deposit if such 

intimation of handing over the site is delayed 

by more than two months from the date of 

acceptance of the agreement by competent 

authority. 

 

56.  Delays and extension of time 

 

56.1 No claim for compensation on account 

of delays or  hindrances to the work from 

any cause whatever shall tie except as 

hereinafter defined. 

 

Reasonable extension of time will be 

allowed by Departmental Engineer by the 

officer competent to sanction the extension 

for unavoidable delays, such as may result 

from causes which in the opinion of 

Departmental Engineer are undoubtedly 

beyond the control of the contractor. 

Departmental Engineer shall assess the 

period of delay or hindrance caused by any 

written instruction issued by him at twenty 

five percent in excess of the actual working 

period so lost. If at any time Departmental 

Engineer is of the opinion that there has been 

avoidable delays and the contractor fails to 

maintain the rate of progress specified in the 

articles of agreement, it shall be lawful for 

Departmental Engineer to impose penalty or 

order forfeiture from the Deposit and 

sanction the extension of time for such 

delays, provided however, the penalty and 

forfeiture shall be governed as per clause 

57.2 and 57.3 

 

56.2 In the event of Departmental Engineer 

failing to issuenecessary instructions and 

thereby causing delay and hindrance 

to the contractor the latter shall have the 

right to claim anassessment of such delay by 

Departmental Engineer ofTNHWCS 

Ltd.,The contractor shall lodge in writing to 

Departmental Engineer a statement of claim 

for any delay or hindrance referred to above 

within fourteen days from its commencement 

otherwise no extension of time will be 

allowed. 

56.3 Whenever, authorised alterations or 

additions madeduring the progress of the 

work are of such nature in the 

opinion of Departmental Engineer as to 

justify an extension of time in consequence 
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thereof such extension of time will be 

granted in writing by Departmental Engineer 

or other competent authority when ordering 

such alterations or additions. 

 

AMENDMENT 

(Issued in Govt Letter No. 2163/Y2/95-

l/dt.01.09.1996) 

In the said preliminary specifications 

after clause 56.3 the following clauses 

shall be inserted, namely: 

56.4In cases where the TNHWCS Ltd 

under the terms of the contract with the 

contractor are liable to supply any materials, 

article or things to the contractor for the 

performance by him of his part of the 

contract, the Departmental Engineer, may at 

his absolute discretion extend the time with 

in which such materials, articles or thing 

maybe supplied by the TNHWCS Ltd, and 

the TNHWCS Ltd may supply to the 

contractor such materials, articles or things 

within the time so extended without any 

liability on their part to compensate the 

contractor by reason of the extension of 

time for the supply of the materials, articles 

or things. 

56.5In cases where the TNHWCS Ltd 

under the terms of the contract are liable to 

supply any materials, articles or things to the 

contractor for the performance by him of his 

part of the contract and the TNHWCS Ltd  

for any reason are unable to supply such 

materials, articles or thighs either within the 

time specified in the contract or within the 

time extended under clause 56.4 

Departmental Engineer may at his discretion 

or at the request of the contractor determine 

the whole or any part of the contract which 

cannot be performed by reason of the failure 

to supply such materials, articles or things 

and the contractor shall not be entitled to 

claim any damages or compensation in 

respect of such determination. The contractor 

shall however, be paid the value of the work 

already done by him and the cost of the 

materials articles or things if any collected by 

him up to the date of such determined and 

left unused on the work-spot (Which shall 

be taken over by Departmental Engineer r 

either at the contract rates or at values 

deducted form the through rates included in 

the contract) when the contract is determined 

at the discretion of Departmental Engineer, he 

shall give notice in writing to the contractor 

and the decision of Departmental Engineer 

to determine the contract shall be final and 

binding on the contractor 

Explanation : The expression Through rules 

means the rate for the finished items of work 

or the allinrates that is to say, the rates for 

finished items of work inclusive of the cost 

of materials and labour 

56:6 If, at any time after the acceptance of 

tender the Government shall, for any reason 

what so ever not required the whole or any 

part of the works to be carried out, 

Departmental Engineer shall give notice in 

writing of the fact to the contractor who hare 

no claim to any compensation or other 

payments what so ever, on account of any 

profit or advantage he might have derived 

from the Execution of of the work in full but 

which he did not drive in consequence of the 

termination of the works, he shall be paid at 

contract rates, for the work executed by him 

including any additional works such as 

clearing of site etc. may be rendered 

necessary by such determination. He shall 
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also be allowed a reasonable payment as 

decided by the authority which accepted the 

tender, for any expense incurred by him on 

account of labour and materials, articles or 

thing collected, but which could not be 

utilized on the works as verified by 

Departmental Engineer such decision shall 

be final and binding on both the parties and 

shall not be subject to arbitration under 

clause 

57. Delays in commencement or progress or 

neglect of work or suspension of works by 

the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld 

amount 

 

57.1 Time shall be considered as the essence 

of the contract. If at any time Departmental 

Engineer shall be of the opinion that 

contractor is delaying commencement of the 

work neglecting or delaying the progress of 

work as defined in the tabular statement, 

"Rate of Progress" in the Articles of 

Agreement or the contractor fails to maintain 

the Rate of progress in the Articles of 

Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet 

the work or a portion thereof without the 

sanction of the Departmental Engineer or 

violates any of the provisions of the contract 

Departmental Engineer shall so advise the 

contractor and at the same time demand 

compliance. If the contractor neglects to 

comply with such demand within seven days 

after receipt of such notice, it shall then or at 

any time be lawful for Departmental 

Engineer to impose a penalty or forfeiture on 

this contractor from the deposit or to 

determine the contract. 

 

 

572 The penalty or forfeiture referred to in 

Clause 57.  I shall not exceed 5% of the 

value of work executed and is imposed in 

cases where the contractor is allowed to 

proceed with the whole or part and complete 

the whole or such part of 

the works. The penalty or forfeiture imposed 

by the Executive Engineer under this clause 

is however subject to modification 

or waiver at the absolute discretion of any 

authority higher in rank than the 

Departmental Engineer.It shall be a further 

right of Departmental Engineer to 

give any part of the work to any other 

contractor at his discretion or have it done 

departmentally in order to maintain 

the rate of progress and the contract shall 

then be determinedfor only that portion of 

the work given to the other contractor 

or done departmentally. The forfeiture under 

clause 57.2 willin these circumstances be 

applied and any excess expenditure 

incurred on this account shall be recovered 

from the original contractor.57.4

 Determination of the contract referred 

to in Clause 57.1shall carry with it the 

forfeiture of the Security Deposit. 

Afterdetermining the contract, Departmental 

Engineer shall have the 

right to give any part of the work to any 

other contractor inthe unexecuted portion of 

contract, in which case any expenses 

which may be incurred in-excess of such 

amount which wouldhave been paid to the 

original contractor if the whole work had 

been executed by him shall be borne and 

paid by the original contractor and may be 

deducted from any money due to him 

by TNHWCS Ltd under this contract or any 

other amount what so ever Provided also that 

if the expenses incurred by thegovernment 
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are less than the amount payable to the 

contractor 

at his agreement rate? the difference will not 

be paid to thecontractor. 

 

57.5 In the event of anyone of the above 

clauses beingadopted by Departmental 

Engineer, the contractor shall have 

no compensation for any loss sustained by 

him by reason ofhis having purchased or 

processed any materials or entered 

into any engagements or made any advances 

on account orwith a view to the execution of 

the work or the performance of 

contract, and in case action is taken under 

any of the provisionsaforesaid, the contractor 

shall not be entitled to be paid any 

sum for any work actually performed under 

the contract unlessand until Departmental 

Engineer has certified in writing the 

performance of such work and the value 

payable in respectthereof and he shall only 

be entitled to be paid the value so 

certified. 

 

57.6 In the event of Departmental Engineer 

putting in forceall or any of the powers 

vested in him under the clause 57.4 

he may if he so desires after giving a notice 

in writing to theContractor take possession 

of the works and site and all sue' 

plant and materials thereon (or any ground 

contiguous there to) and all such plant and 

materials as above mentioned shall 

thereupon be at the .disposal of TNHWCS 

Ltd absolutely for thepurpose of completing 

the work. After such notices shall havebeen 

given the contractor shall not be at liberty to 

remove fromthe site of works or from the 

ground contiguous thereto any plant or 

materials belonging to him which shall have 

been placed thereon for the purpose of the 

above work. Government shall not be liable 

to make any payment to the contractor on 

account of use of such plant for the 

completion of the works under the provisions 

herein before contained.    On taking 

possession of the materials and stores 

belonging to the contractor or procured by 

the contractor and intended to be used for the 

execution of the work or any part thereof the 

contractor shall be paid for the same in 

account, at the contract rates, to be certified 

there of shall be final.   Otherwise the 

Government may give notice in writing to 

the contractor to remove any of his plant or 

materials from the site and not required for 

completion of the works, if such plant and 

materials are not removed with fourteen days 

after notice and have been so given, 

TNHWCS Ltd may remove and sell the same 

holding the proceeds less the cost of removal 

and sale, to the credit of the contractor. The 

certificate of Departmental Engineer as to 

expense of any such removal and sale shall 

be final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

 

58.  Payment on lumpsum basis or by final 

measurement in unit prices 

58.1 Final measurements need not be taken 

unless either the contractor or Departmental 

Engineer claims extras to or deductions from 

the quantities of schedule - A. 

In case final measurements are claimed, they 

shall be taken only for those items for which 

either the contractor or Departmental  

Engineer claims final measurements and the 

quantities of the remaining items in 

Schedule-A shall be accepted as correct. The 

lumpsum amount mentioned in the 
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agreement will then be varied by adding 

thereto or deducting there from as the case 

may be, the difference (if any) between the 

amounts mentioned in Schedule-A for such 

items and the amounts arrived at by 

calculation at contract rates based on the 

revised quantities for the same, obtained by 

the final measurement aforesaid. 

58.3 It shall be accepted as a condition of 

the contract that the payment of the final bill 

to the contractor less the withheld amounts 

and his acceptance thereof shall constitute a 

full and absolute release of TNHWCS Ltd 

from all further claims by the contractor 

under the contract. 

 

59.  Payment for additions and 

deductions for omissions 

 

59.1 No authorised variation shall vitiate the 

contract, but additions and omissions shall 

be measured up and dealt with in accordance 

with clause 58.2' 

 

592 If there is no rate in Schedule A for 

additional work ordered to be carried out by 

Departmental Engineer, then prior to 

execution of the additional work, a rate for 

the additional work, shall be worked out in 

accordance with the methods indicated in 

59.3 and with the rate agreed upon a 

supplemental agreement shall be entered in 

the proper departmental form signed and 

dated by the contractor and the Departmental 

Engineer and or any other officer for the 

time being authorised to accept such 

agreement and supplemental agreement shall 

on such acceptance form part of the original 

agreement. A copy of the supplemental slip 

shall be given to the contractor. 

 

59.3.1The rate for additional works shall be 

derived from therate for similar items of 

work in the accepted agreement. 

 

59.3.2In the case of works for which 

supplemental agreementis to be entered into 

during the period when the schedule of 

rates has not changed from the date of 

execution of the originalagreement then the 

rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus 

tender premiumin case the rates" cannot be 

derived from the items in the original 

agreement. In other case, where the schedule 

or rateshas changed in the intervening 

period, the rates prevailing as 

per the schedule of rates at the time of 

execution of supplemental items will be 

adopted with, no tender premium over this 

rate. 

 

59.3.3If the rate for a particular item of work 

is not in theschedule of rates, the prevailing 

market rate when the work has 

done shall be adopted.       , 

 

59.3.4If the rates cannot be determined as 

above, the rates shall be fixed on the cost of 

lab our and materials plus 10 

percent thereon, provided the vouchers shall 

have been delivered Departmental Engineer 

within 7 days after such work is completed. 

If Departmental Engineer considers that the 

vouchers are unduly high Departmental 

Engineer can valuate the work as reasonable 

and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the 

value of additional payment exceeds Rs. 

l,000 the contractor shall have the right 

to submit matter to arbitration. 
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60. No payment for unsanctioned extras 

 

60.1 It shall be distinctly understood that no 

payment whatever will be made to the 

contractor for variations by way of extras, in 

cases where such variations have been" made 

within the written sanction of Departmental 

Engineer 

 

. 

 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon 

the request of the Departmental Engineer 

furnish him with all invoices account, 

receipts and other vouchers that he may 

require in connection with the contract. 

 

62.  Fraud, willful neglect or default 

 

62.1 No final or other certificate of payment 

or of completion, acceptance or settlement 

of account shall, in any circumstances, 

relieve the contractor from his liability for 

any fraud, or willful neglect or default in the 

execution of the contract or any willful or 

unauthorized deviations from drawings, 

specifications, instructions and directions for 

the time being binding upon him. 

 

63.  Unfixed materials 

 

63.1 No payment or advance will be made 

for unfixed materials when the rates are 

finished work in situ. 

 

64.  Payments and Certificate 

 

64.1 Payments will be made to the 

contractor under the certificates to be issued 

at reasonably frequent intervals by the 

Departmental Engineer or the Departmental  

Officer, within 14 days of the date of each 

certificate an intermediate payment will be 

made by the . Departmental Engineer or the 

Departmental  Officer of a sum equal to 95 

percent of the value of work, as so certified 

and the balance of 5 percent will be withheld 

and retained as security for the due 

fulfillment of the contract. 

Under the certificate to be issued by 

Departmental Engineer or Departmental  

Officer .on the completion of the entire 

works, the contractor will receive the final 

payment of all the money due or payable to 

him under or by virtue of the contract except 

security deposit and the withheld amount 

equal to 2 1/2 percent of the total value of 

the work done provided there is no recovery 

from or forfeiture by the contractor to be 

made under clause 57. The amount with held 

from the final bill will be retained under. 

Deposits and paid to the contractor together 

with the Security Deposit after one year 

reckoned from the date of completion of 

work or as soon after the expiration of such 

period of one year as all defects shall have 

been made good according to the true-intent 

and meaning thereof whichever shall last 

happen. In the event the final bill remains 

unpaid even after the period of one year 

aforesaid, the security deposit, which 

includes EMD and also 2 ½ % of the with 

held amount may be refunded under the 

sanction of the Departmental Engineer, in the 

case of agreements accepted by 

Departmental Engineer and under the orders 

/ sanction of Chief Engineer concerned, in 

the case of agreement accepted by 

......................Engineer,  or a bill, if requested 

for, by the contractor in writing to the 

sanctioning authorities viz Departmental 
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Engineer and Chief Engineer, who while 

according sanction should review the cause 

for delay in payment of the final bill. 

No certificate of Departmental 

Engineer or Departmental  Officer r shall be 

considered conclusive evidence as to the 

sufficiency of any work or materials or 

correctness of measurements to which it 

relates nor shall it relieve the contractor from 

his liability to make good defects and 

provided by the contract. The contractor 

when applying for a certificate, shall prepare 

a sufficiently detailed bill based on the 

original figures of quantities and rates in the 

contract Schedule-A to the satisfaction of 

Departmental Engineer, to enable 

Departmental Engineer or the Departmental  

Officer to check the claims and issue the 

certificate. The certificates as to such of the 

claims mentioned in the application as are 

allowed Departmental Engineer or the 

Departmental  Officer shall be issued within 

fourteen days of the application. No 

application for a certificate shall be made 

within fourteen days of a previous 

application. 

 

 

 

 

 

64.1 (A)   Notwithstanding the above 

clause, the withheld 

amount of 2 1/2% from the final bill in 

respect of contract for 

construction of original building, will be 

retained by TNHWCS Ltd the.for a total 

period of one year in lieu of six months 

periodreferred to in clause 64.1 above and 

will be released after the expiry of one year 

period on execution of an indemnity bond by 

the contractor to the satisfaction of the Exe. 

Engr. for a further period of four years to 

ensure structural stability of the building 

under clause 26.1 A 

 

64.2 When there are complaints from the 

labour Departmentabout non-payment of 

wages to the labourers employed by the 

Contractor for the execution of works under 

agreement, the Departmental Engineer shall 

have full powers to withheld the bills 

claimed by the contractor pending clearance 

certificate from the Labour Department and 

to act as per the direction given 

by the Labour Department. 

 

65.  Interest on money due to the 

contractor 

 

65.1 No omission by Departmental Engineer 

or the Departmental  Officer  to pay the 

amount due upon certificates shall vitiate or 

make void the contract not shall the 

contractor be entitled to interest upon any 

guarantee fund or payments in arrear, nor 

upon any balance which may, on the final 

settlement of his accounts, be found to be 

due to him. 

 

65.2 Whenever the withheld amount reaches 

Rs. 1,000 or a multiple thereof, the 

contractor may, at his option, deposit with 

Departmental Engineer an equal amount in 

sums of Rs. 1,000 or a multiple thereof, in 

any of the forms of interest bearing securities 

recognized for the purpose by the TNHWCS 

Ltd. Account Code and subject to the 

provisions thereof contained in which case 

the equivalent withheld amount shall be paid 

to him forth with. The contractor will be 

permitted to exercise the option in this 
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clause, subject only to the condition that the 

rates of progress contained in the Articles of  

Agreement is properly maintained. 

 

66. Acceptance of final measurements 

 

66.1 The contractor agrees that before 

payment of the final bill shall be made on the 

contract, he will sign and deliver to the 

Departmental Engineer, either in the 

measurement book or otherwise as 

demanded a valid release and discharge from 

any and all claims and demands whatsoever 

for all matters arising out of or connected 

with the contract and also produce a 

certificate from the Income Tax Authorities 

that all income tax payable by him upto-date 

has been duly paid provided that nothing in 

this clause shall discharge or release the 

contractor from his liabilities under the 

contract. It is further expressly agree 

thatDepartmental Engineer in supplying the 

final measurement certificate need not be 

bound by the proceeding measurements and 

payments. The final measurements, if any of 

Departmental Engineer shall be final 

conclusive and binding on the contractor. 

 

 

67. Recovery of money from contractor in 

certain cases 

 

67.1 In every case in which provision is 

made for recovery of money from the 

contractor, Government shall be entitled to 

retain or deduct the amount thereof from any 

money, that may be due or may become due 

to the contractor under these presents and or 

under any other contract or contracts or any 

other account what so ever. 

 

67.2 Recovery under Revenue Recovery AQ 

 

Whenever any amount has to be paid by 

the Contractor in view of the determination 

of the contract by virtue of clause 57 or any 

amount that may be due from the contractor 

is under these presents and the contractor is 

not responding to the demands for the 

payment of the said amount, then die Govt. 

shall be entitled to recover the said amount 

under the provisions of the Revenue 

Recovery Act. 

 

68. Contractor dying becoming insolvent 

insane or imprisoned 

 

68.1 In the event of the death or insanity or 

insolvency or imprisonment of the 

contractor, or where the contractor being a 

partnership or firm becomes dissolved or 

being a corporation goes into liquidation 

voluntary' or otherwise, the contract may at 

the option of Departmental Engineer, be 

terminated by notice in writing posted at the 

site of the works and advertised in one issue 

of the local district Gazette and all accepted 

and acceptable works shall forthwith be 

measured up and paid for at the rates 

provided in the contract schedule where such 

apply, or otherwise, by the most recent 

schedule of rate of the TNHWCS Ltd., 

approved by competent authority to the 

person or persons entitled to receive and give 

a discharge for the payment. 

 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

 

69.1 In case of any dispute or difference 

between the parties to the contract either 

during the progress or after - the completion 
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of the works or after the determination, 

abandonment or breach of the contract, or as 

to any matter or thing arising hereunder 

except as to the matters left to the sole 

discretion of the Departmental Engineer 

under clauses 18,20,25-3,27,34,35 and 37 of 

"General conditions of contract" or as to the 

with holding by the Departmental Engineer 

of payment of any bill to which the 

contractor may. claim to be entitled, then 

either party shall forth with give to the other 

notice of such dispute of difference and such 

dispute or difference shall be and is hereby 

refeered to the arbitration of Departmental 

Engineer, of the nomination ...................... 

mentioned in the Articles of Agreement 

(herein after called the Arbitrator). The 

Arbitrator shall give detailed reasons in their 

awards for their findings and conclusion. 

 

The arbitrator shall give detailed reasons in 

the awards for their finding and conclusions. 

Subject as aforesaid to the provisions of the 

arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the 

rules made there under and for the time 

being in force shall apply to the Arbitration 

proceeding under this clause. 

 

Upon every and any such reference, the costs 

of and incidental to the reference and award 

respectively shall be discretion of the 

arbitrator, subject to the condition that the 

amount of such ;osts to be awarded to either 

party shall not, in respect of a monetary 

claim exceed the percentage set out below of 

any such award irrespective of the actual 

fees, cost and expense incurred by either 

party provided that where a monetary claim 

is disallowed in full the said percentage shall 

be calculated on the amount of the claim. 

The arbitrator may determine the amount of 

the costs to be awarded or director the same 

to be fixed as between solictor and client or 

as party and shall direct by whom and to 

whom and in what manner the same shall be 

borne and paid. 

 

The percentage above referred to in this 

clause are 5% on any such monetary award 

which does not exceed Rs. 10,000.3% on the 

next Rs. 40,000 or any part thereof 2% on 

the next Rs. 50,000 or any part thereof and 

1% on any excess over Rs. 1,00,000/- 

provided that the TNHWCS Ltd shall not be 

liable to any claim in respect of any such 

dispute or difference until the liability and 

the amount thereof shall have been referred 

to and decided by the Arbitrator. 

 

69.2 The fees for Arbitrators shall be levied 

based on the value of claims referred to for 

arbitration. The fees shall be calculated at 

5% of the first Rs. 10000/- at 3% of the next 

Rs. 40000/- 

APPENDIX No. I. 

 

General Rules as to Scaffolds; 

 

1. Suitable scaffolds shall be provided for 

workman for allworks that cannot be safely 

done from a ladder or by other 

means.   When a ladder is used an extra 

Mazdoor shall be engaged for holding the 

ladder and the ladder shall be given 

an inclination not settper the o.25 to 1 (0.25 

horizontal to 1vertical) When the ladder is 

used for carrying materials as well, 

suitable foot holds and hand holds shall be 

provided on the ladder. , i 
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2. A scaffold shall not be constructed 

taken down or substantially altered, except 

(a) under the supervision of 

competent and responsible person; and (b) as 

for as possible by competent workers 

possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected 

therewith and all ladders shall  

a) be of sound material 

b) be of adequate strength having regard to 

the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 

metres above the 

ground or floor shall have a guard rail 

properly attached, bolbraced and otherwise 

secured at least 0 metres above the floor or 

platform of such scaffolding or staging and 

extending along the entire length of the 

outside and ends thereof with only such 

opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall 

be so fastened as to prevent it from swaying 

from the building or structure. 

 

5. Scaffolds shall be so constructed that no 

part thereof can be displaced in consequence 

of normal use. 

 

6. Scaffolds shall not be overloaded and so 

far as practicable the load shall be evenly 

distributed. 

 

7. Before installing lifting gear of 

scaffolds special precautions shall be taken 

to ensure the strength and stability 

of the scaffolds. 

 

8. Working platform, gangways and 

stairways should be so constructed that to 

part there can save unduly or unequally. If 

the height or the platform or the gangway or 

he stairways is more than 3.5 metres above 

ground level or floor level they 

should be closely boarded should have 

adequate width and  should be suitably 

fenced as described in (4 above) 

 

9. Every opening in the floor of a building 

or in a working platform shall be provided 

with suitable fencing or railing for 

a minimum height of 0.9 metre to prevent the 

fall of persons ormaterial. 

 

10. Safe means of access shall be provided 

to all workingplatforms and other working 

places. Every ladder shall be 

securely fixed. No portable single ladder 

shall be over 9 metres 

in length while the width between side rails 

in rung ladder shallin no case be less than 

30cm for ladder uptb and including 3 

metres in length.   For longer ladders this 

width should be increased atleast 20 mm for 

each additional metre of length.Uniform step 

spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent 

danger from electrical equipment.   No 

materials on the site of work shall be so 

stacked or placed as to cause danger or 

inconvenience to anyperson or the public. 

The contractor shall provide all necessary 

fencing and lights to protect the Public from 

accidents and shall be bound to bear the 

expenses of the defense of every 

suit, action or other proceedings at law that 

may be broughtby any persons for injury 

sustained owing of the defense of 
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every suit, action or other proceedings at law 

that may bebrought by any persons for injury 

sustained owing to neglectof the above 

precautions and to pay any damages and cost 

which may be awarded in any such suit, 

action or proceedingsto any which may be 

awarded in any such suit, action or 

proceedings to any such persons or which 

may with the consent of the contractor be 

paid to compromise and claim by any such 

person. 

Excavation and trenching 

 

11. Trenches -1.2 metres or more in 

depth, shall at all times be supplied with 

atlease one ladder for each 30 metres in 

length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at 

least 0.8 metre above the surface of the 

ground. The sides of trenches which are 1.5 

metres or more in depth shall be stepped 

back to give suitable slope or hold securely 

by timber bracing, so as to avoid the danger 

of sides to collapse. 

 

12. Demolition - Before any demolition is 

commenced andalso during the process of 

the work -All roads and open areas adjacent 

to the work siteshall either by closed or 

suitably protected. 

a) No electric cable or apparatus which 

is liable to bea source of danger over a 

cable or apparatus used by the 

operator shall remain electrically charged. 

b) All practical steps shall be taken to 

prevent danger to persons employed from risk 

or fire or explosion or flooding. 

No floor, roof or other part of the building shall 

be so overloadedwith debris or materials as to 

render it unsafe. 

13. All necessary personal safety equipment 

as considered adequate by Departmental 

Engineer shall be kept available for 

the use of the person employed on the site 

and maintained ina   condition suitable for 

immediate use and the contractor 

should take adequate steps to ensure proper 

use of equipmentby those concerned.  

 

. 

a) Workers employed on mixing 

asphaltic materialscement and lime mortars 

shall be provided with protective 

footwear and protective gogles. 

b) Those engaged in white-washing 

and mining or stacking of cement bags or 

any. materials which is injurious to 

the eyes shall be provided with protective 

gogles. 

c) Those engaged in welding works 

shall have  

protective gogles and protective clothing 

and seated at sufficiently safe intervals. 

d) Those engaged in welding works shall 

be provided with welder's protective sight 

ligs. 

e) When workers are employed in 

sewers and man holes which are in use, the 

contractor shall ensure that the manholes 

covers are opened and are ventilated atleast 

for an hour before the workers are allowed to 

get into the manholes, and the manholes so 

opened shall be cordoned off with suitable 

railing and provided with warning signals or 

boards to prevent accident to the public. 

f) The contractor shall not employ men 

below the age of 18 years and women on the 
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work of painting with products 

containing lead in any form. Wherever men 

above the age of 18 are employed on the work 

of lead painting, the following precautions 

shall be taken. 

(i) No paint containing lead and lead 

products shall be used except in the 

form of paste of ready-made paint. 

(u) Suitable face masks should be 

supplied for use by the workers when 

paint is applied in the form of spray 

or a surface having lead paint dry 

rubbed and scrapped. 

(in) Overalls shall be supplied by the 

contractors to workmen and adequate 

facilities shall be provided to enable 

the working painters to wash during 

the cessation of work. 

(iv) When workers are employed in 

dangerous occupations like work 

with hot bitumen, drilling operations 

etc., which are likely to prove 

dangerous resulting in physical  amage 

and causality, adequate protection of 

the workers should be provided. 

 

14. When the work is done near any place 

where there is risk of drowning all necessary 

equipments should be providedand kept 

ready for use and all necessary steps taken 

for prompt rescue of any person in danger and 

adequate provision should be made for prompt 

first aid treatments of all injuries 

likely to be sustained during the course of 

the works. 

15. a)    Hoisting machines and tackle 

including their attachments anchorages and 

supports shall be good mechanical 

16. construction sound materials and 

adequate strength and free from patent defect 

and shall be kept in good repair and in good 

working order. Every rope used in hoisting or 

lowering materials or as a means of  

uspension shall be of suitable quality and 

adequate strength and free from patent 

defect. 

 

b) Every crane driver or hoisting 

appliance operator shall be properly qualified 

and no person under the age of 21 

years should be in control of any hoisting 

machine, including the scaffold winch or 

give signals to the operator. 

c) In the case of every hoisting machine 

and of every chain ring hook shackle level 

and pully block used in hoisting 

or lowering or as a means of suspension, the 

safe working load shall be ascertained by 

adequate means. Every hoisting machine 

and all gear referred to above shall be plainly 

marked 

with the safe working load, in the case of 

hoisting machine having a variable safe 

working load, each safe working load 

and the conditions under which it is applicable 

shall be clearly indicated.   No part of any 

hoisting machine or of any gear 

referred to above in this paragraph shall be 

loaded beyond the safe working load except 

for the purpose of testing. 

16. Motors, gearing, transmissions, electric 

wiring and other dangerous parts of hoisting 

appliance shall be provided with 

efficient safeguards, Hoisting appliance shall 

be provided with such means as will request 

to a minimum the risk of the accidental 

descent of the load. Adequate precautions 
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shall be taken to reduce to a minimum the risk 

of any part of a suspendedload becoming 

accidentally displaced. 

When workers are employed on 

electrical installations which are already 

energized, insulating mats, wearing apparel 

such as gloves, sleeves and boots as may be 

necessary should be provided. The workers 

and carry keys or other materials which are 

good conductors or electricity. 

17. These safety provisions should be 

brought to the notice of all concerned by 

display on a notice board at a prominent 

place at workshop. The person responsible for 

the compliance of the safety code shall be 

named by the contractor. 

18. To ensure effective enforcement of 

the rules and regulations relating to safety 

precautions, the arrangements made by the 

contractor shall be open to inspection by the 

Labour Officer, Departmental Engineer of the 

Department or other representative. 

19. Notwithstanding the above clauses (1) 

to (18) there is nothing in these to exempt the 

contractor from the operations of any other 

Act of rules in force in the Republic of India. 

 

Model Rules for provision of Health and 

Sanitary arrangements for workers employed 

by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is 

invited to relevant clauses of the "General 

conditions of contract" in the Tamilnadu 

Building Practice and he is requested to 

provide at his ownexpense the following 

amenities' to the satisfaction of Departmental 

Engineer.  

:, Application : These rules shall apply to all 

building and construction works in charge of 

....................... 

2. Definition : (i)  "Work place
11

 means a 

place at which an average fifty or more 

workers are employed in connection with 

construction work.  

ii) "Large work place" means a place at which 

at an averaged 500 or more workers are 

employed in connection with construction 

work. 

 

3. First Aid : (a) At the work site there shall be 

maintained in a readily accessible place, first 

aid appliance and medicines including an 

adequate supply of sterilized dressing. and 

sterilized cotton wool.  The appliances shall 

be kept in good order. They shall be placed 

under the charge of a responsible person who 

shall be readily available during working 

hours. 

(b) At large work places where hospital 

facilities are not available within easy distance 

of the works first-aid posts shall 

be established and be run by a trained 

compounded. 

(c) Where large work places are remote 

from regular hospitals an in-door ward shall 

be provided with one bed for every 250 

employees. 

(d) Where large work places are 

situated in cities towns or in their suburbs and 

no beds are considered necessary owing to 

the proximity of city or town hospitals, 

suitable transport shall be provided to facilitate 

removal of urgent cases to these hospitals.   At 

other work places some conveyance 
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facilities, such as a car shall be kept readily 

available to take injured persons or persons 

suddenly taken seriously ill to the nearest 

hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking 

purposes shall be provided for the work 

people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an 

intermittent public water supply each work 

place shall be provided with storage tank 

where such drinking water shall be stored. 

c) Every water supply storage shall be at a 

distance of not less than 15 metres from any 

latrine, drain or other source of pollutions. 

Where water has to be drawn from an existing 

well, which is within such proximity of 

latrine, drain or any other source of pollution, 

the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such 

wells shall be entirely closed in and be 

provided with a trap door which shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each 

covered well the trap door shall be kept 

locked and opened only for cleaning or 

inspection which shall be done atleast once a 

month. 

5. Washing and bathing places : Adequate 

washing and bathing places should be 

provided, separately for men and women 

such places shall be kept in clean and drained 

condition. 

Bathing or washing should not be allowed 

in or near any drinking water well. 

6. Latrines and Urinals: There shall be 

provided within the precincts of every work 

place, latrines and urinals in an 

accessible place and the accommodation, 

separately for each of them, shall be on the 

following scale or on the scale so 

directed by Departmental Engineer in any 

particular cases. 

(i) Where the number of persons 

employed does not exceed 50 2 seats 

(ii) Where the number of persons 

employed exceed 50 but does not exceed 100

 ................................................. 3 seats 

(iii) For every additional 100 3 seats 

If women are employed separate latrines 

and urinals screened from those for men shall 

be provided on the same scale. 

Except in work places provided with 

water flushed latrines connected with a water 

borne sewage system, all latrines shall be 

provided with receptacle on a dry earth system 

which shall be cleaned at least four times 

daily and at least twice during the working 

hours and kept in strictly sanitary conditions. 

The receptacles shall be tarred inside and 

outside atleast once a year. 

The excreta from the latrines shall be 

disposed off at the contractor's expense, in 

outway pits approved by the local Public 

Health Authority. The contractor shall also 

employ adequate number of scavengers and 

conservancy staff to keep the latrines and 

urinals in a clean condition. 

7. Shelters during rest : At every work site 

there shall be provided free of cost, two 

suitable sheds one for meals and the 

other for rest separately for men and women 

for the use of labourers. 
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8. Creches: (a) At every workplace at which 

50 or more women workers are ordinarily 

employed, there shall be provided two 

huts of suitable size for the use of children 

under age of 6 years belonging to such 

women, one hut shall be used for 

infants games and play and the other as a bed 

room. The huts shall not be constructed on a 

lower standard than the following 

i)  Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and 

covered with matting. 

 

The huts shall be provided with suitable 

and sufficient opening for light and 

ventilation. There shall be adequate provision 

of sweepers to keep the places clean. There 

shall be two Dais in attendance. Sanitary 

utensils shall be provided to the satisfaction of 

the Health Officer of the area concerned. 

 

The use of the huts shall be restricted to 

children, their attendants and mothers of 

the children. 

b) Where the number of Women 

workers is more than 25 hut less than 50, the 

contractor shall .provided atieast one 

hut and one Dai to look after the children of 

women workers. 

c) The size of crèche or crèches shall 

vary according to number of women 

workers. 

d) The crèche of crèches shall be 

properly maintained and necessary 

equipment like toys, etc., shall be provided. 

9. Canteens : A cooked food canteen 

on a moderate scale shall be provided for 

the benefits of workers if it is considered 

expedient 

 

10. Sheds for workmen : The contractor 

should provide at his own expense shed? for 

housing his workmen. The.se sheds shall be 

on a standard not less than the cheap shelter 

type, to live in which the work people in the 

locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 

metres for two persons shall be provided. 

The sheds to be in rows with 1.3 metres 

clear space between sheds and a 9 metres 

clear space between rows if conditions 

permit. The work people's camp shall be 

laid out in units of 400 persons, each, each 

unit to have a clear space of 12 metres 

alround. 
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   APPENDIX – IX- XXXVIII 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES 

UNDER CONTRACTORS 

 

1. Name, location and type of work 

 

2. Name of Contractor 

 

3. Works engaged in 

(i) ......................, Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 

 

6. Employment earnings 

 

Category Men Women Employees 

boys 

Girls 

1 2 3 4 5 

 

I. Total number of employees during months: 

II. Number of employees in the works on the last 

working day of the month: 

EL    Total wages paid for 

 

IV. Total numbers of working days during the month 

 

V. Length of normal wage period  

Date : Place :  

To 

Signature of the Contractor or 

Manager 

1. The Employment Officer, District Employment Office,  

2. Engineer, .......................                                                                                                                           
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Instruction to complete the Proforma 

 

1. The Contractor means the person who has contracted to execute the 

works. 

2. Manager means any person who manages, supervises the work(s) on 

behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a 

Calendar month, if the last day of 

the Calender month is a holiday, the working day immediately 

previous to the holiday. Item 6 (ii) Wages means basic wage, 

dearness allowance project allowances etc. including work 

benefits paid in cash or kind. 
  Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of 

age or over. Item 6 - Columns 4 and 5 refer to others not covered 
by columns 2 and 3. 

4. Returns should cover a calender month. 
5. Completed returns to reach the employment exchanges concerned 

on or before 5th of the monthsucceeding the month to which the 
return relates.  
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ABRACT IMATE FOR CONSTRUCTION OF COMMERCIAL BUILDING AT CO OPTEX 

REGIONAL OFFICE AT THIRUNELVELI REGION.( stilt +first floor only) 

Sl. 
No. 

Quantity Description 
Rate in 
rupees 

Unit in 
Figures and 

in words  

 Amount 
in rupees  

1 185 

Earth work excavation for 
foundation in all soils and sub-soils 

and to full depth as may be directed 

except in rock requiring blasting 
inclusive of shoring shuttering, 

bailing out water wherever 
necessary and depositing the 

surplus earth within the compound 

in places shown by the  
departmental officers with an initial 

lead of 10 mts and initial lift of 2 

mts. and clearing and levelling the 
site, etc., complete complying with 

standard specification. 

  

1 cu.m 

(One cubic 
metre) 

  

2 300 

Labour Charges for boring the 45 
cm dia pile bore with power 

equipments including transport, 

fuel, all labour charges for making 
the bore holes etc., complete with 

standard specification. 

  

1 R.m 

(One 

Running 
metre) 

  

3 850 

Supplying and filling in foundation, 
basement, etc with Conveyed Earth 

in layers of not more than 15 cm 

thick well watered, rammed and 
consolidated etc. complete 

complying with standard 
specification and as directed by the 

departmental officers. 

  

1 cu.m 

(One cubic 
metre) 

  

4 110 

Refilling with excavated earth other 
than sand with an initial head load 

of 100 mts. and depositing the earth 

as shown by the departmental 
officers  in layers of not more than 

15 cm thick well rammed, watered 

and consolidated etc. complete 
complying with standard 

specification  

  
1 cu.m 

(One cubic 

metre) 
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5 25 

Supplying and filling in foundation, 

basement, etc with filling sand 
including loading and unloading at 

site and laid in layers of not more 

than 15 cm thick well watered, 
rammed and consolidated etc. 

complete complying with standard 
specification and as directed by the 

departmental officers  

  

1 cu.m 

(One cubic 
metre) 

  

6 90 

Cement Concrete 1:5:10 (One 

Cement, Five sand and Ten hard 
broken stone jelly) using 40 mm 

gauge hard broken granite stone 

jelly for foundation  including 
dewatering wherever necessary and 

laid in layers of not more than 15 
cm thick well rammed, consolidated 

and curing etc. complete complying 

with standard specification  

  

1 cu.m 

(One cubic 
metre) 

  

7   

Brick work in following Cement 
Mortar using best quality of country 

bricks of size 8-3/4" x 4-1/4" x 2-
1/4" for foundation and basement 

including curing, etc., complete 

complying with standard 
specifiction. 

      

A 65 In foundation and basement   

1 cu.m 

(One cubic 
metre) 

  

B 67 In Stilt   

1 cu.m 

(One cubic 

metre) 

  

C 86 In First floor   
1 cu.m 

(One cubic 

metre) 
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8   

Supplying and erecting centering for 
sides and soffits including necessary 

supports and strutting upto 3.29 M 

height for plane surfaces as detailed 
below in all floors with all cross 

bracings using Mild Steel sheets of 
size 90 x 60 cm and 10 BG stiffened 

with welded Mild Steel angle of size 

25mm x 25mm x 3 mm for boarding 
laid over silver oak joists of size 

10cm x 6.50 cm spaced at abote 90 

cm centre to centre and supported 
by casurina props of 10cm to 13 cm 

dia spaced at not more than 75 cm 

centre to centre etc. complete 
complying with the standard 

specificaiton. (Payment for centering 
shall be given after the concrete is 

laid) 

      

A 106 
For plane surfaces such as grade 
beam , etc.complete. 

  

1 sq.m.  

(One 
square 

metre) 

  

B 1800 
For plane surfaces such as RCC 
lintel beam,sunshade,roof 

beam,roof slab,waist slabs etc. 

  

1 sq.m.  

(One 

square 
metre) 

  

C 270 

For plane surfaces such as  

rectangular or square RCC columns, 

sunshades, top and bottom slab of 
RCC boxing, etc. 

  

1 sq.m.  

(One 

square 
metre) 
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9   

Cement Concrete 1:1-1/2:3 (One 

Cement, One and a half sand and 
Three hard broken stone jelly) using 

20 mm gauge hard broken granite 

stone jelly for all RCC items of 
works excluding cost of 

reinforcement grill and fabricating 
charges centering and shuttering 

but including laying, vibrating with 

mechanical vibrators, finishing, 
curing, etc. and providing fixtures 

like fan clamps in the RCC floor / 

roof slabs wherever necessary and 
bearing surfaces of walls, beams 

etc. shall be finished smooth with 

Cement Mortar 1:3 (One Cement 
and Three Sand) and kraft paper 

laid over it without claiming extra, 
etc., complete complying with 

standard specification and as 

directed by the departmental 
officers  

      

A 150 In foundation and basement   

1 cu.m. 

(One cubic 

metre) 

  

B 105 In stilt floor   
1 cu.m. 

(One cubic 

metre) 

  

C 110 In First floor   

1 cu.m. 

(One cubic 
metre) 

  

10 520 

Supplying, fabricating and placing in 

position Mild Steel / Ribbed Tor 
Steel grills for all RCC works as per 

design given including cost of steel 

and G.I. binding wire in all floors 
etc. complete complying with 

standard specification.  (Contractor 

has to make his own arrangements 
for the supply of steel and binding 

wire) 

  

1 Qtl. 

(One 

quintal) 

  

11 2 

Plain Cement Concrete 1:2:4 (one 

cement, two sand and four hard 

broken stone jelly) using 20mm jelly 
for wearing coat including laying, 

compacting, finishing and curing, 

etc., complete as per standard 
specificatins and as directed by the 

departmental officers. 

  

1 cu.m. 

(One cubic 
metre) 
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12   

Providing granolithic floor finish of 

the following thickness with plain 
cement concrete 1:2:4 (One 

Cement, Two sand and Four 

aggregate) using 10 to 12mm gauge 
hard broken stone jelly including 

laying, finishing and the top rubbed 
smooth with power trawl, thread 

lining, curing etc. complete 

complying with standard 
specification and as directed by the 

departmental officers. (The rate is 

inclusive of necessary planking for 
panelling  wherever necessary and 

as directed by the departmental 

officers) 

      

A 410 40mm thick   

1 sq.m.  
(One 

square 

metre) 

  

13   

Brick partition walls of 11.50cm 

thickness using best quality II class 

table moulded chamber burnt bricks 
of size 9" x 4-1/2" x 3" in Cement 

Mortar 1:3 (One Cement and Three 

Sand) using hoop iron reinforcement 
if found necessary including curing 

etc. complete and as directed by the 
departmental officers. (Hoop iron 

reinforcement will be measured and 

paid for separately) 

      

A 70 In First Floor   

1 sq.m.  

(One 
square 

metre) 

  

14 550 

Paving the floor with best quality 
vetrified  Tiles of size 600 x 600 x 

8mm of approved colour, shade and 

quality laid in cement mortar 1:3 
(one cement and three sand) 20mm 

thick in all floors and the top 

pointed with the white cement 
mixed same colour pigments etc., 

complete complying with standard 
specification.  (The make and brand 

of the tiles should be got approved 

by Engineer before use on works) 

  

1 sq.m.  

(One 

square 
metre) 
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15 20 

Paving the floor with pre-polished 

concrete anti-skid tiles (Required 
shape and design) of 20mm thick of 

approved quality and colour laid in 

Cement Mortar 1:3 (One Cement 
and Three sand) 20mm thick and 

pointed with white cement mixed 
with colouring pigment at the rate of 

0.40 Kg. / sq.m., curing, etc., 

complete complying with standard 
specification and as directed by the 

departmental officers.  (The make 

and brand of the tiles should be got 
approved by Engineer before use on 

works) 

  

1 sq.m.  
(One 

square 
metre) 

  

16 185 

Paving the floor with pre-polished 

concrete anti-skid step tiles 

(Required shape and design) of 
20mm thick of approved quality and 

colour laid in Cement Mortar 1:3 

(One Cement and Three sand) 
20mm thick and pointed with white 

cement mixed with colouring 
pigment at the rate of 0.40 Kg. / 

sq.m., curing, etc., complete 

complying with standard 
specification and as directed by the 

departmental officers.  (The make 

and brand of the tiles should be got 
approved by Executive Engineer 

before use on works) 

  

1 sq.m.  

(One 
square 

metre) 

  

17   

Dadooing walls with following best 

approved quality, white / colour 

glazed tiles of following sizes set in 
Cement Mortar 1:2 (One Cement 

and Two sand) 10mm thick and 

pointing the joints with white 
cement mixed with colouring 

pigments at the rate of 0.40 Kg. / 

sq.m. neatly in all floors, curing, 
etc., complying with standard 

specification and as directed by the 
departmental officers. 

      

A 150 
Dadooing with printed design colour 
glazed tiles of size 150mm x 

150mm x 6mm  

  

1 sq.m.  

(One 
square 

metre) 
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18   

Supplying and fixing in position best 

approved of BIS quality PVC rain 
water down fall pipes having a 

pressure of 4 kg. / sq.cm including 
cost of necessry PVC shoe, PVC 

bend, cast iron gratings of required 

diameter and special clamps, brass 
screws, nails, etc., and fixing of cast 

iron gratings at junction of parapet 

and the RCC roof slab including 
finishing neatly etc., complete. The 

rate shall be inclusive of cast of 

removable cast iron grating. The 
PVC pipe shall be fixed in wall with 

special type of "U" clamp at the 
centre of the pipe line in addition to 

those for more than 3.0 metre pipe 

length, etc., complete complying 
with standard specification. 

      

19 1 

Providing wood work in frames of 
doors wrought framed and fixed in 

position complete complying with 

standard specification 

  

1 cu.m. 

(One cubic 
metre) 

  

20 20 

Providing and fixing 4solid flush 

door shutter with teak wood ply on 

both side with teak wood lipping 
around 35mm thick including all 

hardware materials and labour 
charges. 

  

1 sq.m.  

(One 
square 

metre) 
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21 22 

UPVC Window 

Specification: 
Supplying and fixing UPVC (Un-

Plasticized Polyvinyl Chloride) 

Windows of casement type (open) 
from the profile the size of outer 

frame 60mm x 58mm and shutter 
profile are reinforcement with 

GI/1mm 125GSM and 100% 

corrosion free, the profiles are multi 
chambered sections with wall thick 

of 2mm. The EPDM rubber (black 

colour) covered with over all the 
edges of frame and shutter the 

shutter will be provided with Espag 

multi power point locks and also it 
operates as handle. The corners and 

joints should be welded and 
cleaned. Radiations free pin headed 

plain or browncolour glass 4mm 

thick should be provided to the 
shutter and it should not allow 

leakage of water even at most 

ranging storms and should have key 
lockable action, security protective 

hinges, strong locking systems and 

as per size for arresting noise and 
energy loss. The connecting 

mechanism between sash and outer 

frame that enables opening of the 
window. The window should be fixed 

to the wall with 100% packing 
with screws and silicon packing all 

round the frames. The window 

should be got approved from the  
Engineer before use on work 

  

1 sq.m.  

(One 
square 

metre) 
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22 4 

UPVC Ventilator 

Specification: 
Supplying and fixing UPVC (Un-

Plasticized Polyvinyl Chloride) 

Louvered Ventilators of from the 
profile the size of outer frame 

60mm x 58mm and shutter profile 
size of 60 x 78mm both profiles are 

reinforced with GI/1mm 125GSM 

and 100% corrosion free, the profile 
are multi chambered sections with 

wall thick of 2mm. The EPDM rubber 

(black colour) covered with all over 
the edges of frame and shutter. The 

corners and joints should be welded 

and cleaned. Radiations pin 
headedglass 4mm thick should be 

provided in the louvers.The window 
should be fixed to the wall with 

100%packing with screws and 

silicon packing all round the frames. 
The ventilator should be got 

approved from the Executive 

Engineer before use on work 

  

1 sq.m.  

(One 

square 
metre) 

  

23 500.00 

Supplying and fixing mild steel iron 

grill for Windows Ventilators and 

grill gate etc., including one coat of 
red oxide primer using M.S. angle of 

size 40x40x6mm and grill using 

20x6mm MS flat and necessary hold 
fast with M.S. angle of size of 

40x40x6mm - 230mm long spliced 

at end is to be provided appropriate 
places for fixing the grill etc 

complete complying with standard 
specification. The type design for 

the grills should be got approved by 

the departmental officers before 
execution. 

  

1 Kg 

(One Kilo 

Gram) 
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24 13 

Solid PVC door shutters using 19 

Gauge 19mm MS square tubes for 
styles and outer frames.  15mm MS 

square tubes for top, lock and 

bottom rails.  The steel tubes shall 
be covered with 5mm thick solid 

PVC sheets.  Shutter using 5mm 

thick solid PVC sheets for panelling 
shall rigidly fixed in position 

including necessary furniture and 

fittings.   The over all size of styles 
shall be 50mm x 30mm.  The over 

all size of top rail,  Lock rail and 
bottom rail shall be 75mm x 30mm. 

The over all size of frames shall be 

50mm x 45mm, with suitable rabate 
for housing the shutter. 

  

1 sq.m.  

(One 

square 
metre) 

  

25 120 

Manufacturaing Supplying and fixing 
of Stainless steel Hand Rails for 

staircase using 50mm dia 304 L 

Grade Stainless steel pipe of 1.0 
mm thick as verical at 900 mm 

centre with 2 Nos of 25 mm 

diameter intermediate harisontal 
stainless steel pipe of 1.60mm thick 

between . The Vertical pipe has to 

be welded to the 100 x 100 x 6 mm 
MS Base plate encased in the base 

concrete. The rate is inclusive of 
charges fir cutting , bending, 

welding, grinding, polishing, 

conveyance, electrical charges etc.,   
complete complying with standard 

specification and as directed by the  

officers. 

  

1 RM. 

(One 

running 
metre) 

  

26 3000 

Plastering with Cement Mortar 1:5 

(One cement and Five sand), 12mm 
thick in all floors including curing 

etc. complete complying with 
standard specification and as 

directed by the departmental 

officers. 

  

1 sq.m.  

(One 
square 

metre) 

  

27 1500 

Plastering with Cement Mortar 1:5 

(One cement and Five sand), 20mm 

thick in all floors including curing 
etc. complete complying with 

standard specification and as 

directed by the departmental 
officers. 

  

1 sq.m.  

(One 

square 
metre) 
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28 2700 

Special ceiling plastering and 

finishing the exposed surface of all 
RCC items of work such as slabs, 

beams, sunshades, facia, canopy 

slab, staircase waist slab, landing 
slab etc., with Cement Mortar 1:3 

(One Cement and Three Sand) 
10mm thick including hacking the 

surfaces, providing cement mortar 

nosing, beading for sunshades, 
staircases, steps, landing slabs and 

curing, etc., in all floors complying 

with standard specification and as 
directed by the departmental 

officers  

  

1 sq.m.  
(One 

square 
metre) 

  

29 410 

Plastering with Cement Mortar 1:3 
(One Cement and Three Sand) 

20mm thick mixed with water 

proofing compound conforming to 
BIS at 2% by weight of cement used 

including finsihing, curing, etc., 
complete in all floors complying with 

standard specification and as 

directed by the departmental 
officers. 

  

1 sq.m.  
(One 

square 
metre) 

  

30 6500 

White washing one coat with freshly 

burnt white shell lime in all floors 
including cost of lime, blue powder, 

fevicol type gum, brushes, 

scaffolding charges, etc., complete 
complying with standard 

specification and as directed by the 

departmental officers. 

  

1 sq.m.  

(One 

square 
metre) 

  

31 1200 

Supplying and painting the walls 

with two coats of cement paint over 

one coat of cement primer as 
instructed by the departmental 

officers including preparation of 

surface curing, etc., complete in all 
floors complying with standard 

specifications (The colour and shade 
of the cement paint shall be got 

approved by the Engineer before 

use of work) 

  

1 sq.m.  
(One 

square 
metre) 
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32 4500 

Painting two coats of newly 

plastered wall surface with ready 
mixed plastic Exterior/interior 

emulsion paint of first class quality 

and of approved colour over a 
priming coat including thorough 

scrapping, clean removal of dirt, and 
including necessary plaster of paris 

putty, wherever required etc., 

complete complying with standard 
specification. 

  

1 sq.m.  

(One 

square 
metre) 

  

33 70 

Painting new wood work with two 

finishing coats of synthetic enamel 
ready mixed paint of approved 

quality and colour over one coat 

priming coat in all floors including 
the cost of primer etc., complete 

complying with standard 

specification. (The make, quality 
and colour of paint should be got 

approved by the  Engineer before 
use on works.) 

  

1 sq.m.  

(One 

square 
metre) 

  

34 60 

Painting new iron works such as 

steel doors, windows, ventilators, 
window bars, balustrades etc., with 

two coats of best approved first 

quality and colour of synthetic 
enamel paint over the existing red 

oxide priming coat in all floors 

including cost of priming coat etc., 
complete complying with standard 

specification. (The make, quality 

and colour of paint should be got 
approved by the  Engineer before 

use on works.) 

  

1 sq.m.  

(One 
square 

metre) 

  

35 50 

Polishing the teak wood door with 

two coats of best French (Lac) 

polish with approved quality and 
brand over a coat of bee's waxing 

including preparing the wooden 

surface to receive polishing, etc.,  
complete complying as per the 

standard specifications. (The make, 

quality and colour of french polish, 
bees vax should be got approved by 

the Engineer before use on works.) 

  

1 sq.m.  
(One 

square 

metre) 
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36 30 

Supplying and erecting pull and 
Push Type rolling Shutterswith ISI 

make of approved size and section 

using 18 GI sheet. The Shutter shall 
be painted with one coat of red 

oxide primer and the rate is 

inclusive of hood covers 
transportation charges etc. 

  

1 sq.m.  

(One 
square 

metre) 

  

    Total       

     GST 18%       

    Grand Total        
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