Tamil Nadu Handloom Weavers’ Co-operative Society Limited
No.350 Pantheon Road, Egmore,Chennai-600 008.

PRE-QUALIFICATION APPLICATION AND
PRICE TENDER TWO COVER SYSTEM

NAME OF WORK

EMD AMOUNT
DATE OF TENDER
NOTICE

DATE OF ISSUE OF
SCHEDULES

DATE & TIME OF TENDER
CLOSING

DATE & TIME OF TENDER :

OPENING

TENDER

Providing of Front Elevation at
Cooptex Head Office premises,
No.350, Pantheon Road, Egmore,
Chennai- 600 008

Rs. 1,00,000/-

26.01.2023

26.01.2023 to 09.02.2023 (at Official
working days & Time)

10.02.2023 at 3.00PM

10.02.2023 at 4.00PM

The Managing Director

Tamilnadu Handloom Weavers’ Co-operative Society Limited

T.N.H.W.C.S.LTD,CHENNAI



FOR THE SPECIAL ATTENTION OF THE TENDERERS

1. Issuance of documents under two cover system i.e. qualification tender and
price tender(commercial tender) to the applicant will be purely based on the
basic Documents and information furnished along with the requisition and
cost of tender documents Application will not confer any right on the
Applicant for automatic qualification for price tender for the work.

2. Approval or otherwise of the qualification tender will be strictly based on
the detailed evaluation done on the basis of the Documents / Records /
Evidences / Certificates produced by the Applicant in the Qualification
Application.

3. Pre-Qualification tender schedule (cover I) will be opened as per Notice
inviting Tender and after detailed evaluation , the date and time of opening
of price tender will be intimated to the qualified applicants

4. “The evidences on the minimum qualification criteria mentioned under ‘part-
IT Information and Instructions for the Tenderers’ under two cover system
prescribed with application should be furnished in Cover-I without any
lapse at the time of submission of pre-qualification tender itself. Any lapse
in this regard, will be summarily rejected”.

The Managing Director
Tamilnadu Handloom Weavers’
Co-operative Society Limited

T.N.H.W.C.S.LTD,CHENNAI



TENDER IDOCUMIENT

Name of work

Total Number of pages in this tender
Document

Number of items in schedule ” A”

Tender shall be submited on or before
3.00 pm. on

Tender Document sold

Providing of Front Elevation
at Cooptex Head Office
premises, No.350, Pantheon
Road, Egmore, Chennai-
600 008.

10.02.2023

Upto 5.45 PM on 09.02.2023

T.N.H.W.C.S.LTD,CHENNAI
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TWO COVER SYSTEM
PRE-QUALIFICATION TENDER & PRICE TENDER APPLICATION

From To
The Managing Director
TNHWCS Limited
Chennai:- 600 008.

Sir,

Sub:-Two cover tender system for the work of ‘Providing of Front
Elevation at Co-optex Head Office Premises, No 350, Pantheon
Road, Egmore, Chennai-600 008’

Ref:- Pre-Qualification & Price Tender Notice No.Coop 06/2022-23
-0-

1. Having examined the two cover system documents in respect of Pre-
Qualification tender &Price tender including scope of work, Time Frame for
construction and the criteria stipulated for pre-qualification. 1/ We hereby
submit all necessary information and relevant documents for qualifying me
/us, to offer my / our tender for the above mentioned work.

2. The Pre-qualification Application is made by me / us on behalf of
(Partnership firm / Private limited company / Public Limited Company) in
the capacity of duly authorized to submit the tender.

3. Necessary evidence admissible in law respect of authority assigned to me /
us on behalf of the Partnership Firm / Private Limited Company / Public
Limited Company, for applying for qualification tender is attached herewith.

4. 1/ We present my / documents herewith taking into consideration all the
instructions  in the Qualification tender supplied to me / us including
special instructions to Applicants /criteria for Qualification schedule /
Information and Instructions in the detailed two cover notice etc.

5. The EMD amount is enclosed in the shape as notified in the pre-qualification

tender.
L

1L

III.

T.N.H.W.C.S.LTD,CHENNAI



6. 1/ We understand that The Managing Director reserves the right to
reject any or all the tenders without assigning any reason therefore or to drop
the proposal altogether as detailed in the Tamilnadu Transparency in Tender
Act 1998.

Date :

Signature of the Applicant including
Title Capacity in which Application is made

Name:

(IN BLOCK LETTERS)

Encl: Sealed Tender cover containing Pre-Qualification tender (Cover 1) and price
tender covers (Cover 2)

T.N.H.W.C.S.LTD,CHENNAI



APPLICATION FOR PRE-QUALIFICATION & PRICE TENDER NOTICE
(TWO COVER SYSTEM)

FORM OF CONTRACT:LUMPSUM AGREEMENT

TWO COVER SYSTEM

1. INVITATION:

Tender under sealed two cover tender system i.e. qualification schedule &
Price Tender (Item rate tender) are invited for and on behalf of the TNHWCS Ltd
by The Managing Director, INHWCS Ltd Chennai. One cover contains EMD ,
Qualification conditions and other details and the Second over containing price
tender schedule. The above two covers shall put into one sealed cover at the time
of submission of Tender.

2. PURCHASE OF DOCUMENTS:

a) The documents under two cover system Qualification schedule & price
tender will be available for sale at a cost of Rs. 17,700/- (Cost Rs.15,000
plus GST 18%) in the office of TNHWCS Ltd , 350 Pantheon Road,
Egmore, Chennai 8 during office hours from 26.01.2023 to 09.02.2023 upto
5.45 P.M. The above said qualification schedule and price Tender can also
be downloaded from the appropriate website free of cost which are also
eligible for tendering purposes.

b) The qualification schedule and price tender schedule will also be sent by
post to any Prospective tenderer who makes a request for the documents on
payment of cost along with postal charges of Rs.500/- (Rupees Five
Hundred only) separately in the shape of Demand Draft drawn in favourof
TNHWCSLtd obtained from any Nationalized Bank / Scheduled Banks and
documentary evidences. This office is not responsible for any postal delay or
loss in transit.

¢) Price Tender Schedule will also be issued along with pre-Qualification

schedule documents.

3. DESCRIPTION OF PROJECT:

Providing of Front Elevation at Co-optex Head Office Premises at No0.350,
Pantheon Road, Egmore, Chennai-600 008.

T.N.H.W.C.S.LTD,CHENNAI



4. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER:

1) | Providing of Front Elevation at Co-optex | As per the Schedule

Head Office Premises of  works and

enclosed drawings

5. PERIOD OF COMPLETION:
The period of completion shall be 2 (Two) months — which is inclusive of
monsoon period from the date of handing over the site to the successful contractor.

6. EARNEST MONEY DEPOSIT:

6.1  Earnest money deposit of Rs.1,00,000/- (Rupees OneLakh only) must
accompany the Pre QualificationTender for this work.

6.2. The Earnest money deposit may be produced in any one of the following
forms.

Demand Draft, Bankers Cheque Issued by Nationalized or Scheduled
Banks drawn in favour of the TNHWCS Ltd

6.3 Qualification schedule not accompanied with Earnest money deposit will be
rejected as ‘Non — responsive’ tender.

6.4 If the tenderer withdraws his tender after the acceptance of tender or fails to
pay the requisite security deposit amount within the specified period of time,
the Earnest money deposit paid by him with the tender will be forfeited.

6.5 Communication to the unsuccessful tenderers will be sent in 7 (seven) days
time from the date of communication sent to the successful tenderer within 15
(fifteen) day from the date of receipt of refund vouchers duly stamped and
signed from the unsuccessful tenderer, refund of Earnest money deposit will be
made along with un open price tender.

T.N.H.W.C.S.LTD,CHENNAI



7. SECURITY DEPOSIT :

7.1The successful tenderer shall furnish a Security Deposit for an amount
equivalent to 2% of the contract value, which includes the earnest money deposit
already paid within 15 days (Fifteen days) from the date of receipt of work order.
If the successful tenderer fails to execute the contract (i.e. sign the agreement)
within the above said 15 days time, the Earnest Money Deposit amount enclosed
with the qualification schedule will be forfeited

7.2The Security Deposit in the shape of irrevocable Bank guarantee will also be
accepted.

7.3 In addition to the aforesaid security deposit, the Co-optex shall deduct from
the running account bills, an amount equivalent to 5% (FivePercent) of
the total value of each bill as retention money.

7.4 2'2% (TWO AND A HALF PERCENT) of the total value of the work will be
retained in the final bill of the work for a period of one year reckoned from
the date of completion of the work or as soon after the expiration of such
period of one year as all defects shall have been made good according to the
true intent and meaning hereof which ever shall last happen.

7.5 The retention money of 2% (Two and a Half Percent) of the total
valueof contract after deducting any amount due to the Department,
shall be refunded to the contractor after the defects liabilities attached
to the contract is over (as per Para 7.4 above) subject to the following
conditions

1) The Department Engineer concerned should certify that no liability is due
from the contractor.

i1) The Contractor should execute and produce an indemnity bond for a
further period of “FOUR” years indemnifying the Government against
any loss or expenditure, incurred to rectify any defects noticed due to
faulty workmanship by the contractor, during the period of “FOUR”
years.

7.6 Concessions granted to standing contractors on payment of deposits are not
applicable to this contract.

8. LANGUAGE OF TWO COVER TENDER SYSTEM :

Tenders shall be offered only in the prescribed forms in “ENGLISH” only

T.N.H.W.C.S.LTD,CHENNAI
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9. VALIDITY OF PRICE TENDER:

The Pre-Qualification application & Price tender shall be valid for a
period of 180 days (One Hundred and Eighty Days) from the date, notified for
opening of Pre-qualification tender.

10. SUBMISSION OF PRICE TENDER SCHEDULE BY TWO COVER
SYSTEM

10.1 Tenderers should quote their rates both in figures and in words for each item
per unit and amount for each item of work for full quantity. Grand total of the
whole contract should be furnished without fail in the last page of schedule “A” of
price tender.

10.2 The two cover (i.e. Qualification schedule and price tender shedule) must be
submitted in a wax sealed envelope, The cover No.l. containing the Qualification
schedule,(called as inner envelopes) documents & Earnest Money Deposit and
cover No2. containing the price tender must besuper scribed as mentioned below
and addressed to the tender calling authority.

T.N.H.W.C.S.LTD,CHENNAI
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COVER -1
PRE-QUALIFICATION SCHEDULE

a. | NAME OF WORK : | Providing of Front Elevation at
Co-optex Head Office Premises,
No.350, Pantheon Road, Egmore,
Chennai-600 008

b. | TENDER NOTICE NO. : Coop 06 /2022-23
c. | DUE DATE FOR OPENING : 10.02.2023
e. | EM.D Rs.1,00,000/- Enclosed / Not Enclosed
(Strike whichever not applicable)
DD No. Date
d. | NAME OF CONTRACTOR &
ADDRESS
COVER -2
PRICE THENDER SCHEDULE
a. | NAME OF WORK : | Providing of Front Elevation at
Co-optex Head Office Premises,
No.350, Pantheon Road, Egmore,
Chennai-600 008
b. | TENDER NOTICE NO. : Coop 06 /2022-23

d. | NAME OF CONTRACTOR &
ADDRESS

These two inner envelopes shall be put inside a sealed common cover
and superscripted with all the details as with that of Cover I and addressed to
The Managing Director TNHWCS Ltd., Chennai.

11.3 If the cover is not sealed and super scribed as instructed, no responsibility
will be assumed for any misplacement of tender or premature openingof
the envelope or parcel.

11.4 Tenders received late on any account or any reasons whatsoever will not be
opened or considered and will be returned to the tenderer unopened.

T.N.H.W.C.S.LTD,CHENNAI
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11.5 Telegraphic tenders will not be accepted.

12. OPENING OF TENDERS:

The First cover containing Qualification schedule will be opened by The
Tender Committee TNHWCS Ltd Chennai at 4.00P.M, on 10.02.2023 notified
date in the presence of the tenderers or their authorized representatives who choose
to be present; after detailed evaluation of qualification schedule on pass or fail
basis of qualification schedule. Price tender of the qualified contractors only will
be opened those who satisfy the minimum criteria. The date and time of opening of
price tender will be informed to the qualifiedtenderers by The Managing Director
later. The price tender cover of the unqualified tender will be returned to them
unopened.

13. NEGOTIATION:

Negotiation of rates will be made only with the lowest tenderer for reducing
the quoted rates.

14. WHOM TO CONTACT:

The Managing Director, TNHWCS Ltd Chennai may be contacted for
further information in the matter.

Dated signature of the Applicant TheManaging Director
With seal TNHWCS Ltd

T.N.H.W.C.S.LTD,CHENNAI
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INFORMATION AND INSTRUCTION FOR TENDERERS
UNDER TWO COVER SYSTEM

I. FOR SPECIAL ATTENTION:

Pre Qualification Application here under is invited in accordance with the
Tamil Nadu state Public work Department procedures for Qualification of
Tenderers.

The tenderers should submit their documents in support of their credentials at the
time of tendering it self. The submission of particular to establish their
qualification criteria for items 1 to 6 are mandatory, otherwise the tender will be
summarily rejected without any consideration.

IT MINIMUM CRITERIA FOR PRE QUALIFICATION: (Sealed Cover No. 1)

1. The Applicants should have been in the same name and style in the civil
Engineering Construction fieldat least with an Experience of minimum 5
years.

EVIDENCE TO BE PRODUCED :

1) Audited Balance sheet or Abstract of Turnover & Profit with Chartered
Accountant’s Certificate for the past “FIVE” years in the case of individual
Contractor’s, Partnership Firms, Private / Public Limited companies.

i1) Registered Partnership deed in the case of Partnership Firms.

111) Articles of Association and memorandum of Association registered with
Registrar of Companies as per company act in the case of Private Limited
Companies and Public Limited Companies.

iv) Performance Certificate issued by the Public Works Department / Public
Sector Undertakings of Govt of TamilNadu completed in the past FIVE
years.

2. The Contractors registered with Tamil Nadu State Public work
Department, WRD, RD & any Public Sector Undertakings of Govt. of
TamilNaduunder Class IV and above (State level as per revised
classification with monetary limit above Rs. 50 lakhs to 2.00 Crore and
with Proven track record are only eligible. In such a case the applicant
should furnish the following documents to satisty the Criteria.

T.N.H.W.C.S.LTD,CHENNAI
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EVIDENCE TO BE PRODUCED :

Attested copy of the communication issued by the Registering
Authority(Tamil Nadu State Public work Department, WRD, RD &any
Public Sector Undertakings) registering the name of the Applicant as Class
IV and above Civil contractor as per Revised Classification and Live
Certificate.

3. The Applicants should have satisfactorily completed

1) at least one “ Building” work of similar nature with value of not less
than 50% of the proposed contract in a Single Agreement in any one of
the preceding 5 ( Five) years.

1) Two works in two agreements of similar nature with value not less than
25% (each work) of proposed contract value in any one of the preceding
5(Five) years.

111) The annual financial turnover of the applicant shall not be less than
150% of estimated annual value put to tender of the proposed work
during any one of the preceeding 5 (Five) years.

The Applicant should furnish the details of major building works and other
civil works completed during the past “FIVE” years.

EVIDENCE TO BE PRODUCED :

1) Performance Certificate issued by the Public Works Department / Public
Sector Undertakings of Govt of TamilNadu completed in the past FIVE
years with full complete details such as
D Name of work
(IT)  Value of work
(ITI)  Name of Employer for whom the work was executed
(IV) Period of Completion as stipulated in the agreement

1) Audited Balance sheet or Abstract of Turnover & Profit with Chartered
Accountant’s Certificate for the past “FIVE” years.

4. The applicant shall have working capital available atleast sufficient to finance
one — month current activity on the assumption that this work is awarded to the
applicant, on being qualified.

T.N.H.W.C.S.LTD,CHENNAI
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Definition

a

Working capital means the amount available in the Bank Accounts of the
applicant on the date of submission of applicant plus the unutilized amount of
overdraft / credit facility extended to the applicant by the Nationalised /
Scheduled Banks.

One month current activity means the sum total of the value of the unfinished
portion of works already committed by the applicant and being executed by
the applicant — (out standing value) - divided by the Balance period available
for completion of each of the committed works under execution plus the value
of the work for which the qualification schedule & Price tender is called for
divided by the number of months stipulated for its completion.

Outstanding value of committed works means the total value of each project
under execution minus the value of work completed as on the date of
submission of qualification application.

EVIDENCE TO BE PRODUCED:

a. Certificate — (for each of the committed works) — issued by the Engineer —
in- charge- (Not below the rank of Project Engineer) — of the work,being
executed by the applicant with the following details.

Name of work

Name / Designation of the Owner / Employer
Agreement Number

Total Value of the work

Period of completion stipulated in the agreement
Date of commencement of the work

Balance period available for completing the work
Value of work so far completed

Value of Balance items of work to be completed.
10 Physical progress or stage of work

11. Remarks

00N U R L

b. List of works already committed by the applicant and are in progress.

c. Certificate issued by the Bank / Banks / showing the limit up to which
overdraft / credit facilities 1s extended to the applicant and the overdraft /
Credit facility by the applicant up to date and the unutilized overdraft / credit
facility available.

d. Certificate issued by Bank / Banks / showing the amount available (on the
date of submission of application) in the current Account / Savings Bank
Account of the applicant.

T.N.H.W.C.S.LTD,CHENNAI
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e. Fixed Deposit in the name of the “Applicant” will also be considered for the
purpose of working capital, on production of “Certificate” issued by the
Respective Banks, clearly Stating that the Fixed Deposits are available in
the Name of the “Applicant” and the same are “Encumbrance Free” and can
be readily “Encashable”.

f. Current Revenue Solvency Certificate for not less than Rs. 10.00 Lakhs
(Rupees Ten Lakhs only) issued by Tahsildar / Govt Online Portal
concerned prior to the date of tender. (ie 26.01.2023) with Continuous
Encumbrance Certificate issued by the Registration Department on the
Properties listed out in the Solvency Certificate for the period from the date
of Solvency to the date of publication without any break.If the date of
solvency certificate is on or after the date of publication, Encumbrance
Certificate need not be produced.

g. Audited Balance sheet for the preceding FIVE years duly certified by
the Chartered Accountant.

The amount indicated in the Audited Balance sheets as

a. Paid up Share Capital In the Case of Private /

b. Called up and subscribed share Capital Public Limited Company

c. Partner’s Capital Account in the case of Partnership firm

d. Individual Capital Account in the case of individual Contractors.

AND

e. Reserves and Surplus Available in Capital account (to be furnished
separately) alone will be taken as amount available as paid up share capital
called up subscribed share capital.

5. The Applicant should produce Income Tax Returns filed copy for the current
period and for GST filed copy for previous financial year (2021-22).

EVIDENCE TO BE PRODUCED :

1. Income Tax Clearance Certificate issued (or) Saral form by Competent
Income Tax Department officials valid for the current period, duly attested.

ii. The Income Tax Return filed copy for the previous five years and the total
contract amount received in the past “five” years should have been indicated

in the Income Tax Clearance Certificate.

iii. Attested copy of GST Registration Certificate issuedby the Competent State
/ Central Commercial Tax Department officials.

iv. Attested Photocopy of the Annual GST Returns filed copy for 2021-22 along
with latest monthly GST returns filed copy.

T.N.H.W.C.S.LTD,CHENNAI
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6. The applicant should not have any of his contracts terminated / rescinded due to
breach of contract on the part of the applicant during the past “FIVE” years by
any agency.

EVIDENCE TO BE PRODUCED :

Sworn in affidavit duly certified by Notary Public, is to be produced (Specimen
appended) — in twenty rupee Non- Judicial stamp paper.

7. The applicant shall have a Project Manager together with site Engineers with
B.E., (Civil) Degree in civil engineering or Diploma holders in civil
Engineering with minimum field experience, noted against each, available as
given below, exclusively for this work.

1. Project Manager : 1 No - (One Number) B.E., (Civil) Degree in Civil
engineering with at least ten years Experience in
executing similar works .

2. Site Engineers : 2 Nos - ( Two Numbers ) — B.E., Degree in Civil
Engineering with atleast three years experience.
and
: 3 Nos - (Three Numbers) Diploma in civil
Engineering With atleast three years
experience.

3. Skilled and unskilled
work men : Adequate Numbers.

EVIDENCE DOCUMENTS TO BE PRODUCED:

1 List of Technically Qualified personnels under permanent / Regular
employment available with the Applicant with details such as (a) Name (b)
Qualification (c) Total experience (d) Under regular Employment with the
applicant since ------- () Emoluments paid etc.

i1 List of Technical personnels to be deployed for this work along with their
willingness & attested Xerox copy of the testimonials in support of the
qualification of the personnel to be deployed.

iii If required number of Technical Personals are not under Regular
Employment of the applicant, Name Qualification, Experience etc., of the

Technical personnel to be employed for this work along with their

T.N.H.W.C.S.LTD,CHENNAI
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willingness and attested Xerox copy of the testimonials in support of the
qualification of the Technical personnels proposed to be employed
exclusively for this work should be furnished.

8. The applicant shall have the following minimum construction equipments Tools
and Plants exclusively available for this work. — ( Either own or under lease
with the applicant)

1. Concrete Mixer Machine with Hopper  : 1 Nos- (One Numbers)
2. Vibrators : 2 Nos-(Two Numbers)
3. Dewatering Pumps : 2 Nos - (Two Numbers)
4. Lorry/ Tipper : 2Nos (Two Numbers)

5. Steel centering Materials to cover an area of : 100 sq.m (One Hundred
square Meters.)

6. Mechanical spray set for curing : 3 Nos (Three Numbers)
7. Mechanical Hoist : 1 No (One Number)
8. Poclain/JCB : 1 No (One Number)

DOCUMENTS TO BE PRODUCED:

1 Attested Xerox copy of the R.C.Books for the Machineries / Vehicles owned
by the applicant.

i1 Sworn in affidavit and Chartered Accountant’s Certificate stating the details
of equipments, tools and plants available with the applicant with make year
of purchase, capacity, present working condition of the equipment etc.,

iii If the Tools and plants are proposed to be taken on lease or already on lease
with the applicant, the source from which the Tools and plants have been
taken on lease or proposed to be taken on lease with proof, should be
furnished in addition to the Particulars in item-ii-.

T.N.H.W.C.S.LTD,CHENNAI



19

9. CAPABILITY OF APPLICANT :

The Applicant shall include with the Qualification schedule, details in the

prescribed Proforma vide schedule “A” to “H”.

1. Schedule ‘A’ - Structure and Organization.

i1 Schedule ‘B’ - Financial Capability statement

iii  Schedule ‘C’ - Plant and Equipments

iv  Schedule ‘D1,D2 & D3’ - Work experience (Works completed &in
progress)

v Schedule ‘E’ - Abandonment of work

vi. Schedule ‘F’ - Affidavit

vii Schedule ‘G’ - Undertaking

viii Schedule ‘H’ - Details of Technical Personnel under Regular

Employment with the Applicant.

T.N.H.W.C.S.LTD,CHENNAI
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NOTE

1

If any of the information furnished by the applicant is found to be concealed or
false at a later date, the contract will be terminated forthwith without Prejudice
to the rights thereon consequent on termination and the contractor will be
banned from business dealings.

All the documentary evidences should be stitched neatly (Spiral Binding should
beavoided) and the pages should be serially numbered, Index of the Documents
produced should be prepared and reference to page number of the documents
produced should be furnished in the index.

The Qualification schedule evaluation shall be done on a PASS or FAIL basis
against each of the above 9 (Nine) criteria.

The evaluation will be done only based on the information evidence,
documents, Records, Particulars furnished by the applicant and hence the
applicants are advised to furnish adequate and relevant information along with
requisite documentary evidences without any omission.

As far as possible, details shall be furnished in the schedules appended to this
Application. If the space left is found insufficient, additional sheets may be
attached to the schedules.

Photograph of the building works completed by the applicants may be pasted in
thick white paper and produced along with the documents.

Brochures, Pamphlets etc, shall also be stitched along with the documents
volume.

All applicants are cautioned that the Qualification schedule documents
containing any deviation from the contractual terms and conditions,
specifications or other requirements will be rejected as Non — Responsive and
low performance reliability.

T.N.H.W.C.S.LTD,CHENNAI
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METHODS OF TENDERING:

If the Pre Qualification application is made by an individual, it should be
signed by the individual, with his full name and his current address.

If the Pre Qualification application is made by a sole proprietary firm, it
shall be signed by the proprietor along with his full name and full name of
the firm with it’s current address. Documents with regard to registration as
FIRM by the Registrar of Firms should be Produced.

If the Pre Qualification application is made by a FIRM in partnership, it
shall be signed by all the partners of the firm with their full names and
current address or by a partner authorized by the firm (either as per Articles
of the Deed of Partnership / by power of attorney ) — for signing in Tenders,
Agreements etc. In which case, certified copy of the Registered deed of
partnership along with the current address of all the partners and a certified
photocopy of the Registered power of Attorney issued in favour of the
Signatory, should produced.

If the Pre Qualification Application is made by a “ Limited Company” or a
“Limited Corporation ” it shall be signed by a duly authorized person
holding the power of attorney for signing the application, in which case, the
certified copy of the power of attorney shall accompany the qualification
application . Such limited company or corporation shall also furnish
satisfactory evidence of its existence along with the Pre Qualification
Application.

II.PRE-QUALIFICATION APPLICATION FROM JOINT VENTURES

ARE NOT ACCEPTABLE.

vi

All the signatures in the Qualification Application and all the signatures in
the Documents produced Shall be dated.

vii All the originals of the documentary evidences shall be produced, If asked

for, for verification at the time of opening of Qualification schedule .

III. OPENING OF QUALIFICATION SCHEDULE & PRICE TENDER

SCHEDULE

i

The sealed bids comprising the Pre-Qualification schedule cover & price
Tender schedule cover will be received upto 03.00 P.M on 10.02.2023 and
Pre-Qualification schedule will be opened on the same day at 04.00 P.M by
the Tender Committee, in the presence of the applicant or their Authorised
representatives (who should produce the authorization issued by the firm /
Company) who choose to be present.
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i1 The Pre-Qualification schedule cover received will only be opened and
evaluated on a PASS or FAIL basis against each of the 9 (Nine) Criteria in
Para II above.

iii The Pre-Qualification schedule and price Tender Schedule received
belatedly on account of any reasons whatsoever will not be opened or
considered and will be returned unopened to the applicant.

iv Telegraphic Applications will not be entertained.

v The date of opening of Price tender will be notified to the qualified
applicants after evaluation of qualification schedule well in advance.

Dated signature of the The Managing Director
Applicant with seal TNHWCS Ltd

T.N.H.W.C.S.LTD,CHENNAI
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Schedule “A”
STRUCTURE AND ORGANISATION

1. Name of the Applicant

2. Status
Individual contractor
Sole proprietary Firm
Firm in Partnership
Private Limited Company
Public Limited Company

3. Head office / Registered office address with
phone / Telex / Fax Number.

4. Regional office address with phone / Telex /
Fax Number

5. Local office (if any) address with phone /
Telex / Fax Number.

6. Field of activity of the Applicant as per deed
of Partnership / Memorandum of Association /
Articles of association (Civil) Engineering
Contractor / General Engineering contractor /
Electrical Engineering contractor etc., should
Be specified).

7. Country and year of incorporation.

Main line of Business

9. Name, Position, status, capacity etc., of the
key personnel / Directors of the company
(Attach organization chart showing the
structure of the company / firm)

10. Name, capacity and address of the signatory
who has signed the Qualification Application
Attested copy of authorization issued (either
by power of attorney or as per articles of
Partnership Deed / Memorandum of
Association) in favour of the signatory to sign
The Qualification Application price Tender /
Agreement should be appended.

Dated Signature of Applicant with seal

T.N.H.W.C.S.LTD,CHENNAI
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SCHEDULE “B”
FINANCIAL CAPABILITY

1. Name and address of the Applicant
2. Income Tax permanent account No. C.I.H. No.
3. TNGST /C.S.T/GST . Registration No.

4. Annual turn over as per Income Tax returns filed for the:
TAX year past Five years
2016-2017
2017-2018
2018-2019
2019-2020
2021-2022

5. Annual turn over as per audited statement of account:
Financial yearduly certified by the Chartered
Accountant during the PreceedingFive years
(Attach attested copy of balance Sheets)
2016-2017
2017-2018
2018-2019
2019-2020
2021-2022
6. Financial Position
1 Cash in hand
i1 Cash in Bank / Banks.
111Current Assets.
ivCurrentLiabilities
v Working capital
vi Net worth

7. Outstanding value of works already committed and in
progress and time left for completion. (Details for
each work to be furnished separately )

8. Amount available in capital Account :
(1) Paid up share capital of (Partners or share holders)
(i1) Called up and subscribed share capital
(ii1)) Reserves under capital account.
(iv)  Surplus under capital account.
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9 . Net profit before tax during the preceeding FIVE years.

TAX year
2016-2017
2017-2018
2018-2019
2019-2020
2021-2022

Applicant’s Financial arrangements.
(a) Own resources.

(b) Bank credits / Over Draft.
(c) Other source (Specify the source)

Dated Signature of Applicant with seal
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SCHEDULE “C”
DETAILS OF CONSTRUCTION EQUIPMENT, TOOLS &PLANTS,
VEHICLES THAT COULD BE DEPLOYED
EXCLUSIVELY FOR THIS WORK
NAME OF APPLICANT :

Name of equipment / Total Equipments proposed to be taken on lease
Tools & plants / Vehicles requtl re Year of Present Year of Present Number | Year of Present
;nel:h. Purchase | working Manu Working Manufacture | Working
or K 1S Make & condition | facture condition Make & condition
wor Capacity Make & Capacity
Capacity
Concrete mixer with hopper 4 Nos
Vibrator 4 Nos
Dewatering Pumps 4 Nos
Lorry / Tipper 2 Nos
Steel centeringmaterials to 2000
cover an area of Sq.m
Mechanical spray set of 3 Nos
curing
Mechanical Hoist 1 No
Poclain or JCB 1 No
Other tools & Plants available
with the Applicant (details to
be furnished)
Note :- For the equipments currently under lease with the Applicant,

Date of expiry of lease period shall be furnished.

Dated Signature of applicant with Seal.
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SCHEDULE “D-1”
WORK EXPERIENCE
LIST OF CIVIL ENGINEERING CONSTRUCTION WORKS
COMPLETED IN THE PRECEEDING FIVE YEARS

NAME OF APPLICANT:
Sl Name of work Value | Name of | Agreement Period of Time Reasons | Type | Remarks
No. With location of the the Number Completion | actually for &
(Town / State) work | Employer Stipulated taken to delay nature
Rs. in the complete | (if any) | of the
agreement | the work work
1 2 3 4 5 6 7 8 9 10
I. | Building
works only

IT | Building &
Works
Including
water supply
and sanitary
arrangements
etc.

Note :-a) Details of original construction works alone should be furnished.
Repairs / Improvements to existing structures should not be included.

Dated signature of the Applicant with seal.
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A: DETAILS
AGREEMENT COMPLETED IN ANY ONE YEAR OF THE PRECEDING
FIVE YEARS

OF SIMILAR BUILDING WORKS

NAME OF APPLICANT:

SCHEDULE “D-2”
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UNDER

SINGLE

SL Name of work | Location Name and Value of | Agree | Stipulated Date of | Date of | Reason | Actual Quality
No. Village / Designation of | workas | ment | Period of Comme | Actual | s for Value of of work
Town / the employer / per Num contract as | ncement | comple | delay work done
Taluk / Owner Agreem | ber per of the tion of | in Executed
District / ent Rs. Agreement | work work comple | as per
State tion (if | final
any) Payment
I 2 3 4 5 6 7 8 9 10 11 12
1.
2.
3

Note :-a) Certificate issued by the Engineer- In — Charge ( not below the rank

of Executive Engineer / Project Engineer ) of each of the work is
to be appended.

Dated signature of the Applicant with seal.
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SCHEDULE “D-3”
DETAILS OF WORKS ALREADY COMMITTED BY THE
APPLICANT AND ARE IN PROGRESS

SL. Name of Name / Agree | Total Period of Date of Balance Value of Value of Physical Rema
No. work Designati | ment | Value of Completi | Commence | Period work so Balance Progress rks
With on of the Num the work on mentof available for | for item of or stage of
Location employer | ber as per Stipulate work completing complete work to work
/or Agreement | din the the d. Rs. be
Owner Rs. Agree remaining complete
ment portion of d.
work RS.
1 2 3 4 5 6 7 8 9 10 11 12
1.
2.
3
4
5
6.

Note :-a) Certificate for each of the committed works in Progress issued by
the Engineer- in — charge ( not below the rank of Project Engineer)
with all the above detail should be appended

Dated signature of the Applicant with seal.
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SCHEDULE “E”

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING /

EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY THE

1 (a)
(b)
2. (a)
(b)
3. (a)
(b)

APPLICANT

Is the Applicant currently involved in any Arbitration /
litigation relating to the contract works. Yes / No

If Yes, Details thereon

Has the Applicant or any of it’s constituent partners been Yes / No
Debarred / Expelled by any agency during the last

If yes, Details thereon
Has the Applicant or any of it’s constituent partners Yes/ No
failed to complete, any contract work during the past

“Five” years.

If Yes, give details thereon.

Dated signature of Applicant with seal.

Note : If any information in this schedule is found to be incorrect or concealed
the Qualification Application will be summarily rejected & price tender
will not be opened.
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SCHEDULE “F”
AFFIDAVIT
(To be furnished in a Twenty Rupees Non-Judicial stamp paper duly
certified by Notary Public)

1. 1/ We the undersigned solemnly declare that all the statements made in the
documents, records etc., attached with this application are true and correct to
the best of my knowledge.

2. 1 / We the undersigned do hereby certify that neither my / our firm /
company nor any of its constituent partners have abandoned any work
/works of similar nature and magnitude in India, during the Last “Five”
years.

3. I/ We the undersigned do hereby certify that any of the contract awarded to
me / us has not been terminated rescinded, due to breach of contractor on my
/ our part, during the last “Five” years.

4. 1/ We the undersigned authorise (s) and request (s) any bank / person / firm /
Corporation / TNHWCS Ltd Departments to furnish pertinent information
deemed necessary and requested by The managing Director TNHWCS Ltd .,
Chennai to verify the statement made by me / us to assess my / our
competence and general reputation.

5. I/ We the undersigned, understand(s) that further qualifying information /
clarification on the Statement made by me / us may be requested by the The
Managing Director ,TNHWCS Ltd., Chennai and agree(s) to furnish such
information / Clarification within “SEVEN” Days from the date of receipt of
such request from The Managing Director TNHWCS Ltd Chennai.

Dated signature of Applicant with seal.

To be signed by the officer authorized by the Firm / company to sign on behalf of

the Firm / company with company’s seal.)
Note:-In case of sole proprietary concern, affidavit should be signed only by the sole proprietor.

(Title of the Officer)

(Title of the firm / company)
(Date)

The above named deponent has understood the contents well and solemnly
and sincerely declared and affirmed by the deponent in my presence at
................................................... And signed before me on this day of

(Seal) (Signature of the Notary Public with seal)
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SCHEDULE “G”
UNDERTAKING

Under taking should be furnished in a Twenty Rupees Non- Judicial stamp
paper with the Qualification Application and Certified by the Notary public.

1/ We

The applicant do hereby undertake that I / we will abide by the
terms and conditions if any modified by the TNHWCS Ltd in the contract
conditions subsequent to submission of Qualification schedule / Price tender or
subsequent to execution of the agreement.

Place :

Date Signature of the applicant with Seal

The above named deponent has understood the contents well and solemnly
andsincerely declared and affirmed by the deponent in my presence at

................................. And signed before me

Place :

Date : Signature of the Notary public with Seal
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SCHEDULE “H”
Details of Technical personnel under regular employment of the applicant who can
be made available exclusively for this work

SIL.
N
0

Designation

Na
me

Educational
Qualification

Under
regular
employ-
ment with
Applicant
since.

Total span
of
experience

Salary
being
paid

Remarks

2

5

Project Manager —
B.E. Civil (with
atleast 10 years
experience.)— 1
No.

(a)

Site Engineers -
B.E. ,Degree in
Civil Engineering
(with atleast 3
years experience )
—1 Nos.

(b)

Diploma in Civil
Engineering (with
atleast 3 years
experience )

— 2 Nos.

Number of skilled
workmen
available

Number of
unskilled
workmen
available.

Dated Signature of applicant with seal.
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ANNEXURE
PARTICULARS TO BE FURNISHED BY THE TENDERER

1. Name of the tenderer and address : The Tamilnadu Handloom Weavers’
Co-operative Society Ltd.
Co-optex Head Office,
No: 350, Pantheon Road, Egmore,
Chennai — 600 008

2.Name of work :  Providing of Front Elevation of Co-
optex Head Office Premises at No.350,
Pantheon Road, Egmore,
Chennai-600 008 .

3. Date of tender : 10.02.2023

4. Total value of tender : Rs. 1,00,00,000/-

5. Details about E.M.D.enclosed for

this tender and its validity : Rs. 1,00,000/-
6. Registered class of the tenderer with

monetary limit and department in which

registered. Certified copy of the

registration should be attached.

7. Recent work (details about name and

place of work, value of the work etc.,
should be furnished)

8. Works under execution (details about
name and place of work value of the
work etc., should be furnished)

9. Command of labour in brief

10. Turnover of previous year (Particulars

for a period of Five consecutive years

to be furnished) : 2017-2018
2018-2019
2019-2020
2020-2021
2021-2022
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11. Whether Income Tax clearance certificate
1s enclosed. If not when it will be
produced?

12. (1) Sales Tax Registration Number
(1) PAN Number
(i11)) GST Registration Number
(iv) Whether Sales Tax clearance
certificate 1s enclosed? If not,
when it will be produced

13.1In case of registered co-operative
societies they should furnish name of
the nominee with their credential details
at the time of tender itself. They should
also certify, that the nominee of the
society 1s not a registered contractor
inthe .....cccevenenne. :
14. TECHNICAL ASSISTANT DETAILS

I. Name
Qualification certificate
Experience certificate

2. Name

Qualification certificate

Experience certificate
OR

1. Name :
If retired Civil Engineer, Designation

and date of retirement (copy to be
enclosed)

15. Any other details

NOTE : The consent letter from the Technical Assistant proposed to be employed
should be obtained and enclosed with the tender.
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Declaration to be given by the Unemployed Engineer

1. Name
2. Address

3. Age

4. Native place

5. District

6. Qualification

7. Year of passing

8. No. of years of employment
Name should be filled by Tender

9. Name of the ................ in which

registered as an unemployed Engineer:

10. Date of registration

11.Class of contractor

Monetary Limit

12. Previous experience in year

a) Irrigation b) Head works
c¢) Building d) Bridges
e) Others

(Details with regard to name of work, nature of work etc., may be furnished in a

Contracts Name of work Value of work Period of work Nomination of tender

(1) () @) (4) ()
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13. Annual turnover for five previouse years:

14. Solvency / Immovable / Cash

15. Tools and Plant owned

16. Was there any default in fulfilling
terms of contract and result and

penal action

17. Special remarks if any

Station :

Date

2017-2018
2018-2019
2019-2020
2020-2021
2021-2022

Signature and name of the

Unemployed Engineer
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Tamil Nadu Handloom Weavers Co-operative Society Ltd.,

Name of work : Providing of Front Elevation of Co-optex
Head Office Premises, No0.350, Pantheon
Road, Egmore, Chennai-600 008

Last Date for receipt of tender : 10.02.2023 upto 3.00 pm
Date and time of opening : 10.02.2023 at 4.00 pm
E.M.D. to be remitted : Rs. 1,00,000 /-

Mode of E.M.D.to remitted : Demand draft of the Nationalized and Scheduled
banks drawn in favour of TNHWCS Ltd. payable at
Chennai

Note :

1. The tender and E.M.D. should be enclosed in separate covers, both the covers
should then be submitted In a common sealed cover. All the three covers should
be sealed. Tenders not submitted In sealed cover will be summarily rejected.

2. The rate In words and figures for each item of schedule should be furnished by
the tenderer without fail In appropriate columns. Corrections scribbling
overwriting and erasing (should be avoided as far as possible) should be attested
by the contractor.

3. The total value of each Item of work should be worked out and entered in the
amount column.  Proper care must be taken in working out the value of each
item of work taking Into account the unit for which the rate is quoted and the
quantity of work to be done under the Item.

4. The total of each page should be noted at the end of each page and carried over
to next page. The grand total value of the tender should be worked out and
furnished at the end, both In. words and figures.

CONTRACTOR THE MANAGING DIRECTOR
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FOR SPECIAL ATTENTION OF THE TENDERER

. Proof of registration in Public work Department /Government Department /Any

Public Sector Undertakings of Govt. of TamilNadu/Firm Co-operative Industries
as a contractor shall be attached with the tender.

. Current Income Tax clearance certificate shall be enclosed with the tender.

Sales Tax Registration Number should be furnished and Sales Tax clearance
Certificateshould also be produced before finalisation of contract.

. GST Registration Number should be furnished.

. EM.D. will be accepted in the shape of Demand Draft of

the Nationalized and Scheduled banks drawn in the name of TNHWCS Ltd., There
is no Interest payable for EMD.

. Tenders filled in the Prescribed forms should be reach. The Tamil Nadu Handloom

Weaver’s Co-operative Society on or before 10.02.2023 on 3.00 PM in sealed over
and super scribed with name of the work Tender No.Rates must be Quoted for
completed work at site. (Including Sales cost, Taxes any other charges etc.,)All
charges like sales Tax, Work Contract charges ,GST Registration and ESI Charges
etc., work to be borne by the contractor and Co-optex will not entertain claim what
so over in this respect.

. The following particulars shall also be furnished by the contractor along with the

tender.
a) List of details of works executed by the contractor with their value.
b) A list of details of work under execution by the contractor with their values.
c) Annual turnover of the last one year (necessary certificate to the effect
issued by the respective bank and Income Tax certificate shall be attached.

The lowest tenderer when informed that his tender is under consideration shall
have to furnish PERT CHART & 3D Model photographs of works to be executed
in the proper form with in a week from the date of receipt of letter calling for the
same. The PERT CHART should confirm to the department time schedule for the
completion of the work furnished in the tender notice. If the same is not received
within a week from the date of communication, his tender will not be considered.

The tender documents will be issued to the contractors registered in PWD
/Government Department /Organization /Firm /Co-operative Industries in the
appropriate class.
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SPECIAL INSTRUCTION TO THE TENDERER

The Tenderer should carefully go through the tender schedule and quote their rates for
all items.

The rates should be filled in neatly in figures and in words and taking into
account the metric units specified in the tender, scribbling, over writings and erasing
should be avoided as far as possible.

The amount of each item of work should be worked out. Proper care must be taken in
working out the amount of each item of work taking into account the unit for which
the rate is quoted and the quantity of work to be done under the item.

The total for each page should be arrived at end, carried out to every page and
the grand total value of work should be worked out and shown at the end.

The tender should be submitted along with a covering letter giving full details, as
called for in the tender notice together with the copy of letter registering them into the
appropriate class.

In case the tenderers who are eligible for concessional Earnest Money Deposit and
accordingly they should furnish the reference No. and date in which the concession
was granted to them A copy of the aforesaid reference may be enclosed along with
the tender for ready reference.

Income tax clearance certificate for the current year should be submitted along with
the tender or the tender in which the Income Tax clearance certificate for the current
year was submitted to this office should be specified.

Details of previous work done by the Tenderers covering the cost of the work, the
agreement, No. date, department in which the work was carried out, etc., should
be furnished so as to assess the previous experience of the tenderers. Year wise
details should be furnished so as to see that these tenderers have minimum
experience of major building.

List of various machinery and other equipments at the tenderers disposal for use
in the execution of the work, should be furnished.

The TENDER form should be filled in while submitted the tender. The tenders
submitted without filling up the tender form are liable to be rejected.

11. The tender must be submitted in a sealed foolscaps cover duly signing all the

conditions.
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APPENDIX -1
TENDER NOTICE

Tenders will be received at the O/o0 The Managing Director, Co—optex, 350,Pantheon
Road, Egmore Chennai. 600 008 up to 3.00 PM on 10.02.2023 for ‘Providing of
Front Elevation at Co-optex Head Office Premises, No 350, Pantheon Road,
Egmore, Chennai-600 008.

The tenders should be in the prescribed form obtainable from the Managing Director,
Co — optex Ltd, Head office, Egmore Chennai. 600 008 for Providing of Front
Elevation at Co-optex Head Office Premises, No 350, Pantheon Road, Egmore,
Chennai-600 008.

The tenderers or their agents are expected to be present at the time of opening of
tenders. The tender receiving officer will on opening each tender prepare a statement
of the attested and unattested corrections therein and hand it over to the tenderer
concerned and initial all corrections in the presence of the tenderers. If any of the
tenderers or their agents finds it inconvenient to be present at the time, then in such a
case, the tender receiving officer will on opening the tender of the absentee tenderer,
make out a statement of the unattested corrections and communicate it to him. The
absentee tenderer shall then accept the statement of the corrections without any
question whatsoever.

Tenders must be submitted in sealed covers and subscribed with name of the work
and should be addressed to the Managing Director, Co — optex Ltd, Head office, No:
350, Pantheon Road, Egmore Chennai. 600 008 the name of the tenderer and name
of the work being noted on the Cover. If the tender is made by an individual, it shall
be signed with his full name and his address shall be given. If it is made by firm it
shall be signed with the co-partnership, name by a member of the firm who shall also
sign his name and the name and address of each member of the firm shall be given.
If the tender is made by a corporation it shall be signed by a duly authorised officer
who shall produce with his tender, satisfactory evidence of his authorisation. Such
tendering corporation may be required, before the contract is executed, to furnish
evidence of its corporate existence.

Each tenderer must also send a certificate of Income Tax Verification from the
appropriate Income Tax authority in the formprescribed therefor. The certificate will
be valid for one year from the date of issue for all tenders submitted during the
period.

In the case of proprietary or partner firm it will be necessary to produce the
certificate aforementioned for the proprietor or proprietors and for each of the

T.N.HW.C.S.LTD,CHENNAI



42

partners as the case may be.

If the tenderer is a registered PWD /Government Department /Organization /Firm
/Co-operative Industries Contractor and if a certificate for the current year had
already been produced by him during the calender year in which the tender is made,
it will be sufficient, if particulars regarding the previous occasions on which the said
certificate was produced, are given.

All tenders received without a certificate aforementioned will be summarily rejected.

4. Each tender must pay an Earnest Money Deposit a sum of Rs.1,00,000/- Demand
Draft at Nationalized Bank infavour of TNHWCS Ltd.

This E.M.D. will be refunded to the unsuccessful tenderer on application after
intimation is sent of rejection of the tender or at the expiration of three months from
the date of tender whichever is earlier. The refund will be authorised by the
Managing Director, Co — optex Ltd, Head office, Egmore Chennai. 600 008.

The EMD will not carry any interest. It will be dealt with as provided in the tender.

5. The tender will remain valid for a period of 180 days from the last date of
receipt of tender. The validity period can be extended further if the contractor gives
his consent in writing specifying the period of extension.

1) The tenderer whose tender is under consideration, shall attend the TNHWCS Ltd
office before the end of the period specified by written intimation to him. In case, the
tenderer fails to attend the office before the end of the specified period, his tender
will not be considered. He shall forthwith upon intimation being given to him of
acceptance of his tender, by the officer duly authorised in his behalf under article 299
(1) of the constitution hereinafter called "The accepting authority," make security
deposit of 2% of the value of contract by taking into account of the amount of
EMD already deposited with the tender it would be sufficient to pay the balance
amount to make up the 2% of the value of contract for the purpose of Security
deposit. However, the security deposit of one percent of the estimate cost of work
can be deposited as one time deposit by the contractor. The security deposit together
with earned Money Deposit and the amount withheld according to clause 64-1 of
General conditions of Contract shall be retained as Security for the fulfillment of
contract. If a cash Security Deposit is made by the contractor, he shall follow the
procedure laid down in the proceeding paragraph for payment of Earnest Money
Deposit and such deposit shall not bear interest

i1) On receipt of written communication of acceptance of tender, if the tenderer fails to
pay the requisite security deposit within the period specified in the written
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communication or backs out from the tender or withdraws his tender, the Earnest
Money Deposit shall be forfeited to the TNHWCS Ltd.

If the contractor fails to carryout the contract, after paying requisite deposits, then he
will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General Conditions of Contract.

(iv) It shall be expressly understood by the tenderer that on receipt of written
communication of acceptance of tender by the tenderer there emerges a valid
contract between the behalf of Managing Director and the tenderer, for execution of
the work without any separate written agreement. For this purpose the tender
documents ie., tender notice, tender offered by the contractor, General Conditions of
Contract, special conditions to the contract, correspondence, written communication
of acceptance of tender etc., shall constitute a valid contract and that will be
foundation of the rights of the both the parties to the contract.

Provided that it shall be open to the accepting authority to insist on execution of any
written agreement by the tenderer, if administratively considered necessary or
expedient,.

6. The tenderer shall examine closely the Tamilnadu Building practice and also the
General Conditions of Contract contained therein, and sign the Co-optex Head
Office, Chennai al office copy of the Tamil Nadu Bldg., Practice and its addenda
volume in token of such study before submitting his tender unit rates, which shall be
for finished work in situ. He shall also carefully study the drawing and addl.
specifications and all the documents connected with the contract. The Tamilnadu
Bldg., practice and other connected documents with the contract such as
specifications, plans, descriptive specifications sheet regarding materials etc. can be
seen at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of the
Managing Director, Co — optex, 350, Pantheon Road, Egmore Chennai. 600 008.

A copy of the set of contract documents can also be had on payment of Rs.15000/-
for each set and GST 18%

7. The tenderers attention is directed to the requirement for materials under the clause
"Materials and workmanship" in the General Conditions of Contract. Materials
confirming to the ISI. Standards shall be used on the work, and the tenderer shall
quote his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect the site of the
proposed work'. He should also inspect the quarries and satisfy himself about the
quality and availability of materials. The name of quarries and kiln etc. where from
certain materials are to be obtained will be given in the descriptive specification
sheet. The best class of materials to be obtained from the quarries or other source
defined shall be used on the work. In every case the materials must comply with
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the relevant standard specification. Samples of materials as called for in the
standard specification or in the tender notice or as required by the Departmental
Engineer shall be submitted for Departmental Engineer approval before the supply
to site of work is begun. If the contractor after examination of the source of
materials defined in the descriptive specification sheet is of the opinion that
materials complying with the standard or other specification of the contract cannot
be obtained in quality or sufficient quantity, from the source defined in the
descriptive specification sheet, he shall so state in his tender and state where from
he intends to obtain materials, subject to the approval of the Departmental
Engineer.

The TNHWCS Ltd will not, however, after acceptance of contract rate pay any extra

charges for lead or for any other reasons, in case the contractor is found later on to
have misjudged the materials available. Attention of the contractor is directed to the
"General Conditions of Contract" regarding payment of seignior age tolls etc.

Ne)

. The tenderer's particular attention is drawn to the sections and clause in the General
Conditions of Contract dealing with.

Test, Inspection and rejection of defective materials and work.
Carriage

Construction plant

Water and Lighting

Cleaning up during progress and for delivery

Accidents

Delays

S AN i

Particulars of payment.

The contractor should closely peruse all the specification clauses which govern the
rates which he is tendering.

10. A schedule of quantities accompanies this tender notice. It shall be definitely
understood that the TNHWCS Ltd.. does not accept any responsibility for the
correctness or completeness of this schedule and that this schedule is liable to
alterations by omissions deduction or additions at the discretion of the the Managing
Director, Co — optex, Chennai. 600 008 as set forth in the conditions of contract. The
tenderer will, however base his lump sum tender on this schedule of quantities. He
should quote specific rates for each item in the schedule and the rates should be in
rupees and in sums of five paise. The rates should be written both in words and
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figures and the units words. The tenderer should also show the totals of each item
and the grand total of the whole contract and quote in the tender a lumpsum of which
he will undertake to do the whole work subject to the conditions of contract such
lumpsum agreeing with the total amount of Schedule A. The schedule accompanying
the lumpsum tender shall be written legibly and free from erasures, over writings, or
conversion of figures. Corrections, where unavoidable should be made by crossing
out, initialing dating and rewriting

11. Tenderers offering a percentage deduction from or increase on the estimate amount
except in the case of tender for maintenance and repair works called for specifically
under percentage rate tender system and those not submitted in proper form or in due
time will be rejected.

12. The tenderer should workout his own rates, without reference being made to
the in Public Work Department schedule of rates. However in case of tenders
called for under % rate tender system the tenderer should workout his own rate but
quote his percentage rate above or below the total estimated cost of the work of the
department indicated in the tender schedule.

13. The price at which and the sources from which certain particular materials shall be
obtained by the contractor are given at the end of the schedule accompanying the
tender form. Tenderer must accept the materials at these prices and shall quote their
price for finished works accordingly. Notwithstanding any subsequent change in the
market value for these materials, the charges to the contractor will remain as
originally entered in the written contract. No cent age or incidental charges will be
borne by TNHWCS. in connection with this supply.

14. The attention of the tenderer is directed to the contract requirements as to the time
of beginning of work the rate of progress and the dates for the completion of the
whole work and several parts. The following rate of progress and proportionate value
of works done from time to time as will be indicated by the Departmental
Engineer.certificates of the value of work done will be required. Date of
commencement of the programme will be the date on which the site (or Premises) is
handed over to the contractor.
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Total percentage of work to be
completed based on contract
lumpsum amount

1 Month e 50 %
2" Month veee 50 Y%
(Total) ...100%

Note :The period to be entered in col. 1 for the purpose of following the rate of progress

15.

16.

17.

18.

may be fixed by The Managing Director.

No part of the contract shall be sub-let without written permission of the
Managing Director nor shall transfer be made by power of attorney, authorising
others to receive payment on the contractor's behalf.

If further necessary information is required the Managing Director of the
TNHWCS Ltd will furnish such but it must be clearly understood that tenders
must be received in order and according to instructions.

The Managing Director or other sanctioning authority reserves the right to reject
any tender or all the tenders.

The tenderers who are themselves not professionally qualified shall undertake to
employ Qualified technical men at their cost to look after the work.  The
tenderers should state in clear terms whether they are professionally qualified or
whether they undertake to employ technical men required by the department
specified in the schedule below for the work. In case the selected tenderer is
professionally qualified or has undertaken to employ technical men under him, he
should see that one of the technically qualified men is always at the site of the
work during working hours personally checking all items of works and paying
extra attention to such works as may demand special attention (e.g.) reinforced
concrete works etc.

(The norms for the employment of technical Assistant and penalty for non-employment
of such technical Assistant etc, is furnished in the format below)
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EMPLOYMENT OF TECHNICAL ASSISTANTS

NOTE :- 1
Employment of Technical Personnel
1. From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil
Engineering
(or)
2) Not less than one retired Junior
Engineer
2. From Rs. 5 to 10 lakhs 1) One B.E., (Civil)
(or)
2) Equivalent Degree holder
(or)
3) Not less than one retired Sub
Officer AEE / ADE
(or)
4) One Diploma Holder with three
experience.
3. From Rs. 10 to 25 lahs 1) One B.E., (Civil) with 3 years
plus ONE DIPLOMA Holder in Civil Engg.
(or)

2) Equivalent Degree holder with 3 years
experience plus one Diploma holder in
Civil Engg.

(or)
3) Not less than one retired Sub - Divisional
Officer plus one Diploma holder in Civil
Engg.

(or)
4) Two diploma holder in CivliEngg. with 3
and 5 years experience respectively.

4 From Rs. 25 t050 lakhs 1) One B.E., Civil with 3 years experience

plus two diploma holders in Civil Engg.

(or)
2) One B.E., (Civil) with 3 years experience
plus two retired Junior Engineers.
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(or)

3) Equivalent degree holder with 3 years
experience plus two Diploma holders in
Civil Engg. or Two retired Junior
Engineers

(or)

4)  One retired Sub Divisional Officer (AEE
or ADE) Plus two diploma holders in Civil
Engg. or one retired SDO (AEE or ADE)
Plus two retired Junior Engineers

5.Above Rs. 50 Lakes

To open and maintain movement Register
for Technical Assistant employed by the
Contractor. The Technical Assistant / Site
Engineer / THE technically qualified
contractor may be directed to note their
arrival and departure timings every day
along with their initials. Such register
should be produced during inspections.

2. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree
Holder be levied in case of default on the part of contractors in the norms mentioned
above.

3. The employment of Technical Assistant should be based only on the value of
contract. Engineers with Mechanical Engineering qualification and retired from Civil
Engineering Departments are also suitable to supervise the Civil Engineering works
because of their experience in Civil Engineering field.

4. The tenderer who himself is not professionally qualified should undertake to employ
qualified technical men at his cost to look after the work. The tenderer should state in
clear terms whether he undertakes to employ technical men required by the
Department specified in the Schedule below for the work. In case the selected
tenderer is professionally qualified or has undertaken to employ. Technical men
under him he should see that one of the technically qualified men 1s always at the site
of work during working hours, personally checking all items of works and paying
extra attention to such works as may demand special attention eg. reinforced cement
concrete works etc.
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5. It will not be incumbent on the part of the Contractor to employ Technical Assistants

when the work is kept in abeyance due to valid reasons and during such period in the
opinion of the Departmental Engineer the employment of Technical Assistant is not
required for the due fulfillment of the Contract.

6. Tenderer submitting a tender which the tender accepting authority considers excessive

7.

and/ or indicative of the insufficient knowledge of current prices or definite attempt
at profiteering will render himself liable to be debarred permanently from tendering
or for such period as the tender accepting authority may decide. The tender rates
should be based on the controlled price for materials - price permissible for the
tenderer to charge a private purchaser under the provision of clauses 8 of hoarding
and profiting prevention ordinance 1943 as amended from time to time and on
similar principles in regard to labour and supervision in the construction.

The contractor should offer employment to ex-toddy tappers as far as possible.

Note: This paragraph should be scored out if the cost of work involved is less than

Rs, 10, 000/-

8. The contractor shall comply with the provisions of the Apprentices Act 1961 and the

rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the competent authority, may at his discretion,
cancel the contract or invoke any of the penalties for the breach of contract provided
in the conditions of agreement. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the Act.
Contractor shall, during the currency of the contract, ensure engagement of the
apprentices in the categories mentioned below who may be assigned to him by the
Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu.
The contractor shall train them as required under the Apprentices Act 1961, and the
rules made there under and shall be responsible for all obligations of the employer
under said Act including the liability to make payments to the apprentices as
required under the said Act.

Value of contract Category No. to be appointed
Rs. 1.00 lakh and 1. |Building 1
upto Rs. 3.00 lakhs 2. |Constructor Brick
Above Rs. 3.00 lakhs and 1. |Building Constructor 1
upto 10.00 lakhs 2. |Brick layer Diploma
3. |holder in Civil 1
Engineering
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Above Rs. 10 lakhs and 1. (Building Constructor 1
upto 50.00 lakhs 5 |Brick layer B.E.,
" |(Civil) or equivalent 1

3. degree holder
1

"Unless the contractor has been exempted from engagement of apprentices by the
Director of Employment and Training/State Apprenticeship Adviser, a certificate to
the effect that "That contractor had discharged his obligation under the said Act,
satisfactorily should be obtained from the Director of employment and
Training/State Apprenticeship Adviser" and the same should be produced by the
Contractor for final payment in the settlement of contract.

09.In the case of contracts for construction of buildings either permanent or semi
permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be
retained with the TNHWCS Ltd. for a period of one year reckoned from the date of
completion of the work in order to enable the departmental officers to watch the
effect of all seasons on the work done by the contractor. The amount so retained
with the TNHWCS Ltd. will be refunded only on the expiry of one year period
referred to above and on execution of Indemnity bond by the contractor for a further
period of four years. The contractor shall be liable to set right all the defects arising
out of his faulty execution or sub standard work noticed during the above five years
period at his cost.

THE MANAGING DIRECTOR

CO-OPTEX LTD, HEAD OFFICE, NO:350,
Pantheon Road Egmore, Chennai 600 008.
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II. TENDER

THE MANAGING DIRECTOR
Co-optex Head Office,

NO:

350, Pantheon Road Egmore,

Chennai 600 008.

Sir,
1.

I/We do hereby tender and if this tender be accepted undertake to execute the
following work viz, as shown in the drawings and described in the specification
deposited in the office of the Tamil Nadu Handloom Weavers Co-operative Society
Ltd., Head Office Chennai with such variations by way of alterations or additions
to and omission from the said works and method of payment as are provided for in
the conditions of contract for the sum of Rupees (in figures and words)

or such other sum as may be arrived at under the clause of the General Conditions
of Contract relating to "Payment on lumpsum basis or by final measurements at
unit prices"

I/We have also completed the priced list or items in schedule "A" annexed (in
words and figures) for which I/We agree to execute the work and receive payment
on measured quantities as per the General Conditions of Contract.

I/We do hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender, I/We have carefully followed the instruction in the
tender notice and have read the Tamilnadu Building Practice and the General
Conditions of Contract there-in and the Tamilnadu Building Practice addenda
volume, and that I/We have made such examination of the contract documents and
of the plans, specifications, quantities and of the location, where the said work is to
be done and such investigation of the work required to be done and in regard to the
materials required to be furnished as to enable to thoroughly understand the
intention of the same and requirement, covenants, stipulations and restrictions
contained in the contract and in the said plans and specification, and distinctly agree
that I/We will not hereafter make any claim or demand upon the TNHWCS Ltd.
based upon or arising out of any alleged misunderstanding or misconception or
mistake on my/our part of the said requirements covenants stipulations restrictions
and conditions.

I/We enclose an income tax verification certificate.

I/We being a registered PWD/ WRD / RD and PSU contractor have already
produced an Income Tax verification certificate during the current calendar year in
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respect o(here particulars of the previous occasions in which the certificate was
produced should be given) The legal address of the contractors for service of all
letters and notices will be as follows.

(1) (a) I/We enclose herewith a chalan for the payment of the sum of Rs.1,00,000/-
(Rupees One Lakh Only) as Earnest Money not to bear interest.

(1) (b) I/ We have paid Rs........ccvvvvvveeennnnn. (Rupees............. perrrrrrreeeeeanan e

(RUPCES oottt )only.
Since I am/We are eligible to pay the EMD, at concessional rates.
(1) (¢) in lieu of a cash

bearing NO ......ooevvvvviiiieeciieee e, Date......ccoovveeeennenn.

ISSUCA DY 1t e e et e e e aee s
for a value OF RS..ccovuiiiiiiiie e
drawn / enclosed /pledged in favour of the ......................
T.N.H.W.C.S .Ltd., Chennai

(1)(d) Tam/ W Are ..o e e
and hence exempted from payment of E.M.D.

If my/our tender is not accepted this sum shall be returned to me/us on my/our
applications when intimation is sent to me/us of rejection or at the expiration of
three months from the date of this tender whichever is earlier. If tender is accepted,
the Earnest Money shall be retained by the TNHWCS as security for the due
fulfillment of contract. If upon intimations being given to me/us by the authority
authorized by the Governor under article 299 (1) of the constitution (hereinafter
called the accepting authority) of acceptance of tender (I/We) fail to make the
additional security Deposit, then [/We agree to the forfeiture of Earnest Money
Deposit. Any notice required to be served on me or us hereunder shall be
sufficiently served on me or us if delivered to me or us personally or forwarded to
me or us by post (Registered or ordinary) or left at my or our address given herein.
Such notice shall, if sent by post be deemed to have been served on me or us at the
time when in due course of post it would be delivered at the address to which it is
sent.

I/We fully understand that on receipt of communication of acceptance of tender
from the accepting authority, there emerges a valid contract between me/us and the
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Governor of Tamilnadu and the tender documents ie. Tender notice tender with
schedules General Conditions of Contract and special conditions of the tender
negotiation letters, communications of acceptance of tenders, shall constitute a
contract for this purpose and be the foundation of rights of both the parties provided
that it shall be open to accepting authority to insist on execution of any written
Agreement by the tenderer, if administratively considered necessary or expedient.

I/We have also signed the copy of Tamilnadu Building practice and addenda
volume, thereto maintained in the .Co-optex Head Office in acknowledgement of
being bound by all conditions of the clauses of the General Conditions of Contract
and all specifications for item of works described by a specification number in

Schedule A.

In consideration of the payment of Rupees or such of the sum as may be arrived at
under the clause of the General conditions of contract, relating to payment of
lumpsum basis or by final measurement at unit prices I/We agree subject to said
conditions to execute and complete the works shown upon the said drawing serially
from number I to inclusive (Schedule - B) and described in the specifications
(Schedule - C) and to the extent of probable quantities shown in (Schedule - A)
with such variations by way of alterations additions to or deductions from the said
work and method of payment therefor as are provided for in the said conditions.

10.(1) The term Department Engineer" in the said condition shall mean the Co-optex

11.

officer in charge of the Chennai having jurisdiction for the time being over the
work who shall be competent to exercise all the powers and previleges reserved
herein in favour of the Govt. with the previous sanction of or subject to ratification
by the competent authorities in case where such sanction or ratification may be
necessary and who has been duly authorised under articles 299 (1) of the
constitution.

I/We agree that the time shall be considered as the essence of the contract and I[/'We
hereby agree to commence the work as soon as this contract is accepted by the
competent authority as defined by the Tamil Nadu Building prating code and the
site (or premises) is handed over to me/us as provided for in the said conditions and
agree to complete the work within Two (2) months from the date of such handing
over of the site (or premises) and to show progress as defined in the tabular
statement "rate of progress" subject nevertheless to the provisions for extension of
time contained in clause 56 of the General Conditions of Contract appended to the
Tamil Nadu Building Practice
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12. I/We agree that upon the terms and conditions of this contract being fulfilled and
performed to the satisfaction of The Managing Director, the security deposited by
me / us as herein before recited or such portions thereof as [/We may be entitled to
under the said conditions be paid back to me/us as provided in clause 64 of the
General conditions of Contract.

13. I am/We are professionally qualified and my/our qualification are as follows.

Name Qualification Experinece

I/We in pursuance of clause 18 of tender notice, undertake to employ the following
technical staff for supervising the work and will see that one of them is always at
site during working hours personally checking all items of works and paying extra
attention to such works ,, as may require special attention (eg) reinforced cement

concrete.
Name of technical staff Qualification Experience
proposed to be employed 2) A3)
1
1.
2.
3.

14. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration
clause of the General Conditions of Contract shall be :

The Managing Director ,

T.N.H.W.C.S. Ltd (Cooptex) ,Head office,
No:350, Pantheon Road, Egmore,
Chennai 600 008.

In case, the value of claim does not exceed Rs.50,000 /-
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1. T/we agree that in case of the value of claim is over Rs.50,000/- and the above,the

remedy will be through the competent of civil court only.

Signature of the Contractor with Date

15.  On behalf of the TNHWCS Ltd and as duly authorised by the Managing Director

under article 299 (1) of the constitution the above tender for a value of Rs.

only is accepted on this day of ...........ccooeeiiiiiiiiiiiiei, of 2023

Signature and Designation

Signature of Contractor in full
and address with name in block letters
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SCHEDULE - A
(Schedule of Rates and Approximate Quantities)
The quantities here given are those upon which the lump sum tender cost of the

work is based but they are subject to alterations, omissions, deductions or additions
as provided for in the conditions of this contract and do not necessarily show the
actual quantities of work to be done. The unit rates noted below are those
governing payment of extras or deductions for omissions according to the
conditions of the contract as set forth in the General Conditions of Contract in

Tamilnadu Building Practice and other conditions specifications of this contract.

It is to be expressly understood that the measured work is to be taken nett (Not with
standing any custom or practice to the contrary) according to the actual quantities
when in place and finished according to the drawings or as may be ordered from
time to time by the Departmental Engineer and the cost calculated by measurement
or weight at the respective prices without any additional charge for any necessary
and contingent works connected therewith. The rates quoted are for works in situ

complete in every respect.

T.N.E.B.P No

lass an . Rat .
Item  Probable ¢ > .d or other special ¢ Unit Amt
...  Description . . World
No  Quantities specification no . Words figure
ork Figure

if any

VIDE SHEETS ATTACHED SEPARATELY
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SCHEDULE -B

LIST OF DRAWINGS

VIDE SHEETS ATTACHED SEPARATELY

Note: All drawings to be signed by the contractors as well as the officer entering
into the contract.
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SCHEDULE -C

List of specifications for the various items of works supplementing those described in
Schedule A by standard specification numbers.

1. The contractor shall employ the following technical staff for supervising the work
and shall see that one of them always at site during working hours personally
checking all items of work and paying extra attention to such works as may demand
special attentions eg. reinforced cement concrete works etc.

Name of the members of the technical

staff to be employed Qualification & Experience

Note 1 :In case the contractor Is himself professionally qualified the above
specification should be suitably altered and In case In which the contractor selected
has not given In undertaking to employ qualified men it should be scored out.

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for
Degree holder be levied in case of default on the part of the contractors as per
norms fixed by the TNHWCS Ltd., for employment of Technical Assistant.

3. The employment of Technical Assistant should be based only on the value of
contract Engineers with Mechanical Engineering qualification and retired from
Civil Engineering Departments are also suitable to supervise the civil Engineering
works because of their experience in Civil Engineering Field.

4. In case of the contractor who is professionally qualified is not in a position to
remain always at the site of the work during hours personally checking all items
of the work andpaying extra attention to work as may demand special attention
(eg) R.C.C. work etc. he should employ technically qualified men as prescribed
for the works.

5. A movement register should be maintained for Technical Assistants employed by
the Contractor or for the technically qualified Contractor. The Technical
Assistants or Technically qualified contractors should note the arrival and the
departure timings every day along with-their initials. Such register should be
produced during inspection of the Inspecting Officer.
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6. It will not be incumbent on the part of the contractor to employ Technical
Assistantswhenthe work is kept in abeyance due to valid reasons and if during
such period in the opinionof the Departmental Engineer, the employment of
Technical Assistants is not required for the due fulfillment of the contract.

7. a. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.

b. The works contract assigned to the Contractors shall be cancelled if they engaged
Child Labour in executing works and such contractors should be blacklisted for
three years.

Special Condition of Contract

1. Safety measures to be observed for the prevention of Children being trapped and
falling in to bore well / tube wells or abandoned well.

(1)

(i)

(iii)

(iv)

General Guidelines issued by Supreme Court of India

The owner of the land/premises, before taking any steps for constructing bore
well/tube well must inform in writing at least 15 days in advance to the
concerned authorities in the area, i.e., District Collector/ District Magistrate/
Sarpanch of the Gram Panchayat/ concerned officers of the Department of
Ground Water/Public Health/ Municipal Corporation, as the case may be,
about the construction of bore well/ tube well.

Registration of all the drilling agencies, viz., Government / Semi Government /
Private etc., should be mandatory with the district administration.

Erection of signboard at the time of construction near the well with the
following details:-
(a) Complete address of the drilling agency at the time of construction/
rehabilitation of well.
(b) Complete address of the user agency/ owner of the well.

Erection of barbed wire fencing or any other suitable barrier around the well
during construction.
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Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter
(0.30 meter above ground level and 0.30 meter below ground level) around the
well casing.

Capping of well assembly by welding steel plate or by providing a strong cap
to be fixed to the casing pipe with bolts & nuts.

In case of pump repair, the tube well should not be left uncovered.
Filling of mud pits and channels after completion of works.

Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings
etc., from bottom to ground level.

On completion of the drilling operations at a particular location, the ground
conditions are to be restored as before the start of drilling.

If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the
concerned department of Ground Water/ Public health / Municipal Corporation
/ Private contractor etc., must be obtained by the aforesaid agencies that the
‘Abandoned’ bore wells/ tube well is properly filled upto the ground level.
Random inspection of the abandoned wells is also to be done by the Ground
Water/Public Health/ Municipal Corporation of the concerned agency/
department. Information on all such data on the above are to be maintained in
the District Collector/ Block Development Office of the State.
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SCHEDULE -C

Special Conditions

Tenders with tampered seals will not be accepted.

Tenders in which the rates are not written in words will generally be rejected. In
case of any discrepancy while expressing rates in words, the rate whichever is
advantageous to TNHWCS Ltd. will only be taken into account. Tenders containing
overwriting, corrections which are not attested by the tenderers will be liable for
rejection.

The contractor should satisfy himself about the availability of the various materials
at the quarries specified in the tender schedule for the work before tendering. In
case, the contractor feels any difficulty in procuring the material from the stipulated
quarries he should make a special mention of the fact with details of the quarry /
Quarries from which he proposes to bring the required materials for the work in the
covering letter to accompany his tender. Any claim for payment of extra cost on
account of increase in the lead for materials at the later stage will not be accepted.

In case it is found by the Departmental Officers that the contractor has brought any
of the required materials from a quarry with lesser lead than that is specified. in the
schedule, proportionate deductions will be made from the contractors rate of
payment for the finished work for the respective item / items of work.

Due Statutory deductions like IT TDS & GST TDS at the appropriate rates will be
made towards income Tax and sales Tax in every payment made to the contractor.

Percentage Tender Conditions :

On evaluation of Tender if it is found that if the overall quoted amount of the,
Tender is less than 5 to 15% of the value put to Tender, the contractor shall pay an
additional security at 2% of the estimated value. If the tender discount exceeds 15%
to 20% the contractor shall pay an additional, Security deposit of 50% of the
difference between the quoted amount and estimate amount Failure to furnish the
Additional Security Deposit within 15 days from the date of receipt of Acceptance
order and execute the Agreement shall entail cancellation of award of contract and
forfeiture of E.M.D. furnished,"

An additional Security deposit of 1 % of the value of the contract in one of the
forms prescribed above will be remitted by the successful tenderer, if called for by
the tender finalising authority.
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A movement register should be opened and maintained for Technical Assistants
employed by the Contractor or for the Technically qualified contractor. The
Technical Assistant or Technically qualified Contractor should note the arrival and
the departure timings every day along with their initials. Such Register should be
produced during inspection of the Inspecting Officers.

Without prejudice to the generality of the above clause the contractor shall during
the currency of the contract, when called upon by the Engineer-in-charge engage
and also ensure engagement by the Sub Contractors and others employed by the
contractor in connection with the work such number of apprentices in the category
mentioned, below and for such period, as may be requited by the Engineer-in-
charge. The Contractor shall train them as required under the Apprentices Act 1961
and the rules made there under and shall be responsible for all obligations of the
employer under the said act including the liability to make payments to apprentice
as required under that said act.

A statement giving particulars of equipment resources that will be put at the
disposal of the work under the following classification should accompany the
tender.

Equipment (Transport of materials viz. lorries and carts, concrete mixers)
Organisation
Technical & (i1) Unskilled

The tender of the contractor who agrees to employ the maximum No. of Ex. service
Men (No. to be specified in the tender) will receive preferential consideration. The
tenderers are requested to report on their covering letter.

The Managing Director reserves to himself the right of allotting the different sub
works to the different contractors or to one and the same contractor as he may
decide after the receipt of tenders.

All rates quoted in the tender shall be inclusive of Sales Tax,/GST payable under
the sales tax act as amended from time to time (including amendment Act 38/34)
and that the contractor is responsible to file the Sales Tax return and pay the
amount of tax as amended by the Commercial Tax Department. No request for
payment of Sales Tax, GST separately in addition to the tendered rates due to any
plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of
General conditions of contract.

No seigniorage shall be charged where due for materials quarried from the PWD or
other Govt. Quarries. Assistants as necessary shall be given to the contractor by the
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Department to obtain access to quarries approved by the Departmental Engineer.
No plot rent will be charged for materials stocked on Govt. land during the course
of construction provided all such materials are removed within one month after the
work is completed.

Seigniorage or charges due for the use of private quarries and private land shall be
paid by the contractor.

II1. Execution of Work
The entire work should be carried out as per specifications in the National Buildings
code and Tamilnadu Building Practice.

The contractor shall make his own arrangements for clean and fresh water and shall
meet all charges therefore. The special attention of the contractor is drawn to clause
36 of General Conditions of Contract regarding water and lighting.

The rates specified in schedule for the different items of works are for the finished
work.

The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt,
as per the Tamilnadu General Sales Tax Act of 1939 as amended from time to time.
No enhanced rates will be paid to the contractor for any upward revision of Sales
Tax during the currency of the contract.

All minor baling and pumping incidental on the work shall be borne by the
contractor,where heavy pumping is required the baling will be done
departmentally.If the contractor is askedto do, the charges will be paid as per actual
plus 10%. The Departmental Engineer in charge of the work will be the final
authority to decide whether pumping is minor or heavy.

The cement concrete for reinforced cement concrete works shall be machine mixed.
The lime mortar shall be ground in mortar mill as per T.N.B.P.

More than 90 cm height of concrete should not be laid in one day. At the place
where the concrete is stopped, it should end in the form of steps so as to facilitate
receiving of the next length of concrete. Once a height of 90 cm of of concrete is

laid, it should be cured for three days before further concrete is laid.

The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best
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quality and shall be subject to inspection and approval by the Departmental
Engineer before use on the work.

Painting: Paint used for the work shall be of approved brand and colour.

Plastering: All external corners, "TEE" beam edges and doors and windows
opening etc, shall be finished truly vertical or horizontal as the case may be. The
rate for plastering shall include the cost of finishing. No separate extra for finishing
the corners edges of beams etc. will be paid.

The planks for form work and centering for reinforced cement concrete works shall
be well seasoned timber approved by the Departmental Engineer according to
clause 8 of T.N.B.P. No. 30. They must be made smooth and perfectly level at top
so as to give smooth and even finish to the reinforced cement concrete ceilings.
Alternatively, the contractor may use steel sheets over wooden frames provided the
required finish to the underside of the slab is obtained. Mango Planks shall not be
used under any circumstances. Centering form works shall be provided to the
extent and area ordered by the Departmental Engineer during the execution.

The arrangements of steel rods for reinforcement for reinforced concrete works
shall be in accordance with the working drawing supplied.

The Managing Director will be at liberty to carryout any portion of the work at any
time either departmentally or through any other agency in the interest of TNHWCS
Ltd. without assigning any reasons therefore to the contractor who is actually doing
the work. The contractor is not entitled for any comprehension on account of the
same. The contract will be only subject to this condition.

Earth work : Each and every borrow bit will be individually marked by the Section
Officer and in urgent cases by the Masteries incharge of the work subject to the
approval of the Section Officer. Earth should be removed only from the places
marked and to the depth ordered by the above officer.

The contractor should not enter any private lands for removal of earth there from
without the prior written consent of the landowners. If he does unauthorisedelly,
the contractor alone will be held fully responsible for consequences arising there
from.
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IV. SUPPLY OF MATERIALS

The contractor's rate for the different items of work involving the use of cement are
inclusive of the cost of Cement

The cement required for the work will be supplied by the contractor himself

The contractor should make his own arrangement at his own cost to take delivery
of the cement from the dealer and to convey the same to his store shed at site of
work. The stock of cement with contractors should be accessible to the
Departmental Officers for verification at any time.

To be procured from authorised stockiest and dealers with details of printing in the
Cement bag as approved by ISI (Pozzolona Cement printed in red colour and other
Cement bags including OPC in black colour)

All Cement quantity should be supplied in paper bags only at site of work.

Test certificate to be obtained from Govt institutions and Quasi Govt institutions
only by mentioning the name of work & period of contract and should not be from
private institutions.

The minimum content of cement is to be ensured in use for works as specified in IS
: 450-1978 Table - 19.

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT

(OPC)
SI. Characteristics Requirements
No. 33 Grade | 43 Grade | 53 Grade

IS: 269- | IS:8112- | IS :12269-

1. |Minimum compressive strength in

N/ Sq. mm

3 days 16 23 27

7 days 22 33 37

28 days 33 43 53
2. |Fineness (minimum) (Sq. m/Kg) 225 225 225
3. |[Setting Time (minutes)

Initial - (minimum) 30 30 30

Final - (maximum) 600 600 600
4. |Soundness, Expansion

Le Chatleier - (maximum) m 10 10 10

m Autoclave Test (maximum) 0.80 0.80 0.80

%

T.N.HW.C.S.LTD,CHENNAI



10.

11.

12.
13.
14.
15.

16.

17.

18.

19.

66

Steel required for the work will be supplied by the Contractor himself

No separate charges will be paid to the contractor for straightening of mild steel
rods. The contractor shall make his own arrangements for cutting to sizes, bindings
and tying grills etc. Mild steel rods, should be cut and placed as reinforcements
with proper care according to the available rods at site so as to ensure minimum
possible wastage.

To be procured from authorised dealers and test certificate for strength as well as
for unit weight to be produced before use in order to ascertain the size of rod and
quantum of Steel actually used in the work.

Excessively rusted Steel rods should be rejected.
To be delivered at site of work and to be under the custody of contractor only.
Use of Steel rods shall confirm to the structural designs approved for the work.

Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :
456-1978 as detailed below :

a) Mild Steel - Grade I of IS : 432/Part 1/1966.

b) HYSD bars - IS: 1786 - 1985/

c) Cold worked - IS : 786-1979 (Grade Fe 415)

Steel manufactured from the waste Steel through the process of re-rolling shall be
rejected since guarantee for the strength and quality is not certified by the
authorised dealer or by the manufacturers.

CENTERING WORKS

Payments for centering works for all R.C.C. items shall be made only after concrete
is laid, even though separate rate is called for, for centering work in the Schedule.

The contractor will be held responsible for the proper safe custody of all the
Departmental materials which are handed over to the contractor until they are
finally used on the work or taken over by the Department.

The shed for storing materials should be put up by the contractor at his own cost.
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V. Special Conditions for Earthwork Excavation in Hard Rock Requiring
Blasting

In the case of earthwork excavation in hard rock requiring blasting the tenderer should
observe the following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity
of blasted rock shall be arrived at by allowing a deduction of 40% for voids and
compared with the pre-measured quantity and only the lesser of the Two shall be paid.

Where the rock other than hard rock and hard rock are mixed upon ground, the Two
kindsof rocks shall be stacked separately for measurement. The net measurement of two
kinds of rock shall be compared with the pre-measured quantity and only the lesser of
the Two shall be paid for. If the total of net measurement of the two kinds of rock
exceeds (or) falls short of the measurements of mixture, the volume of mixture proposed
to be paid shall be apportioned in the proportion of the net actual measurements of
stacks of the Two kinds of rocks.

Note :i)  40% deduction for voids shall be adopted for compact and proper stacking
but such percentage of deduction shall be increased for loose (or)
improper stacks.

i1)  The blasted rock material, stacked, measured and paid for shall become
the property of the department.
ii1) 1.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and
Civil Engineering of work. Part [ "Earthwork" may be referred as and when
necessary.
VI MOSAIC FLOORING
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural
aggregates and colouring materials where required by pressure process. During
manufacture the tiles shall be subjected to a pressure of not less than 140 kg. per.
sqm. (or) 2000 1bs. sg.inc)

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5

by weight.

3. On removal from mould, the tile shall be kept in moist condition continuously for
at least 7 days and subsequently if necessary kept in moist for such a longer period
that would ensure their conformity, to the requirements of Traverse strength,
Resistance to wear and tear absorption and would minimize shrinkage and
cracking. Tiles shall be stored under cover.

4. TOLERANCE: Tolerance on length and breadth shall be plus or minus one mm.
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Thickness of Wearing Layers

Class of tiles Minimum thickness
of wearing layer
mm
Plain cement and plain coloured tiles for general 3
duty
6
Plain cement and plain coloured tiles for heavy
duty 5
(Mosaic) terrace tiles with chips of size varying
from the smallest upto 6mm (1/4") 5

Coloursand Appearance: The colour and texture of the wearing layer shall be
uniform throughout its thickness.

When specifying the tiles, the contractor should specifically indicate whether the
chips to be used are from the smallest units 6mm from smallest upto 12mm or from
the smallest upto 200mm size. The officers of the department shall also specify
size of chips by referring the approximate photograph given in figure 4 to figures 6
in Indian Standard 1237/1959.

CONTRACTOR The Managing Director ,
T.N.H.W.C.S. Ltd (Cooptex) , Head office,
No:350, Pantheon Road, Egmore,
Chennai 600 008.
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8.b. Cement Conditions :

The Procurement of cement of required specifications for the works subject to the
followings.

A.The contractor shall procure cement required for the works only from reputed
cement factories (main producer of their authorized agents, manufacturing cement
to ISI standard) acceptable to the Engineer-in-charge. The contractor shall be
required to furnish to the Engineer-in-charge bills of payment and cost certificates
issued by the manufactures or their authorized agents to authenticate procurement
of quality cement from the approved cement factory.

B.The contractor shall procure in standard packing of 50Kg. Per bag bearing
manufacturers. The contractor shall make necessary arrangement at his own cost
to the satisfaction of Engineer-in-charge for actual weightment of random sample
from the available stock and shall conform with the specification laid down by the
Indian Standards Institution as the case may be cement shall be got tested for all
the tests including through destructive and non-destructive test materials etc, as
directed by the Engineer -in-charge in advance before the use of cement bags. In
case test results indicate that the cement arranged by the contractor does not
conform to the relevant code, the same shall stand rejected and shall be removed
from the site by the contractor at his own cost within a day's time of written order
from the Engineer -in-charge to doso.

C.The employer will furnish air recreating agents and admixtures required to the
Contractor free of cost at the employer stores. The use of such admixtures and
agents shall be made as per the instructions of Engineer -in-charge. The cost of
Cartage / Storage, handling, batching mixing shall be borne by the Contractor and
shall be included by him to unit officers tendered for concrete.

D.The cement shall be brought at site in bulk of approximately 50 tones or as
decided by the Engineers-in-charge for large works

E.The Cement Go down of the capacity to store a minimum of 1000 bags of cement
shall be constructed by the Contractor at site of work, for which no extra payment
shall be made. The Contractor shall facilitate inspection of the Cement Go down
by the Engineer -in-charge at any time.

F.The Contractor shall further at all times satisfy the Engineer-in-charge on demand
by production or records and test book or by submission of returns and other
proofs as directed that the cement is being used as tested and approved by the
Engineer -in-charge for the purpose and the Contractor shall at all times, keeps his
record up to date and enable the the Engineers -in-charge to apply such checks as
he may desire.
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Cement which has been unduly long in storage with the Contractor or
alternatively has deteriorated due to inadequate storage and thus become unfit for
use on the works will be rejected by the Department and no claim will be
entertained. The Contractor shall forth with remove from the work area any
cement the Engineer-in-charge may disallow for use of work and replace it by
cement complying with the relevant Indian Standards
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GENERAL CONDITIONS OF CONTRACT

A. PREFACE

I. Intent and reference to TamilNadu
Building Practicelt is intended by these
Tamilnadu Practice to describe;

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's responsibilities to
thePublic,Govt and his workmen and general
contract conditionswhich are to be accepted
by every contractor who executeswork
entrusted to him by the Department.

1.2 Wherever the term  "Standard
Specifications" or "Specifications" of the
abbreviation "T.N.B.P. No" or "TNBP" is
used in the specifications or in estimates or
contract documents, it shall refer to the

relevant specification in the Tamilnadu
Building Practice.
1.3 The abbreviation "L.S.” shall

mean 'Indian Standard”
2. Applicability of the Tamilnadu Building

Practice

2.1 It shall be unnecessary to include in any
contract documents a specification for any
item of work which 1s defined
in the tender notice or in the contract
schedule of work to be done by a Tamilnadu
Building Practice number (TNBP No. )
The fact that the item is defined as
speciation, shall mean that the contractor is
to execute the work according to such
specification modified as may be necessary
by an addendum specification for that
particular item of work. In the absence of
specification for any work or material in the
T.N.B.P. such

work should be carried out in accordance
with the instruction given by Departmental
Engineer.

2.2 THESE GENERAL CONDITIONS OF
CONTRACT

SHALL APPLY TO ALL AGREEMENTS
ENTERED INTO BY CONTRACTORS
WITH THE ...................... OR HIGHWAYS
AND RURAL WORKS DEPARTMENT
AND shall form an inseparable condition of
contract and it shall not be necessary to
append a copy of the same to the agreement.

3.Contractor to sign in the
...................... al(or the Sub-
...................... al) copy of the T.N.B.P.

3.1 Every Contractor who executes work for
the ..oovveeiieieee, or the Highways and Rural
Works Department shall carefully study the
specification for all items of work which are
included in the schedule for work to be done
and his obligation under the "General
Conditions of Contract" which apply to all

agreements, and he shall sign in the
...................... al Office copy of the T.N.B.P.
(or the Sub-...................... al Office copy if so

arranged by the Departmental Engineer) as
evidence that he understands clearly the
conditions of contract governing his
agreement and accepts the same.

32 It shall not be necessary for the
contractors to sign the ...................... al Office
copy of the T.N.B.P. for every contract
awarded to him, but his signature therein will
be evidence that heaccepts the conditions of
contract (which include the specifications) as

T.N.HW.C.S.LTD,CHENNAI



detailed in the T.N.B.P. for every contract
into which he enters. It shall also be the

contractor's  responsibility by frequent
perusal of the ..................... al Office (or the
Sub ..o al Office) copy to become

conversant with sanctioned alterations or
additions made to the T.N.B.P. as soon as
they are made. A separate volume of
addenda to the T.N.B.P. will be maintained
in each (or sub
office) as the case may be, in which will be
entered all sanctioned corrections and
additions. This must also be studied and
signed by every contractor before executing
an agreement. Interleaving corrections slips
will not be made for this purpose. The
.contractor should purchase copy of the
T.N.B.P. for his reference while executing
work.

4. Sub-specifications

............................................

4.1 Works of similar nature having many
common clauses in their specifications are
grouped under one specification number
with a "General" preface thereto and the sub-
specifications are therefore given an
alphabetical affix.

5. Additions and alterations to the T.N.B.P.

5.1 Additions and alterations to the T.N.B.P.
will be incorporated in the addenda volume
as authorised by the Chief Engineer.

b. No d
TNWHCS Ltd
6.1 Departmental Engineer and
Departmental Engineer may alter the

specification for any particular contract
which is within their respective power of
sanction, when such alteration is found
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necessary by attachment of a correction
sheet to the contract form, bearing the
T.N.B.P. number, the corrections and the
signature of Departmental Engineer or
Departmental Engineer as the case may be,
together with the signature of the contractor.
Similarly additional specifications for items
for which there are no standard
specifications will be made by attachment to
the contract documents of addendum
specifications sheets bearing the signature of
the i or the Departmental
Engineer as the case may be and the
signature of the contractor.
A-1.DEFINITIONS AND
INTERPRETATIONS

7. Definition of terms

7.1 Wherever the words and expressions
defined in this clause or pronouns used in
their stead occur in contract documents
(which includes the T.N.B.P) they shall have
the meanings hereby assigned to them except
where the context otherwise requires :

a) “Departmental Engineer " means
Departmental Engineer for the time being in
charge of the. concerned work under
execution or such other departmental
assistants or subordinates to whom
Departmental Engineer may have delegated
certain duties, acting severally within the
scope of the particular duty entrusted to
them.

Delegation by
6. Power of The Managing b) No delegation by The Managing Director which affects

agreements

it is however, to be distinctly understood that
Departmental Engineer or the higher
authority who 1s vested with the powers of
acceptance of the particular agreement under
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reference will make no delegation of powers
to such assistants or subordinates with in any
way affects the agreement and its contract
condition when such agreement is to be or
has been accepted by Departmental Engineer
or by the other higher authority respectively.
The duties of such assistants or subordinates
will be solely duties of supervision to ensure
compliance with contract conditions.

¢)"Contractor means the particular persons
firm or corporation with whom an agreement
has been made by Departmental Engineer or
higher authority as the case may be, for
executing work defined in the concerned
agreement and for purpose of instructions

regarding  compliance  with  contract
conditions, it shall include the
contractor'sauthorised  agent, who s

maintained on the work by the contractor.

d) Works or work means the works by or by
virtue of the contractor contracted to be
executed whether temporary or permanent
and whether original, altered substituted or
additional or connected with the supply
repairs or carriage of tools. and plant and
supply of manufacture of other stores.

12Works importing the singular only also
include the plural and vice-versa where the
context requires.

NOTE: The terms section officer Assitant
Departmental ~ Engineer, = Departmental
Engineer, Departmental Engineer and Chief
Engineer, used in the following clauses shall
where the context so requires, be construed
as also including officers of the
corresponding grade in the Highways and
Rural Works Department.
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8. Evidence of Experience

Tenderers shall, if required, present
satisfactory evidence to the Departmental
Engineer that they have been regularly
engaged in constructing such works, as they
propose to execute and that they are fully
prepared with the necessary capital,
machinery and materials to begin the work
promptly and to conduct it as required by
T.N.B.P. and the other specifications for the
particular work if tendered for, in the event
of their tender being accepted.

9. Legal address Notices

9.1 Tenderers should give in their tender
their place of residence and postal address.
The delivering at the above named place or
posting in a post box regularly maintained by
the Post Office Department or sending by
letter registered for acknowledgement of any
notice, letter or other communication to the
contractor shall be deemed sufficient service
there ofupon the contractor in writing as may
be changed at any time by an instrument
executed by the contractor, and delivered to
Departmental Engineer.

9.2 Nothing contained in the agreement and
its contract conditions shall be deemed to
preclude or render inoperative the service of
any notice, letter or other communication
upon the contractor personally.

B. STATEMENT OF APPROXIMATE
QUANTITIES IN SCHEDULE - A

10.1 The quantities mentioned in tender
notices and in agreement schedule - A, are
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worked out from the relevant drawing in
office and may or may not be the actuals
required for execution. Departmental
Engineer does not be the expressly or by
implication agree that the actual amount of
work to be done will correspond therewith
but reserves the right to increase or decrees
the quantity of any class or portion of the
work as he deems necessary.

102 Tenderers must satisfy themselves by a
personal examination of the site of the
proposed work, by examination of the plans
and specifications and by others means as
they prefer as to the accuracy and sufficiency
of the statement of quantities and ail
conditions affecting the work and shall not at
any time after the submission of their tender,
dispute or complain of such statement of’
quantities or assert, that there was any
misunderstanding in regard to the nature or
amount of the work to be done nor in
consequence apply for extension of time for
completion beyond the agreement date.

11. Approximate not to mean deviation
from drawings and specification

11.1  This declaration of the approximate,
nature of the statement of quantities in
Schedule. A does not, however, in any way
imply that the quantities will be increased for
departure by the contractor from strict
compliance with sanctioned drawings and
specifications to suit his own convenience or
reduce his costs.

12. To compare tenders

12.1  The quantities in Schedule - A are
given for a uniform comparison of lump-
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sum tenders.

C. DRAWINGS AND
SPECIFICATIONS

13. Purpose

13.1 The contract drawing if any, read
together with the contract specifications are
intended to show and explain the manner of
executing the work and to indicate the type
and class of materials to be used.

14. Conformance

The works shall be carried out in accordance
with the drawings and specifications which
form part of the contract and in accordance
with such further drawings, details and
instructions, supplementing or explaining the
same as may from time to time be given by
Departmental Engineer.

142 If the work shown on any such further
drawings or details, or other work necessary
to comply with any such instructions,
directions, or explanations, be in the opinion
of the contractor, of a nature which the
schedule rate in the contract does not
legitimately cover he shall before proceeding
with such work, give notice in writing to this
effect to the Departmental Engineer and
contractor failing to agree as to whether or
not there is any excess rate to be fixed and
Departmental Engineer deciding that
the  contractor is tocarry out the said
work, the contractor shall accordingly do so,
and die question whether or not there is any
excess and if so the amount there of, shall
failing agreement, be settled by an arbitrator
as provided in the arbitration clause, unless
the subject is one which is left to the sole
discretion of Departmental Engineer under
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the clauses of these conditions of contract
and the contractor shall be paid accordingly.

14.3 It shall be the responsibility of the
contractor to give timely notice to
Departmental Engineer regarding anything
shown on the drawings and not mentioned in
the specification, or mentioned in the
specifications and not shown in the drawings
or any error or discrepancy in drawings or
specifications and obtain his orders thereon.
Figure dimensions are to be taken and not
those obtained from scaling the drawings. In
any discrepancy between drawings and
specifications, the contractor shall forthwith
apply to Departmental Engineer Engineer for
such further instructions, drawings or
specifications as he requires it, being
understood that the subject to be dealt with
under the building procedure of best modern
practice. Departmental Engineer will furnish
instructions, drawings or specifications if in
his opinion, they are required by competent
workmen, for the proper execution of the
work.

15. Variations by way of modifications,
omissions or additions.

15.1 For all modification, omissions from or
additions to the drawings and specification,
Departmental Engineer will issue revised
plans, or written instructions or both and no
modification, omissions or additions shall be
noade unless so authorised and directed by
Departmental Engineer in writing.

152 Departmental Engineer shall have the
privilege  of  ordering  modifications,
omissions or additions at any time before the
completion of the work and such orders shall
not operate to annual those portions of the
specifications with which said changes do
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not conflict.

15.3 The contractor shall submit to
Departmental Engineer a statement giving
details of the claims’ for any additional work
writhing 30 days of the work and no claim
for any such work will be considered which
has not been included in the statement.

16. Copies of Drawing and Specifications

16.1 One copy of the available drawings and
specifications (apart from the T.N.B.P. a
copy of which the contractor should
purchase for his reference) shall be furnished
free of cost to the contractor for his own use.
Such copies of supplementary details
furnished by the Departmental Engineer
shall be kept by the contractor on the work
until the completion thereof, and the
Departmental Engineer shall at all times
have access to them.

17. Signed drawing - No authority to the
Contractor

17.1 No signed drawing shall be taken as in
itself an order for variation, unless either it is
entered in the agreement schedule of
drawings under proper attestation of the
contractor and the Departmental Engineer or
unless it has been sent to contractor by
Departmental Engineer, with a covering
letter confirming that the drawing is an
authority variation of the contract under
reference.

D. MATERIALS AND
WORKMANSHIP

18. To be the best quality
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18.1 All materials, articles and workmanship
shall be the best of their respective kind for
the class of work described in the
contract specification and schedule materials
being obtained from sources approved by
Departmental Engineer. The word "best" as
used in these specifications shall mean, that
in the opinion of Departmental Engineer
there is no other superior quality of materials
or finish of articles on the market and that
there is no better class of workmanship
available for the nature of the particular item
described in the contract schedule. The
contractor  shall, upon the request
Departmental Engineer, furnish him with the
vouchers to prove that the materials are
such as are specified.

18.2 Samples of materials shall be furnished
at the contractor's expense to Departmental
Engineer when called for in the tender notice
or ordered to be furnished by Departmental
Engineer prior to execution of any work.

19. Conversion for proportions

19.1 Wherever the proportions are written
by figures without further description and
where the meaning is otherwise clear as to
which figure is intended to apply to each
material, then the usual conventions will be
understood to apply.

For example,

1:2 Means 1 lime (or cement in accordance
with the context) and 2 sand.

1:2:4 Means 1 lime (or cement in
accordance with the context) 2 sand 4
broken stone (or other aggregate in
accordance with the context).
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20. Measurement arid mixing

20.1 In the case of loose materials such as

lime sand, cement,
broken stone, surki, motar, etc. the
proportions demanded by
the specifications must be measured in
properly constructed

measuring boxes or weighed or in such other
manner as shall
be instructed by Departmental Engineer.
Measurement 1s not
to be done in loose heaps when intimate
mixtures such as
motar concrete, etc., are to be formed. The

mixing must always
be done on closely constructed platform so
that there will be
no leakage of any of the materials through
the floor of the
platform and also that no foreign materials
can be incorporated
during the mixing. These platforms must be
approved by the

Departmental Engineer The cost of such
measuring boxes andplatforms and all the
work referred to herein shall be borne bythe
contractor.

21. Data

21.1 The materials and labour utilized in the
execution of work by the contractor shall not
be less then that given in the Tamilnadu state
Public Work Department Standard Data for
the relevant item.

NOTE In case the contractor considers that

the materials and labour provided in the
T.N.P. W.D Standard data for the execution
of particular items of work are in excess, the
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contractor may furnish detailed data for such
items along with tender with reasons for
variations form Tamilnadu state Public
Work Department. Standard Data.

22. Layout of materials stacks

22.1 The contractor shall deposit materials
for the purpose of the work on such parts
only on the ground as may be approved by
Departmental Engineer. He shall submit for
the approval of Departmental Engineer
before starting work, a detailed site survey
clearly indicating positions and areas where
materials shall be stacked and sheds buit.

23. Source of purchase of materials and
stores

23.1 Departmental Engineer shall, during the
progress of the work, have power to cause
the contractor to purchase and use such
materials or supplies from TNHWCS Ltd
brick fields, stores or other sources as may
be specified in the contract for the purpose
therein specified.

materials

24. Contractor liable for

supplied by Gov-ernment

24.1 The contractor shall be responsible for
all materials and other articles and things
which may be supplied by TNHWCSL from
the time he takes delivery thereof and shall
make good any loss, damage wastage or
undue wear and tear that may take place
form whatever cause and pay to TNHWCSL
for such loss, damage, wastage or undue
wear and tear such sum as Departmental
Engineer may determine.

242 If at any time subsequent to the
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execution of the agreement TNHWCS Ltd
materials other than those specified in the
Agreement are to be supplied to the
contractor for use on work they will be
charged at the market value prevailing at the
time of supply or stock issue rate which -
ever is greater. The
contractor will be informed in writing the
rate which he demands for finished work in
view of the fact that he is to use TNHWCS
Ltd materials.

25. Test inspection and rejection of
defective materials and works

25.1 The contractor shall provide proper
facilities at all times for the testing of
materials and inspection of the work by
Departmental Engineer shall accordingly
also have access at all times to the places of
storage or manufacture where materials are
being made for use under the contract to
determine that manufacture is proceeding in
accordance  with the drawings and
specifications.

252 The contractor shall, upon demand, also

forward  for  Departmental  Engineer
inspection test certificate supplied by the
vendors, when he is  purchasing

consignments of cement, steel and other
materials in respect of which certificates are
usually available.

253 Departmental Engineer shall have
power to reject at any stage, any work which
he considers to be defective in quality of
materials or workmanship and he shall not be
debarred from rejecting wrought materials by
reasons of his having previously passed them
in an unworked condition. Any portion of the
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work or materials rejected or pronounced to
be inferioror not in accordance with the
drawing and specification, shall be taken
down and removed from the work site at the
contractor's expense, within 24 hours after
written instructions to the effect have been
given by Departmental Engineer.
Replacement shall at once be made in
accordance %with the specifications and
drawings at the contractors expense.

25.4 In case of default on the part of the
contractor to carry out such orders
Departmental Engineer shall have power to
employ and pay other persons to carry out
the orders at the contractors risk and all
expenses consequent thereon incidental
thereto shall be borne by the contractor.

25.5 In lieu of rejecting work not done in
accordance with the contract, Departmental
Engineer may allow such work to
remain, and in that case shall make such
allowance for the difference in value, as in
his opinion may be reasonable.

25.6 Works opened for inspection:- The
contractor shall, at the request of |,
Departmental Engineer, within such time as
the Departmental Engineer shall name, open
for inspection any work covered up and
should the contractor refuse or neglect to
comply with such a request Departmental
Engineer may employ other workmen to
open up the same. If the said work has been
covered up in contravention of Departmental
Engineer instructions or if on being opened
up, it be found not in accordance with
drawings and specifications or the written
instructions of Departmental Engineer the
expenses of opening it and covering it up
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again whether done by or recovered from the
contractor. If the work has not been covered
up in contravention of such instructions or if
on being opened up it be found to be in
accordance  with the drawings and
specifications or the written instructions of
Departmental ~ Engineer the  expenses
aforesaid shall be borne by TNHWCS
Ltdand shall be added to the contract sum,
provided always thatin the case of
foundations, or any other urgent works so
opened up and requiring immediate attention
Departmental  Engineer  shall,  within
reasonable time after the receipt of a notice
from the contractor that the work has been
opened, make or cause the inspection there
of to be made, and at the expiration of such
time if such inspection shall not have been
made, the contractor may cover up the same,
and shall hot be required to open it up again
for inspection except at the expense of
Government.
26. Defects, after
completion

shrinkages, etc,

26.1 Any defects, shrinkage or other faults
which may apear within six months from the
completion of the works arising, in the
opinion of Departmental Engineer from
faulty materials or workmanship not in

accordance with the drawings and
specification or the instructions of
Departmental Engineer shall, upon the

directions in writing of the Departmental
Engineer within such reasonable time as
shall be specified therm, be amended and
made good by the contractor at his own cost,
Departmental Engineer shall decide that the
contractor ought to be paid for the same at
the rates agreed on such reduced or other
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rates, Departmental Engineer may fix and
incase of default, Departmental Engineer
may employ and pay other persons to amend
and make good such defects, shrinkage or
other faults or damage, and all expenses
consequent thereon and incidental thereto
shall be borne by the contractor.

26.1 (A) The shrinkage period of six months
referred to in main clause 26.1 above, will
be five years in respect of all contracts for
construction of original buildings either
semi permanent or permanent to ensure
structural stability of the building.

(G.O.Ms. No. 181 PWD 28.1.86)

262 Provided that in the event of TNHWCS
Ltd taking over portions of the works as and
when they are completed the liability of the
contractor under this clause shall extend to a
period of six months (or five years as the
case may be) from the date of final taking
over the of the work irrespective of the
actual dates on which portion of the works
were taken over.

27. Departmental Engineer's Decision

27.1 To prevent disputes and litigation, it
shall be accepted as an inseparable part of
the contract that in matters regarding
materials workmanship, removal of improper
work, interpretation of the contact drawings
and contract specifications, mode of
procedure and the carrying out of the work,
the decision of Departmental Engineer shall
be final and binding on the contractor and in
any technical question which may arise

touching the contract, Departmental
Engineer decision shall be final and
conclusive.
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28. Dismissal of workmen

28.1 The contractor shall employ in and
about the execution of the works only such
persons as are careful, skilled and
experienced in their several trades and
callings and Departmental Engineer shall be
at liberty to object to and request the
contractor to remove from the works any
person employed by the contractor in or
about the execution of the works who in the
opinion  of  Departmental  Engineer
misconducts himself or incompetent or
negligent in the proper performance of his
duties and such persons shall not be again
employed upon the works without the
permission of Departmental EngineerD.1
GENERAL OBLIGATIONS

29.  Contractor's maistri or agent and
contractor's staff

29.1 The contractor shall in his own absence
keep constantly on the works a competent
maistry or agent and any directions or
explanations given by  Departmental
Engineer or his representatives to such
maistri or agent shall be held to have been
given to the contractor. The contractor shall
further provide all staff which is necessary
for the proper supervision, execution and
measurement of the work to ensure full
compliance with the terms of the contract.

30. Government Maistries or agents

30.1 The TNHWCS Ltd may be represented
oh the work by an agent clerk of the works,

or maistri who 1s not borne on the official or
officers and subordinates of the TNHWC
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Ltd., or Highways and Rural Works
Department. He (if appointed) shall, in the
absence of Departmental Engineer, furnish
the contractor with

Departmental Engineer or his
representative's instructions of the works and
the contractor shall duly comply with such
instructions and directions to the progress
and execution of the works and the
contractor shall duly comply with such
instructions and directions and shall on the
the written requisition of the maistri clerks of
works or agent, stay the further progress of
any portion of the works which in his
judgment is being constructed with unsound
or improper material or workmanship, until
the opinion and determination of the
Departmental Engineer shall be obtained
thereon, but such maistri clerk of works or
agent is to have no power whatever to order
any extra works or deviation from the
specifications and drawings.

E. INCLUDED IN CONTRACT RATES
3.1 Defining contract schedule rates

31.1 The rate entered in a contract schedule
for any class of work shall be for finished
work in situ and shall include all contingent
expenses whether direct construction
expenses involved in the building in place in
accordance  with the drawings and
specifications or whether they he expenses
imposed by an outside authority such as
local body. Such contingent expenses shall
not entitle the contractor to claim an extra in
respect thereof.
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32. Carriage

32.1 Rates for finished work shall always
include the cost of conveyance and all leads,
lifts, loading unloading and stacking in the
manner and at the place ordered by the
officer in immediate charge of the work,
unless circumstances necessitate provisions
for a separate schedule item, in which case
or such will be specified in the tender notice
or schedule.

322 Wherever the term "carriage" of
"conveyance" is used in a schedule item, it
shall in the absence of other schedule
provisions or modifying description in the
specification, be taken to include all leads,
lifts loading, unloading and stacking in
uniform stacks to the satisfaction of the
Departmental Engineer with careful attention
to close packing in case of materials which
are to be measured in stacks as a basis of
payment for finished work.

NOTE 1: In the case of important leads and
lifts as may occur in river conservancy and
other such works where lifts over flood
banks and long leads may be involved, it is
ususl to make separate schedule item
provision with a specification defining the
exact work to be done for each tendered rate.

NOTE 2 :Payment for -carriage will
ordinarily be by bulk for weight at a rate
between specified place and on the basis of
the metod adopted in the standard schedule
of rates for carriage of materials. The
distances will be measured by the nearest
practicable and cheapest routes, whether
metalled or unmetalled road or cart track.
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32.3 When cart or vehicles of any sort are
engaged by the day, the quantity of materials
to be conveyed, the distance to be traveled
and the number of trips to be made shall, if
he considers necessary be fixed by
Departmental Engineer.

32.4 The contractor is responsible for
making good all loss in transporting
materials entrusted to him or his agents,
whether caused by wastage, breakage, theft
or any other cause.

32.5. No payinens shall, in any case, be
made for the return trips with carts empty.
Where there are loads also for the return trip
the agreement rates should allow for the
reduced cost thereby on each set of materials
so conveyed.

33. Constructions plant

33.1 The contractor shall include in his
tendered price and shall provide and install
all necessary construction plant and shall use
such methods and appliances for the
performance of all the operations connected
with the work embraced under the contract
as will secure a satisfactory quality of work
and rate of progress which in the opinion of
Departmental Engineer will ensure the
completion of the work within the time
specified. If at any time before the
commencement, or during the progress
of the work, or any part of it such methods or
appliances appear to Departmental Engineer
to be insufficient or inappropriate for
securing the quality of the work required or
the said rate of progress, he may order the
contractor to increase their efficiency or to
improve  their  character, and the
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contractor shall comply with such orders, but
the failure of the Departmental Engineer to
demands such increase of efficiency or
improvement shall not relieve the contractor
from his obligation to secure the quality of
work and the rate of progress required by the
contract and the contractor alone shall be
responsible for the efficiency and safety of
his plant, appliances and methods.

33.2 It is however, open to Departmental
Engineer to lend or supply to the contractor
any tools, implements, materials and
machinery that the Departmental Engineer
may consider desirable but for any such
tools, implements, materials and machinery
that may be lent or supplied to contractor by
Government, the contractor shall pay such
deposit and hire, or purchase price as may be
determined by the Departmental Engineer
All articles that may be so lent or hired to the
contractor shall be returned in good
serviceable  condition by  him to
Departmental Engineer or before the final
bill for work is paid and any shortage or
damage shall be recovered from the
contractor in the final bill at such rate as may
be determined by Departmental Engineer
after making such allowance as he may
consider suitable for fan- wear and tear.

34. Scaffolding instructions

34.1 All requisite scaffolding shall be
provided at the contractor's expense and
shall be double, i.e. it must have two sets of
upright supports. Care must be taken to
ensure the safety of the work people and the
contractor must comply with such
instructions as the Public Work Department
may issue to ensure such safety. The
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contractor will be entirely responsible for
any damage or injuries to persons or
property  resulting from ill erected
scaffolding, defective ladders, or otherwise
arising out of his default in this respect. The
contractor's attention also invited to the
"safety code"

35. Temporary structure

35.1 The Contractor shall erect and maintain
at his own cost temporary weather proof
sheds at such places and in a manner
approved by Departmental Engineer for
keeping materials under cover. The
contractor shall also provide and maintain at
his won expenses such temporary fences,
guards, bridges and roads as may be
necessary for the execution of his contract
work or for safeguarding or accommodating
the public. If Departmental Engineer shall
order any departure from the arrangements
made of the contractor, the contractor shall
coraply with such orders as Departmental
Engineer may issue to safeguard or
accommodate the public Sheds for housing
workmen shall be provided at the
contractor's expense if, in the opinion of
Departmental Engineer, such are necessary
or desirable,

36. Water and Lighting

36.1 The contractor shall pay all fees and
provide water and light as required from
municipal mains or other sources and shall
pay all charges therefore (including storage
tanks, meters, etc) for the use of the work
and workmen unless otherwise arranged and
decided on in writing with the E.E. The
water for the works shall be, so far as
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practicable, free from earthy vegetable, or
organic matter and from salts or other
substances likely to interfere with the setting
of mortar or otherwise prove harmful to the
work.

37. Sun protection keeping dry and
pumping

37.1 The contractor shall at his own expense
arrange all requisite protection of the work
and materials against sun or rain effects and
shall keep all portions of the work free from
water to the satisfaction of Departmental
Engineer and shall use his own plant for the
purpose unless otherwise specifically
provided in the contract specification.

38. Tools and Seigniorage

38.1 The contractor shall, unless otherwise
specifically stated in the tender notice and
subsequently on this basis in the contract be
responsible for the payment wherever
payable of all import duties, tolls, octroi
duties, seigniorages, quarry fees, etc. on all
materials and articles that he may use.

38.2, The contractor shall be solely
responsible for the payment of sales tax
under the provision of Madras General Sales
Tax Act 1939 (Madras Act IX of 1939) as in
force for time being and the rates for the
various items of the work shall remain
unaffected by any change that may be made
from time to time in the rate at which such
tax is payable.

38.3 Notwithstanding anything’s contained
in section 10 of the Indian Traffic Act, of
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1894, the rates for items involving, the
use cr supply of articles obtained' by the
contractor from outside India shall remain
unaffected by any changes that may
be introduced in Customs duties.

NOTE : For works carried out on behalf of
the Government of India, Seigniorage fees,
etc, referred to in this clause will have to be
levied in every case.

38.4 Department to obtain access to quarries
approved by Departmental Engineer. No
plot rent shall be charged for materials
stacked on the Government lands during the
course of construction provided all such
materials are removed within one month
after the work is completed.

38.5 Seigniorage charges due for use of
private quarries and private land shall be
paid by the contractor.

38.6 The contractor shall form his own
approach road to the worksite for which no
extra will be due to him. On completion
the contractor shall not be permitted to
remove the materials laid for formation of
road. If the contractor is allowed to use
the existing roads he shall maintain them in
good condition at his own cost through out
the period of the contract.

39. Setting out works

39.1 The contractor shall be responsible for
the true and proper setting out of the works
and for the correctness of the position,
levels, dimensions and alignment of all parts
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of the works and for the provision of all
materials, staff and labour in connection
therewith.

40. Cleaning up during progress and for
delivery

40.1 All rubbish shall be burnt or removed
from the site, as it accumulates. All floors,
stairs, landing windows, surface and soil
drains shall be cleaned down and put in a
thoroughly complete clean, sound and
workman like state to the satisfaction of
Departmental Engineer before the work is
finally handed over all rubbish and surplus
materials not required by Departmental
Engineer having first been removed by the
Contractor. The contractor shall be give
notice in writing to Departmental Engineer
when the work is so ready to be handed over
and shall be responsible for its maintenance
until it is taken over by Departmental
Engineer.

F. RESPONSIBILITIES AND
LIABILITIES OF THE CONTRACTOR

41. Observance of laws, local regulations
and notices, Attachments

41.1 The contractor shall confirm to the
regulations and bylaws of any local authority
and or of any water or lighting companies
with those systems the structure is proposed
to be connected and shall before making any
variations  from the drawings and
specification that may be necessitated by so
confirming, give to Departmental Engineer
written notice., specifying the variations
proposed to be made and the reasons for
making them and apply for instructions,
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thereon. In case the contractor shall not
received such instruction within seven days,
he shall proceed with the work confirming to
the provisions regulating or by-law in
question and variation in the drawing or
specifications so necessitated shall be dealt
with under clause 59.

41.2 The contractor shall give all notices
required by the said Act, regulations or by-
laws and pay all fees in connection therewith
unless otherwise arranged and decided on in
writing with Departmental Engineer.  He
shall also ensure that noattachments are
made against materials of work forming part
of or for the use of the contract. In every case
referred to in this clause the contractor shall
protect and indemnity Government against
any claim or Liability arising from or based
on the violation of any such law, ordinance,
regulation order, decree, or attachment
whether by himself or by his employees.

42. Accidents - Hoarding - Lighting
Observations —Watchmen

42.1 When excavations have been made or
obstacles have been put in public thorough
fares or in places where there is
any likehood of accidents, the contractor
shall comply with any requirement of law on
the subject and shall provide suitable

hoarding lighting and watchmen as
necessary.
422 1t shall be contractor's sole

responsibility to protect the public and his
employees against accident from any cause
and

he shall indemnify TNHWCS Ltd against
any claims for damages for injury to person
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or property, resulting from any such accident
and shall where the provisions of the
Workmen's Compensation Act apply take
steps to properly insure against any claims
there under.

42.3 On the occurrence of accident which
results in the death of any of the workmen
employed by the contractor or which
so serious as to be likely to result in the
death of any such workmen, the contractor
shall within 24 hours of the happening
of such accident, intimate in writing to the
concerned section officer of Department the
fact of such accident. The contractor
shall indemnify TNHWCS Ltd against all
loss or damage sustained by government
resulting directly or indirectly from his
failure to give intimation in the manner
aforesaid including the penalties of fines if
any payable by TNHWCS Ltd as a
consequence of TNHWCS Ltd failure to give
notice under the Workmen's Compensation
Act or otherwise confirm to the provisions of
the said Act in regard to such accident.

42.4 In the event of an accident in respect of
which compensation may become payable
under tne Workmen's Compensation Act
VIII of the 1923 whether by the contractor
or by the TNHWCS Ltd as principal it shall
be lawful for Departmental Engineer to
retain out of money due and payable to
the contractor such sum or sums of money as
may, in the opinion of the said Departmental
Engineer be sufficient to meet such liability.
The opinion of the Departmental Engineer
shall be final in regard to all matters arising
under this clause.

42.5 The shall

contractor indemnify
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TNHWCS Ltd from and against all claims
and proceedings for or on account of
infringement of any patent rights, design,
trade mark, or name or other protected rights
in respect of any constructional plant,
machine work or materials used for or in
connection with the works or temporary
works, or any of them and from and against
all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in
respect thereof in relationthereto.

42.6 In respect of all labourdirectly or
indirectly employed in the works for the
performance of the contractor's part of this
agreement, the contractor shall comply with
or cause to becomplied with all the rules
framed by the TNHWCS Ltd from time to
time for the provision of health and sanitary
arrangements to workers employed by
....................... and Highways and Rural
Works Department and their contractors
(vide appendix) In case the contractor fails to
make arrangements and provide necessary
facilities as aforesaid Departmental Engineer
shall be at liberty to make arrangements and
provide facilities as aforesaid and recover
the costs incurred in that behalf from the
contractor.

42.7 In respect of all labourdirectly or
indirectly employed in the works for the
performance of the contractor's part of this
agreement, the contractor at his own expense
shall arrange for the safety provisions as per
"Safety Code" framed from  time
to time and shall at his own expense provide
for all facilities in connection therewith. In
case the contractor fails to make
arrangements and provide facilities as
aforesaid the Executive Engineer shall be at
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liberty to make arrangements and provide
facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

42.8 In respect of all labourdirectly or
indirectly employed in the work for the
performance of the contractors part of this
agreement the contractor shall arrange to
furnish in triplicate particulars for each work
in the proforma Vide Appendix XXXVIII by
the end every month to Departmental
Engineer in charge of the work.

43. Blasting

43.1 Blasting executed by contractors in
connection with Government works shall be
carried out in the manner described under
"Blasting operation - Instructions to
Contractor" of the TNBP.

44. Protection of Existing and Adjoining
premises

44.1 The contractor is to protect the whole of
the adjoining and where necessary, the
existing premises and all works and all
fittings to all buildings on and adjoining the
site against the structural and decorative
damages caused by the execution of these
works and make good in all respects all such
damage done or occuring to the same, and
leave such reinstatement in perfect order. He
is also to make good any damage done in the
execution of the work to existing public or to
private footways or roadways.

45. Permit other workmen — Co-operation
- Afford Facilities

45.1 Departmental Engineer shall have full
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power to send workmen upon the premises
to execute fittings and other works not
included in the contact, for whose operations
the contractor is to afford every reasonable
facility during ordinary working hours,
provided that such operations shall. be
carried on in such a manner as not to impede
the progress of the work included in the
contract, but the contractor is not to be
responsible for any damage which may
happen to or be occasioned by any such
fittings or other works, provided he complies
with Departmental Engineer instructions in
connections therewith, and provided that the
damage is not caused by himself or his
workmen.

45.2 The contractor shall, at all times co-
operate assist, attend on, and afford facilities
for such specialists as maybe employedby
Departmental Engineer on other works in
connection with the building, allowing them
free of charge the use of all plant, light and
water installed in the works. The contractor
shall also cause such special work or protect
it as instructed to avoid injury during
progress of the works. For failure so to
protect, the contractor must make good any
damage caused.

45.3 When two or more contractors are
engaged on installation or construction work
in the same vicinity the Departmental
Engineer shall have authority to direct the
manner in which each shall conduct the work
so far as it affects other contractors.

46. Holes for water services, gas electrical
and sanitary fittings

46.1 The contractor shall leave all holes in
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masonry and floors for the insertion of water
services, gas and electrical connections and
sanitary fittings in the exact positions
indicated by Departmental Engineer during
the progress of work. These holes must be
properly built up in a workman like manner
at the contractor's cost, as soon as the fittings
have been installed in cases, where the
installations are made  during the
constructions of the building and where in
the opinion of Departmental Engineer,
delays in settlement of accounts will not
thereby occur.

47. Contract's risk and insurance.

47.1 The work in TNHWCS Ltd executed by
the contractor under the contract shall be
maintained at the contractor's risk until the
work is taken over by the Departmental
Engineer The contractor shall accordingly
arrange his own insurance against fire, flood,
volcanic eruption, earth quake, other
convulsions of nature and all other natural
calamities and risks arising out of acts of
God during such period and that the
Government shall not be liable for any loss
or damages occasioned by or arising out of
any such of God”

472 Provided however, that the contractor,
shall not be liable for all or any loss or
damages occasioned by or arising out of acts
of foreign enemies invasion, hostilities or
war like operations (before or after
declaration of war) rebellion military or
usurped power.

48. Holidays

48.1 Subject to any provision to the contrary
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contained in the contract name of the
permanent work shall save as hereinafter
provided be carried on during the night or on
Sundays and other holidays without the
permission in writing of the Departmental
Engineer or of the officer in-charge of the
work, save when the work is unavoidable or
absolutely necessary for the safety of life or
property or for the safety of the works in
which case the contractor shall immediately
advise the Departmental Engineer.

6. MISCELLANEOUS

49. Sand and Gravel

49.1 The contractor shall not make any
excavations upon the site for the purpose of

obtaining gravel, sand or soil other than that
shown or implied by the drawings, except

with  the previous permission  of
Departmental Engineer.

50. Old Curiosities

50.1 All old curiosities, relics, coins,

minerla, etc., found in excavating or pulling
down, shall be the property of the
Government and be handed over to
Departmental Engineer. Should any ancient
masonry, or other old work of interest be
opened up Departmental Engineer attention
shall be called to the same before demolition
or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the
written consent of Departmental Engineer
assign the contract nor sub-let any portion of
the same. Ordinarily no sub-letting will be
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permitted, but in case such should be
permitted by the Departmental Engineer, it
shall in no way free the contractor from any
of responsibilities under any clause of these
"Conditions of Contract" or of the "Articles
of Agreement"

52. Specialists

52. Departmental Engineer shall, during the
progress of the work have powers to select,
nominate or recommend tradesmen or
specialists to supply material or execute such
portion of the work as he may consider
desirable in the interests of the Government.

53. Ratification of the orders of the
Departmental Engineer

53.1 Should the acceptance of the tenders
be beyond the authorised powers of
Departmental Engineer as laid down the
Building practice code, the orders and
decisions of such Executive Engineer with
regard to

(a) extension of time for completing the
contract will be subject to the ratification of
Departmental Engineer for all works for
which tenders were accepted by the
Engineers of TNHWCS Ltd the termination
of contract or of employment of specialists
for certain portion of the works will be
subject to
the ratification of the Chief Engineer for all
works for which tenders were accepted by
Engineers of TNHWCS Ltd.

54. Order Book

54.1 An order book shall be kept at the
TNHWCS Ltd Office on the site of the
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work. As far as possible, all orders regarding
the work are to be entered in this book. All
entries shall be signed and dated by the
DepartmentalOfficer in direct charge of the
work and by the contractor or by his
representative.In important cases,
Departmental Engineer or the Departmetal
officer of TNHWCS Ltd., will countersign
the entries, which have been made. The
order book shall not be removed from the
work except with the written permission of
the Departmental Engineer.

54.2 No photographs of the site or of the
work or any part thereof shall be taken
except with the permission in writing of

Departmental Engineer and no such
photographs shall be published or otherwise
circulated without the permission of the
Chief Engineer.

H. DATE OF COMMENCEMENT,
COMPLETION,DELAYS, EXTENSION,
SUSPENSION OF WORK AND
FORFEITURE

55. Date of commencement and
completion

55.1 On notification of possession of the site
(or premises) being given to the contractor
by letter registered for acknowledgement as
provided in clause 9.1 supra, he shall
forthwith begin the work, shall regularly and
continuously proceed with them, and shall
complete the same (except for painting or
other work which, in the opinion, of the
Departmental Engineer, it may be desirable
to delay) by the date of completion, as
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defined in the "Articles of Agreement"
subject nevertheless, to the provisions of
extension of time mentioned in the next
clause. The contractor shall under no
circumstances be entitled to claim any
damages from Government if he incurs any
expenses or liabilities to payment under the
contract before the date of commencement
defined above. The contractor shall have the
right to withdraw from the contract and
obtain refund of his security deposit if such
intimation of handing over the site is delayed
by more than two months from the date of
acceptance of the agreement by competent
authority.

56. Delays and extension of time

56.1 No claim for compensation on account
of delays or hindrances to the work from any

cause whatever shall tie except as hereinafter
defined.

Reasonable extension of time will be
allowed by Departmental Engineer by the
officer competent to sanction the extension
for unavoidable delays, such as may result
from causes which in the opinion of
Departmental Engineer are undoubtedly
beyond the control of the contractor.
Departmental Engineer shall assess the
period of delay or hindrance caused by any
written instruction issued by him at twenty
five percent in excess of the actual working
period so lost. If at any time Departmental
Engineer is of the opinion that there has been
avoidable delays and the contractor fails to
maintain the rate of progress specified in the
articles of agreement, it shall be lawful for
Departmental Engineer to impose penalty or
order forfeiture from the Deposit and
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sanction the extension of time for such
delays, provided however, the penalty and
forfeiture shall be governed as per clause
57.2 and 57.3

56.2 In the event of Departmental Engineer
failing to issue necessary instructions and
thereby causing delay and hindrance
to the contractor the latter shall have the
right to claim an assessment of such delay by
Departmental ~ Engineer of TNHWCS
Ltd.,The contractor shall lodge in writing to
Departmental Engineer a statement of claim
for any delay or hindrance referred to above
within fourteen days from its commencement
otherwise no extension of time will be
allowed.

56.3 Whenever, authorised alterations or
additions made during the progress of the
work are of such nature in the
opinion of Departmental Engineer as to
justify an extension of time in consequence
thereof such extension of time will be
granted in writing by Departmental Engineer
or other competent authority when ordering
such alterations or additions.

AMENDMENT

(Issued in Govt Letter No. 2163/Y2/95-
1/dt.01.09.1996)

In the said preliminary specifications
after clause 56.3 the following clauses
shall be inserted, namely:

56.4In cases where theTNHWCS Ltd
under the terms of the contract with the
contractor are liable to supply any materials,
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article or things to the contractor for the
performance by him of his part of the
contract, the Departmental Engineer, may at
his absolute discretion extend the time with
in which such materials, articles or thing
maybe supplied by the TNHWCS Ltd, and
the TNHWCS Ltd may supply to the
contractor such materials, articles or things
within the time so extended without any
liability on their part to compensate the
contractor by reason of the extension of
time for the supply of the materials, articles
or things.

56.5In cases where the TNHWCS Ltd
under the terms of the contract are liable to
supply any materials, articles or things to the
contractor for the performance by him of his
part of the contract and theTNHWCS Ltd
for any reason are unable to supply such
materials, articles or thighs either within the
time specified in the contract or within the
time extended under clause 56.4
Departmental Engineer may at his discretion
or at the request of the contractor determine
the whole or any part of the contract which
cannot be performed by reason of the failure
to supply such materials, articles or things
and the contractor shall not be entitled to
claim any damages or compensation in
respect of such determination. The contractor
shall however, be paid the value of the work
already done by him and the cost of the
materials articles or things if any collected by
him up to the date of such determined and
left unused on the work-spot (Which shall
be taken over by Departmental Engineer r
either at the contract rates or at values
deducted form the through rates included in
the contract) when the contract is determined
at the discretion of Departmental Engineer, he
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shall give notice in writing to the contractor
and the decision of Departmental Engineer
to determine the contract shall be final and
binding on the contractor

Explanation: The expression through rules
means the rate for the finished items of work
or the allinrates that is to say, the rates for
finished items of work inclusive of the cost
of materials and labour

56.6 If, at any time after the acceptance of
tender the Government shall, for any reason
what so ever not required the whole or any
part of the works to be carried out,
Departmental Engineer shall give notice in
writing of the fact to the contractor who hare
no claim to any compensation or other
payments what so ever, on account of any
profit or advantage he might have derived
from the Execution of of the work in full but
which he did not drive in consequence of the
termination of the works, he shall be paid at
contract rates, for the work executed by him
including any additional works such as
clearing of site etc. may be rendered
necessary by such determination. He shall
also be allowed a reasonable payment as
decided by the authority which accepted the
tender, for any expense incurred by him on
account of labour and materials, articles or
thing collected, but which could not be
utilized on the works as verified by
Departmental Engineer such decision shall
be final and binding on both the parties and
shall not be subject to arbitration under
clause.

57. Delays in commencement or progress or
neglect of work or suspension of works by
the contractor and forfeiture of Earnest
Money, Security Deposit and withheld
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amount

57.1 Time shall be considered as the essence
of the contract. If at any time Departmental
Engineer shall be of the opinion that
contractor is delaying commencement of the
work neglecting or delaying the progress of
work as defined in the tabular statement,
"Rate of Progress" in the Articles of
Agreement or the contractor fails to maintain
the Rate of progress in the Articles of
Agreement plus any extension of time or the
contractor shall suspend the works, or sublet
the work or a portion thereof without the
sanction of the Departmental Engineer or
violates any of the provisions of the contract
Departmental Engineer shall so advise the
contractor and at the same time demand
compliance. If the contractor neglects to
comply with such demand within seven days
after receipt of such notice, it shall then or at
any time be lawful for Departmental
Engineer to impose a penalty or forfeiture on
this contractor from the deposit or to
determine the contract.

57.2 The penalty or forfeiture referred to in
Clause 57.Ishall not exceed 5% of the value
of work executed and is imposed in cases
where the contractor is allowed to proceed
with the whole or part and complete the
whole or such part of the works. The penalty
or forfeiture imposed by the Executive
Engineer under this clause is however
subject to modification or waiver at the
absolute discretion of any authority higher in
rank than the Departmental Engineer.

57.3 It shall be a further right of
Departmental Engineer to give any part of
the work to any other contractor at his
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discretion or have it done departmentally in
order to maintain
the rate of progress and the contract shall
then be determined for only that portion of
the work given to the other contractor or
done departmentally. The forfeiture under
clause 57.2 will in these circumstances be
applied and any excess expenditure incurred
on this account shall be recovered from the
original

contractor.

57.4 Determination of the contract referred
to in Clause 57.1 shall carry with it the
forfeiture of the Security Deposit. After
determining the contract, Departmental
Engineer shall have the right to give any part
of the work to any other contractor in the
unexecuted portion of contract, in which case
any expenses
which may be incurred in-excess of such
amount which would have been paid to the
original contractor if the whole work had
been executed by him shall be borne and
paid by the original contractor and may be
deducted from any money due to him by
TNHWCS Ltd under this contract or any
other amount what so ever Provided also that
if the expenses incurred by the government
are less than the amount payable to the
contractor at his agreement rate? the
difference will not be paid to the contractor.

57.5 In the event of anyone of the above
clauses being adopted by Departmental
Engineer, the contractor shall have no
compensation for any loss sustained by him
by reason of his having purchased or
processed any materials or entered
into any engagements or made any advances
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on account or with a view to the execution of
the work or the performance ofcontract, and
in case action is taken under any of the
provisions aforesaid, the contractor shall not
be entitled to be paid any sum for any work
actually performed under the contract unless
and until Departmental Engineer has
certified in writing the performance of such
work and the value payable in respect thereof
and he shall only be entitled to be paid the
value SO
certified.

57.6 In the event of Departmental Engineer
putting in force all or any of the powers
vested in him under the clause 57.4 he may if
he so desires after giving a notice in writing
to the
Contractor take possession of the works and
site and all sue' plant and materials thereon
(or any ground contiguous there to) and all
such plant and materials as above mentioned
shall

thereupon be at the .disposal of TNHWCS
Ltd absolutely for thepurpose of completing
the work. After such notices shall havebeen
given the contractor shall not be at liberty to
remove fromthe site of works or from the
ground contiguous thereto any plant or
materials belonging to him which shall have
been

placed thereon for the purpose of the above
work. Government shall not be liable to
make any payment to the contractor on
account of use of such plant for the
completion of the works under the provisions
herein before contained. On taking
possession of the materials and stores
belonging to the contractor or procured by
the contractor and intended to be used for the
execution of the work or any part thereof the
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contractor shall be paid for the same in
account, at the contract rates, to be certified
there of shall be final. Otherwise the
Government may give notice in writing to
the contractor to remove any of his plant or
materials from the site and not required for
completion of the works, if such plant and
materials are not removed with fourteen days
after notice and have been so given,
TNHWCS Ltd may remove and sell the same
holding the proceeds less the cost of removal
and sale, to the credit of the contractor. The
certificate of Departmental Engineer as to
expense of any such removal and sale shall
be final and binding on the contractor.

1. PARTICULARS OF PAYMENT

58. Payment on lumpsum basis or by final
measurement in unit prices

58.1 Final measurements need not be taken
unless either the contractor or Departmental
Engineer claims extras to or deductions from
the quantities of schedule - A.In case final
measurements are claimed, they shallbe
taken only for those items for which either
the contractor or Departmental Engineer
claims final measurements and the quantities
of the remaining items in Schedule-A shall
be accepted as correct. The lumpsum amount
mentioned in the agreement will then be
varied by adding thereto or deducting there
from as the case may be, the difference (if
any) between the amounts mentioned in
Schedule-A for such items and the amounts
arrived at by calculation at contract rates
based on the revised quantities for the same,
obtained by the final measurement aforesaid.

58.3 It shall be accepted as a condition of
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the contract that the payment of the final bill
to the contractor less the withheld amounts
and his acceptance thereof shall constitute a
full and absolute release of TNHWCS Ltd
from all further claims by the contractor
under the contract.

59. Payment for additions and
deductions for omissions

59.1 No authorised variation shall vitiate the
contract, but additions and omissions shall
be measured up and dealt with in accordance
with clause 58.2'

592 If there is no rate in Schedule A for
additional work ordered to be carried out by
Departmental Engineer, then prior to
execution of the additional work, a rate for
the additional work, shall be worked out in
accordance with the methods indicated in
59.3 and with the rate agreed upon a
supplemental agreement shall be entered in
the proper departmental form signed and
dated by the contractor and the Departmental
Engineer and or any other officer for the
time being authorised to accept such
agreement and supplemental agreement shall
on such acceptance form part of the original
agreement. A copy of the supplemental slip
shall be given to the contractor.

59.3.1The rate for additional works shall be
derived from the rate for similar items of
work in the accepted agreement.

59.3.2In the case of works for which
supplemental agreement is to be entered into
during the period when the schedule of
rates has not changed from the date of
execution of the original agreement then the
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rates for supplemental agreements may be
the prevailing schedule or rates plus or minus
tender premium in case the rates" cannot be
derived from the items in the original
agreement. In other case, where the schedule
or rates has changed in the intervening
period, the rates prevailing as per the
schedule of rates at the time of execution of
supplemental items will be adopted with, no
tender premium over this rate.

59.3.3If the rate for a particular item of work
is not in the schedule of rates, the prevailing
market rate when the work has
done shall be adopted.

59.3.4If the rates cannot be determined as
above, the rates shall be fixed on the cost of
lab our and materials plus 10
percent thereon, provided the vouchers shall
have been delivered Departmental Engineer
within 7 days after such work is completed.
If Departmental Engineer considers that the
vouchers are unduly high Departmental
Engineer can valuatethe work as reasonable
and fair and make payment if the value
of payment is less than Rs. 1,000. If the
value of additional payment exceeds Rs.
1,000 the contractor shall have the right to
submit matter to arbitration.

60. No payment for unsanctioned extras

60.1 It shall be distinctly understood that no
payment whatever will be made to the
contractor for variations by way of extras, in
cases where such variations have been" made
within the written sanction of Departmental
Engineer.

61. Accounts Receipts and Vouchers
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The contractor shall at any time upon
the request of the Departmental Engineer
furnish him with all invoices account,
receipts and other vouchers that he may
require in connection with the contract.

62. Fraud, willful neglect or default

62.1 No final or other certificate of payment
or of completion, acceptance or settlement
of account shall, in any -circumstances,
relieve the contractor from his liability for
any fraud, or willful neglect or default in the
execution of the contract or any willful or
unauthorized deviations from drawings,
specifications, instructions and directions for
the time being binding upon him.

63. Unfixed materials

63.1 No payment or advance will be made
for unfixed materials when the rates are
finished work in situ.

64. Payments and Certificate

64.1 Payments will be made to the
contractor under the certificates to be issued
at reasonably frequent intervals by the
Departmental Engineer or the Departmental
Officer, within 14 days of the date of each
certificate an intermediate payment will be
made by the .Departmental Engineer or the
Departmental Officer of a sum equal to 95
percent of the value of work, as so certified
and the balance of 5 percent will be withheld

and retained as security for the due
fulfillment of the contract.
Under the certificate to be issued by

Departmental Engineer or Departmental
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Officer .on the completion of the entire
works, the contractor will receive the final
payment of all the money due or payable to
him under or by virtue of the contract except
security deposit and the withheld amount
equal to 2 1/2 percent of the total value of
the work done provided there is no recovery
from or forfeiture by the contractor to be
made under clause 57. The amount with held
from the final bill will be retained under.
Deposits and paid to the contractor together
with the Security Deposit after one year
reckoned from the date of completion of
work or as soon after the expiration of such
period of one year as all defects shall have
been made good according to the true-intent
and meaning thereof whichever shall last
happen. In the event the final bill remains
unpaid even after the period of one year
aforesaid, the security deposit, which
includes EMD and also 2 2 % of the with
held amount may be refunded under the
sanction of the Departmental Engineer, in the
case of agreements accepted by
Departmental Engineer and under the orders
/ sanction of Chief Engineer concerned, in
the case of agreement  accepted
|0/ Engineer, or a bill, if
requested for, by the contractor in writing to
the sanctioning authorities viz Departmental
Engineer and Chief Engineer, who while
according sanction should review the cause
for delay in payment of the final bill.

No certificate of Departmental
Engineer or Departmental Officer r shall be
considered conclusive evidence as to the
sufficiency of any work or materials or
correctness of measurements to which it
relates nor shall it relieve the contractor from
his liability to make good defects and

94

provided by the contract. The contractor
when applying for a certificate, shall prepare
a sufficiently detailed bill based on the
original figures of quantities and rates in the
contract Schedule-A to the satisfaction of
Departmental Engineer, to enable
Departmental Engineer or the Departmental
Officer to check the claims and issue the
certificate. The certificates as to such of the
claims mentioned in the application as are
allowed Departmental Engineer or the
Departmental Officer shall be issued within
fourteen days of the application. No
application for a certificate shall be made

within fourteen days of a previous
application.
64.1 (A) Notwithstanding the above

clause, the withheld amount of 2 1/2% from
the final bill in respect of contract for
construction of original building, will be
retained by TNHWCS Ltd the.for a total
period of one year in lieu of six months
periodreferred to in clause 64.1 above and
will be released after the expiry of one year
period on execution of an indemnity bond by
the contractor to the satisfaction of the Exe.
Engr. for a further period of four years to

ensure structural stability of the building
under clause 26.1 A

64.2 When there are complaints from the
labour Department about non-payment of
wages to the labourers employed by the
Contractor for the execution of works under
agreement, the Departmental Engineer shall
have full powers to withheld the bills
claimed by the contractor pending clearance
certificate from the Labour Department and
to act as per the direction given by the
Labour Department.
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6S. Interest on money due to the
contractor

65.1 No omission by Departmental Engineer
or the Departmental Officer to pay the
amount due upon certificates shall vitiate or
make void the contract not shall the
contractor be entitled to interest upon any
guarantee fund or payments in arrear, nor
upon any balance which may, on the final
settlement of his accounts, be found to be
due to him.

65.2 Whenever the withheld amount reaches
Rs. 1,000 or a multiple thereof, the
contractor may, at his option, deposit with
Departmental Engineer an equal amount in
sums of Rs. 1,000 or a multiple thereof, in
any of the forms of interest bearing securities
recognized for the purpose by the TNHWCS
Ltd. Account Code and subject to the
provisions thereof contained in which case
the equivalent withheld amount shall be paid
to him forth with. The contractor will be
permitted to exercise the option in this
clause, subject only to the condition that the
rates of progress contained in the Articles of
Agreement is properly maintained.

66. Acceptance of final measurements

66.1 The contractor agrees that before
payment of the final bill shall be made on the
contract, he will sign and deliver to the
Departmental Engineer, either in the
measurement book or otherwise as
demanded a valid release and discharge from
any and all claims and demands whatsoever
for all matters arising out of or connected
with the contract and also produce a
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certificate from the Income Tax Authorities
that all income tax payable by him upto-date
has been duly paid provided that nothing in
this clause shall discharge or release the
contractor from his liabilities under the
contract. It is  further  expressly
agreethatDepartmental Engineer in
supplying the final measurement certificate
need not be bound by the proceeding
measurements and payments. The final
measurements, if any of Departmental
Engineer shall be final conclusive and
binding on the contractor.

67. Recovery of money from contractor in
certain cases

67.1 In every case in which provision is
made for recovery of money from the
contractor, Government shall be entitled to
retain or deduct the amount thereof from any
money, that may be due or may become due
to the contractor under these presents and or
under any other contract or contracts or any
other account what so ever.

67.2 Recovery under Revenue Recovery AQ

Whenever any amount has to be paid by
the Contractor in view of the determination
of the contract by virtue of clause 57 or any
amount that may be due from the contractor
is under these presents and the contractor is
not responding to the demands for the
payment of the said amount, then die Govt.
shall be entitled to recover the said amount
under the provisions of the Revenue
Recovery Act.

68. Contractor dying becoming insolvent
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insane or imprisoned

68.1 In the event of the death or insanity or
insolvency or imprisonment of the
contractor, or where the contractor being a
partnership or firm becomes dissolved or
being a corporation goes into liquidation
voluntary' or otherwise, the contract may at
the option of Departmental Engineer, be
terminated by notice in writing posted at the
site of the works and advertised in one issue
of the local district Gazette and all accepted
and acceptable works shall forthwith be
measured up and paid for at the rates
provided in the contract schedule where such
apply, or otherwise, by the most recent
schedule of rate of the TNHWCS
Ltd.,approved by competent authority to the
person or persons entitled to receive and give
a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations

69.1 In case of any dispute or difference
between the parties to the contract either
during the progress or after - the completion
of the works or after the determination,
abandonment or breach of the contract, or as
to any matter or thing arising hereunder
except as to the matters left to the sole
discretion of the Departmental Engineer
under clauses 18,20,25-3,27,34,35 and 37 of
"General conditions of contract" or as to the
with holding by the Departmental Engineer
of payment of any bill to which the
contractor may. claim to be entitled, then
either party shall forth with give to the other
notice of such dispute of difference and such
dispute or difference shall be and is hereby
refeered to the arbitration of Departmental
Engineer, of the nomination
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mentioned in the Articles of Agreement
(herein after called the Arbitrator). The
Arbitrator shall give detailed reasons in their
awards for their findings and conclusion.

The arbitrator shall give detailed reasons in
the awards for their finding and conclusions.
Subject as aforesaid to the provisions of the
arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the
rules made there under and for the time
being in force shall apply to the Arbitration
proceeding under this clause.

Upon every and any such reference, the costs
of and incidental to the reference and award
respectively shall be discretion of the
arbitrator, subject to the condition that the
amount of such ;osts to be awarded to either
party shall not, in respect of a monetary
claim exceed the percentage set out below of
any such award irrespective of the actual
fees, cost and expense incurred by either
party provided that where a monetary claim
is disallowed in full the said percentage shall
be calculated on the amount of the claim.
The arbitrator may determine the amount of
the costs to be awarded or director the same
to be fixed as between solictor and client or
as party and shall direct by whom and to
whom and in what manner the same shall be
borne and paid.

The percentage above referred to in this
clause are 5% on any such monetary award
which does not exceed Rs. 10,000.3% on the
next Rs. 40,000 or any part thereof 2% on
the next Rs. 50,000 or any part thereof and
1% on any excess over Rs. 1,00,000/-
provided that the TNHWCS Ltd shall not be
liable to any claim in respect of any such
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dispute or difference until the liability and
the amount thereof shall have been referred
to and decided by the Arbitrator.

69.2 The fees for Arbitrators shall be levied
based on the value of claims referred to for
arbitration. The fees shall be calculated at
5% of the first Rs. 10000/- at 3% of the next
Rs. 40000/-

APPENDIX No. L.
General Rules as to Scaffolds.

1. Suitable scaffolds shall be provided for
workman for all works that cannot be safely
done from a ladder or by other
means.  When a ladder is used an extra
Mazdoor shall be engaged for holding the
ladder and the ladder shall be given
an inclination not settper the 0.25 to 1 (0.25
horizontal to 1 vertical) When the ladder is
used for carrying materials as well,
suitable foot holds and hand holds shall be
provided on the ladder.

2. A scaffold shall not be constructed
taken down or substantially altered, except
(a) under the supervision of competent and
responsible person and (b) as for as possible
by competent workers possessing adequate
experience in such work.

3. All scaffolds and appliance connected
therewith and all ladders shall

a) be of sound material

b) be of adequate strength having regard to
the load strain to which they will be
subjected and

c) be maintained in proper condition
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4. Scaffolding or staging more thatn 3.5
metres above the ground or floor shall have a
guard rail properly attached, bolbraced and
otherwise secured at least 0 metres above the
floor or platform of such scaffolding or
staging and extending along the entire length
of the outside and ends thereof with only
such opening as may be necessary for
delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it
from swaying from the building or structure.

5. Scaffolds shall be so constructed that no
part thereof can be displaced in consequence
of normal use.

6. Scaffolds shall not be overloaded and so
far as practicable the load shall be evenly
distributed.

7. Before installing lifting gear of
scaffolds special precautions shall be taken
to ensure the strength and stability of the
scaffolds.

8. Working platform, gangways and
stairways should be so constructed that to
part there can save unduly or unequally.
If the height or the platform or the gangway
or the stairways is more than 3.5 metres
above ground level or floor level they
should be closely boarded should have
adequate width and should be suitably
fenced as described in (4 above)

9. Every opening in the floor of a building
or in a working platform shall be provided
with suitable fencing or railing for a
minimum height of 0.9 metre to prevent the
fall of persons or material.
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10. Safe means of access shall be provided
to all working platforms and other working
places.Every ladder shall be
securely fixed. No portable single ladder
shall be over 9 metresin length while the
width between side rails in rung ladder shall
in no case be less than 30cm for ladder uptb
and including 3 metres in length. For longer
ladders this width should be increased atleast
20 mm for each additional metre of length.
Uniform step spacing should not exceed 30
cm. Adequate precautions should be taken to
prevent danger from electrical equipment.
No materials on the site of work shall be so
stacked or placed as to cause danger or
inconvenience to any person or the public.
The contractor shall provide all necessary
fencing and lights to protect the Public from
accidents and shall be bound to bear the
expenses of the defense of every
suit, action or other proceedings at law that
may be brought by any persons for injury
sustained owing of the defense of
every suit, action or other proceedings at law
that may be brought by any persons for
injury sustained owing to neglect of the
above precautions and to pay any damages
and cost
which may be awarded in any such suit,
action or proceedings to any which may be
awarded in any such suit, action or
proceedings to any such persons or which
may with the consent of the contractor be
paid to compromise and claim by any such
person.

Excavation and trenching
11. Trenches -1.2 metres or more in

depth, shall at all times be supplied with
atlease one ladder for each 30 metres in
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length or fraction thereof. Ladder shall be
extended from bottom of the trench to at
least 0.8 metre above the surface of the
ground. The sides of trenches which are 1.5
metres or more in depth shall be stepped
back to give suitable slope or hold securely
by timber bracing, so as to avoid the danger
of sides to collapse.

12. Demolition - Before any demolition is
commenced and also during the process of
the work -

a) All roads and open areas adjacent to
the work site shall either by closed or
suitably protected.

b) No electric cable or apparatus which
is liable to be a source of danger over a
cable or apparatus used by the operator shall
remain electrically charged.

c) All practical steps shall be taken to
prevent danger to persons employed from
risk or fire or explosion or flooding.
No floor, roof or other part of the building
shall be so overloaded with debris or
materials as to render it unsafe.

13. All  necessary  personal  safety
equipment as considered adequate by
Departmental Engineer shall be kept
available for
the use of the person employed on the site
and maintained in a condition suitable for
immediate use and the contractor
should take adequate steps to ensure proper
use of equipment by those concerned.

Workers employed on mixing asphaltic
materials cement and lime mortars shall be
provided with protective
footwear and protective gogles.

T.N.H.W.C.S.LTD,CHENNAI



a) Those engaged in white-washing
and mining or stacking of cement bags or
any materials which is injurious to the eyes
shall be provided with protective gogles.

d) Those engaged in welding works
shall have protective gogles and protective
clothing and seated at sufficiently safe
intervals.

e) Those engaged in welding works
shall be provided with welder's protective
sight ligs.

d) When workers are employed in
sewers and man holes which are in use, the
contractor shall ensure that the manholes
covers are opened and are ventilated atleast
for an hour before the workers are allowed to
get into the manholes, and the manholes so
opened shall be cordoned off with
suitable railing and provided with warning
signals or boards to prevent accident to the
public.

e) The contractor shall not employ men
below the age of 18 years and women on the
work of painting with products containing
lead in any form. Wherever men above the
age of 18 are employed on the work of lead
painting,the following precautions shall be
taken.

f) No paint containing lead and lead
products shall be used except in the form of
paste of ready-made paint.

g) Suitable face masks should be
supplied for use by the workers when paint
is applied in the form of spray or a surface
having lead paint dry rubbed and scrapped.

h) Overalls shall be supplied by the
contractors to workmen and adequate
facilities shall be provided to enable the
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working painters to wash during the

cessation of work.

1) When workers are employed in
dangerous occupations like work with hot
bitumen, drilling operations etc., which are
likely to prove dangerous resulting in
physical damage and causality, adequate
protection of the workers should be
provided.

j) When the work is done near any
place where there isrisk of drowning all
necessary equipments should be provided
and kept ready for use and all necessary
steps taken for
prompt rescue of any person in danger and
adequate provision should be made for
prompt first aid treatments of all injuries
likely to be sustained during the course of
the works.

k) Hoisting machines and tackle
including their attachments anchorages and
supports shall be good mechanical
construction sound materials and adequate
strength and free from patent defect and
shall be kept in good repair and in good
working order. Every rope used in hoisting
or lowering materials or as a means of
suspension shall be of suitable quality and
adequate strength and free from patent
defect.

1) Every crane driver or hoisting
appliance operator shall be properly
qualified and no person under the age of 21
years should be in control of any hoisting
machine, including the scaffold winch or
give signals to the operator.

m)Iln the case of every hoisting
machine and of everychain ring hook
shackle level and pully block used in
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hoisting or lowering or as a means of
suspension, the safe working load shall be
ascertained by adequate means. Every
hoisting machine and all gear referred to
above shall be  plainly  marked
with the safe working load, in the case of
hoisting machine having a variable safe
working load, each safe working load
and the conditions under which it is
applicable shall be clearlyindicated. No part
of any hoisting machine or of any gear
referred to above in this paragraph shall be
loaded beyond the safe working load except
for the purpose of testing.

n) Motors, gearing, transmissions,
electric wiring and other dangerous parts of
hoisting appliance shall be provided with
efficient safeguards, Hoisting appliance shall
be provided with such means as will request
to a minimum the risk of the accidental
descent of the load. Adequate precautions
shall be taken to reduce to a minimum the
risk of any part of a suspended load
becoming accidentally displaced.

0) When workers are employed on
electrical installations which are already
energized, insulating mats, wearing apparel
such as gloves, sleeves and boots as may be
necessary should be provided. The workers
and carry keys or other materials which are
good conductors or electricity.

p) These safety provisions should be
brought to the notice of all concerned by
display on a notice board at a prominent
place at workshop. The person responsible
for the compliance of the safety code shall
be named by the contractor.

q) To ensure effective enforcement of
the rules and regulations relating to safety
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precautions, the arrangements made by the
contractor shall be open to inspection by the
Labour Officer, Departmental Engineer of
the Department or other representative.

r) Notwithstanding the above clauses
(1) to (18) there is nothing in these to
exempt the contractor from the operations of
any other Act of rules in force in the
Republic of India.

s) Model Rules for provision of Health
and Sanitary arrangements for workers
employed by the P. W.D. and Highways and
Rural works Department and their
contractors

t) The contractor's special attention is
invited to relevant clauses of the "General
conditions of contract" in the Tamilnadu
Building Practice and he is requested to
provide at his own expense the following
amenities' to the satisfaction of Departmental
Engineer.

u) Application: These rules shall apply
to all building and construction works in
charge of

v) Definition:(i1) “Work placell means
a place at which an average fifty or more
workers are employed in connection with
construction work.

w)Large work place means a place at
which at an averaged 500 or more workers
are employed in connection  with
construction work.

x) First Aid: (a) At the work site there
shall be maintained in a readily accessible
place, first aid appliance and medicines
including an adequate supply of sterilized
dressing. And sterilized cotton wool. The
appliances shall be kept in good
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order. They shall be placed under the charge
of a responsible person who shall be readily
available during working hours.

y) At large work places where hospital
facilities are not available within easy
distance of the works first-aid posts shall
be established and be run by a trained
compounded.

z) Where large work places are remote
from regular hospitals an in-door ward shall

be provided with one bed for
every 250 employees.
aa)  Where large work places are

situated in cities towns or in their suburbs
and no beds are considered necessary
owing to the proximity of city or town
hospitals, suitable transport shall be provided
to facilitate removal of wurgent cases
to these hospitals. At other work places
some conveyance facilities, such as a car
shall be kept readily available to take injured
persons or persons suddenly taken seriously
ill to the
nearest hospital.

bb)Drinking Water:Water of good
quality fit for drinking purposes shall be
provided for the work people on a scale of
not less than 15 litres per head per day.

cc)Where drinking water is obtained
from an intermittent public water supply
each work place shall be provided with
storage tank where such drinking water shall
be stored.

dd)Every water supply storage shall be
at a distance of not less than 15 metres from
any latrine, drain or other source of
pollutions. Where water has to be drawn
from an existing well, which is within such
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proximity of latrine, drain or any other
source of pollution, the well shall be
properly chlorinated before water is drawn
from it for drinking. All such wells shall be
entirely closed in and be provided with a trap
door which shall be dust and water proof.

ee)A reliable pump shall be fitted to
each covered well the trap door shall be kept
locked and opened only for cleaning or
inspection which shall be done atleast once a
month.

ff)Washing and bathing places:
Adequate washing and bathing places should
be provided, separately for men and
women such places shall be kept in clean
and drained condition. Bathing or washing
should not be allowed in or near any
drinking water well.

gg)Latrines and Urinals: There shall be
provided within the precincts of every work
place, Ilatrines and urinals in an
accessible place and the accommodation,
separately for each of them, shall be on the
following scale or on the scale so
directed by Departmental Engineer in any
particular cases.

hh)(i) Where the number of persons
employed does not exceed 50, 2 seats

i1)(i1)) Where the number of persons
employed exceed 50 but does not exceed
100, 3 seats

jj) (ii1) For every additional 100, 3 seats

kk)If women are employed separate
latrines and urinals screened from those for
men shall be provided on the same scale.

11) Except in work places provided with
water flushed latrines connected with a water
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borne sewage system, all latrines shall be
provided with receptacle on a dry earth
system which shall be cleaned at least four
times daily and at least twice during the
working hours and kept in strictly sanitary
conditions. The receptacles shall be tarred
inside and outside atleast once a year.

mm)The excreta from the latrines shall
be disposed off at the contractor's expense,
in outway pits approved by the local Public
Health Authority. The contractor shall also
employ adequate number of scavengers and
conservancy staff to keep the latrines and
urinals in a clean condition.

nn)Shelters during rest: At every work
site there shall be provided free of cost, two
suitable sheds one for meals and the
other for rest separately for men and women
for the use of labourers.

00)Creches: (a) At every workplace at
which 50 or more women workers are
ordinarily employed, there shall be provided
two huts of suitable size for the use of
children under age of 6 years belonging to
such women, one hut shall be used for
infant’s games and play and the other as a
bed room. The huts shall not be constructed
on a lower standard than the following

pp)i) Thatched roofs
qq)ii) Mud floors and walls.

rr)iii) Planks spread over the mud floor
and covered with matting.

ss)The huts shall be provided with
suitable and sufficient opening for light and
ventilation. There shall be adequate
provision of sweepers to keep the places
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clean. There shall be two Dais in attendance.
Sanitary utensils shall be provided to the
satisfaction of the Health Officer of the area
concerned.

tt) The use of the huts shall be restricted
to children, their attendants and mothers of
the children.

uu)Where the number of Women
workers is more than 25 hut less than 50, the
contractor shall providedatleast one hut and
one Day to look after the children of women
workers.

vv)The size of créche or créches shall
vary according to number of women
workers.

ww)The creche of creches shall be
properly  maintained and  necessary
equipment like toys, etc., shall be provided.

xx)Canteens : A cooked food canteen
on a moderate scale shall be provided for the
benefits of workers if it is considered
expedient

yy)Sheds for workmen: The contractor
should provide at his own expense shed? for
housing his workmen. The.se sheds shall be
on a standard not less than the cheap shelter
type, to live in which the work people in the
locality are accustomed to.

zz)A floor area of about 1.8 metres x
1.5 metres for two persons shall be provided.
The sheds to be in rows with 1.3 metres clear
space between sheds and a 9 metres clear
space between rows if conditions permit.
The work people's camp shall be laid out in
units of 400 persons, each, each unit to have
a clear space of 12 metresalround.
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APPENDIX - IX- XXXVIII
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

1. Name, location and type of work
2. Name of Contractor
3. Works engaged in
(1) e , Work
(i1) Government work other than PWD (iii) Other works
4. Name and address of Manager(s) of works

5.  Value of contract

6. Employment earnings

Category Men Women Employees Girls
boys
1 2 3 4 5

[.  Total number of employees during months:

II.  Number of employees in the works on the last
working day of the month:

EL Total wages paid for

IV. Total numbers of working days during the month

V. Length of normal wage period
Date :Place :
To
Signature of the Contractor or Manager
1. The Employment Officer, District Employment Office,
2.Engineer, ........ccocevevneee.

Instruction to complete the Proforma
1. The Contractor means the person who has contracted to execute the works.

Contractor
TN.HW.C.S.LTD.,.CHENNAL
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2. Manager means any person who manages, supervises the work(s) on behalf of the
contractor.
3. ltem-6(1) The cumulative total of daily employment on all days in a Calendar month, if the
last day of
the Calender month is a holiday, the working day immediately previous to the holiday.
Item 6 (i) Wages means basic wage, dearness allowance project allowances etc.
including work benefits paid in cash or kind.
Item 6 (1i1) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 -
Columns 4 and 5 refer to others not covered by columns 2 and 3.
4. Returns should cover a calender month.
5. Completed returns to reach the employment exchanges concerned on or before 5th of the
monthsucceeding the month to which the return relates.

Contractor
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PIRICIE BIID

Name of work

Total Number of pages in this tender
Document

Number of items in schedule ” A”

Tender shall be submited on or before
3.00 pm. on

Tender Document sold

Providing of Front Elevation of
Co-optex Head Office Premises,
No.350, Pantheon Road, Egmore,
Chennai-600 008.

10.02.2023

Upto 5.45 PM on 09.02.2023
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SCHEDULE ‘A’
SCHEDULE OF RATES AND APPROXIMATES QUANTITIES

(Providing of Front Elevation of Co-optex Head Office Premises, No 350, Pantheon Road, Egmore,Chennai-600
008.)

a) The Quantities given here are those upon which the lumps-sum Quotation cost of the work is based but they
are subject to alterations as provided for in the conditions of this contract and do not necessarily show the
actual quantities of wok to be done. The Unit rates noted below are those governing payment for extra or
deductions or omissions according to the conditions of the contract as set forth in the preliminary
Specifications of the Madras Detailed Standard Specifications and other conditions or specifications of the
this contract.

b) It is to be expressly understood that the measured work is to betaken not (not withstanding) any customs or
practice to the contrary according to the actual quantities when in place and finished according to the
drawing or as may be ordered from in to time by the department Engineer and the cost calculated by
measurement or weight at the respective prices work out any additional charge for any necessary or
contingent works connected therewith. The rates quoted are for.

Contractor
TN.HW.C.S.LTD.,.CHENNAL



107

SCHEDULE OF WORKS
“Providing of Front Elevation of Co-optex Head Office Premises
No.350,Pantheon Road, Egmore, Chennai-600 008”.

(Value In Rupees)

No Qty Description of Work Rate Unit Amount

1 Removing the Steel works without
affecting the adjacent structures
including the cost of required tools and
plants and scaffolding, if necessary and
clearing the debris away from the site
etc., all complete

142.00 Sq.m

2 Dismantling the damaged brick / stone
masonry work in cement mortar and
clearing away with carefully stacking the
material useful for reuse for any
thickness of wall under 3 m heights etc.,
complete complying with standard
specification and as directed by the
Departmental Officer.

12.00 Cu.m

3 Dismantling, Plain cement concrete and
clearing away the same 50 m away from
the site and roughening the surface etc.,
complete complying with standard
specification and as directed by the
Departmental officers.

19.00 Cu.m

4 Dismantling, removing and carefully
stacking Reinforced cement concrete
and roughening the surface etc,
complete complying with standard
specification and as directed by the
Departmental officers.

6.00 Cu.m

Contractor
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Earth work excavation for foundation in
all soils and sub-soils and (for narrow
excavation) to full depth as may be
directed except in rock requiring blasting
inclusive of shoring shuttering, bailing
out water wherever necessary and
depositing the surplus earth within the
compound in places shown by the
departmental officers with an initial lead
of 10 mts and initial lift of 2 mts. and
clearing and levelling the site, etc.,
complete complying with standard
specification.

Cu.m

Providing and laying, spreading and
compacting graded stone aggregates to
Wet Mix Macadam 250 mm thick
specification including premixing the
materials with water at OMC in
mechnanical mix plant carriage of mixed
material by tipper to site laying in
uniform layers with pavers in Sub Base/
Base course on well prepared surface
and compacting with vibratory roller to
acheive the desired density including
cost of material, labour charges, rentals
for machinery, fuel and all other
incidental charges etc., complete as per
clause 406 of MORTH Rev-5

Cu.m

Supplying and filling in foundation,
basement, etc with filling M-sand in
layers of not more than 15 cm thick well
watered, rammed and consolidated etc.
complete complying with standard
specification and as directed by the
departmental officers.

Cu.m

Cement Concrete 1:5:10 (One Cement,
Five sand and Ten hard broken stone
jelly) using 40 mm gauge hard broken
granite stone jelly for foundation
including dewatering wherever
necessary and laid in layers of not more
than 15 ocm thick well rammed,
consolidated and curing etc. complete
complying with standard specification.

Cu.m

5
140.00
6
21.00
7
13.00
8
19.00
Contractor
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Supplying and erecting steel centering
including necessary supports for plane
surfaces for Reinforced Cement
Concrete works such as column
footings, column pedestals, plinth
beams, grade beams, staircase steps,
etc. which require only nominal strutting
using mild steel sheets of size 90cm x
60cm and 10 BG stiffened with welded
mild steel angles of size 25mm x 25mm
x 3 mm for boarding, laid over silver oak
joists of size 10cm x 6.5cm spaced at
about 75cm centre to centre or at
suitable intervals etc. complete in all
floors complying with standard
specifcation. (Payment for centering
shall be given after the concrete is laid)

Sg.m

10

Providing and laying in position,
Standardised Concrete Mix M-25 Grade
in accordance with 1S:456-2000, using
20mm and down graded hard broken
granite stone jelly for all RCC items of
works with minimum cement content of
350 kg/m3 and maximum water cement
ratio of 0.50, including admixture
(plasticiser / super plasticiser) in
recommended proportions as per
1S:9103 to accelerate, retard setting of
concrete, improve workability without
impairing strength and durability with
about (5.0 cu.m.) 7730 kg. of 20mm
machine crushed stone jelly and with
about (3.3 cu.m.) 5156 kg. of 10-12mm
machine crushed stone jelly and with
about (4.79 cu.m.) 7670 kg. of sand, but
excluding cost of reinforcement grill and
fabricating charges, centering and
shuttering and also including laying,
vibrating with mechanical vibrators,
finishing, curing, etc. and providing
fixtures like fan clamps in the RCC floor/
roof slabs wherever necessary without
claiming extra, etc., complete complying
with standard specification and as
directed by the departmental officers.
The coarse and fine aggregates to be
used should comply with the

Contractor
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requirements of IS Standards. (No
separate payment will be made by the
Department for the excess usage of
materials).

20.50

In Foundation & Basement

Cu.m

7.50

For Ground Floor upto 4.50m Height

Cu.m

12.50

For First Floor above 4.50m Height

Cu.m

38.00

Supplying, fabricating and placing in
position Mild Steel / Ribbed Tor Steel
grills for all RCC works as per design
given including cost of steel and G.I.
binding wire in all floors etc. complete
complying with standard specification.
(Contractor has to make his own
arrangements for the supply of steel and
binding wire)

Qtl

12

Providing two legged scaffolding using
15 cm dia casuarinas post of 4 M over
all length (3 M Height + 0.5 M Projection
+ 0.5 M into the Ground) the distance
between the two rows being 1.25 M and
the spacing of posts being 2.0 M in both
the rows with two horizontal posts with
0.5 M. Overlap on either side and braces
at 20 M Center to center including
longitudinal and transverse middle
braces to step up and providing a
platform with country wood planks of 40
mm thick and 1 M width, etc. in a
complete from using coil and nails.

201.00

Rate for an initial height of 3 M and
length of 1 M

Rm

201.00

For every additional height of 2.5 M
Height

Rm

201.00

For every additional height of 2.5 M
Height

Rm

150.00

SOLID BLOCKS 40X20X20 CM
Supplying and fixing Solid Blocks
confirming to S.S. 2145- 1965 (including
jam blocks closers etc.) made in CC
1:3:6 (One Cement Three Sand and Six
HBSJ 6 mm) in CM 1:5 (one cement and
five sand),for masonry wall partition wall
including curing neat finishing etc.
complete

Cu.m

Contractor
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180.00
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Brick partition walls of 11.50cm
thickness using best quality 1l Class
Table Moulded Chamber Burnt Bricks of
size 9" x 4-1/2" x 3" in Cement Mortar
1:3 (One Cement and Three Sand)
using hoop iron reinforcement if found
necessary including curing etc. complete
and as directed by the departmental
officers. (Hoop iron reinforcement will be
measured and paid for separately)

15

950.00

Plastering with Cement Mortar 1:5 (One
cement and Five sand), 12mm thick in
all floors including curing etc. complete
complying with standard specification
and as directed by the departmental
officers.

Sg.m

16

950.00

Painting two coats of newly plastered
wall surface with ready mixed Exterior
emulsion paint of first class quality and
of approved colour over a priming coat
including thorough scrapping, clean
removal of dirt, and including necessary
plaster of paris putty, wherever required
etc., complete complying with standard
specification.

17

610.00

Painting new iron works such as steel
doors, windows, ventilators, window
bars, balustrades etc., with two coats of
best approved first quality and colour of
synthetic enamel paint over one coat of
red oxide priming coat in all floors
including cost of priming coat etc.,
complete complying with standard
specification. (The make, quality and
colour of paint should be got approved
by the Executive Engineer before use on
works.)

Sg.m

Contractor
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23.00
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Paving the floor with Cement based
Hydraulically pressed Anti skid tiles
(pattern design) - 20 mm thick (Required
shape and design) of 20mm thick of
approved quality and colour laid in
Cement Mortar 1:3 (One Cement and
Three sand) 20mm thick and pointed
with white cement mixed with colouring
pigment at the rate of 0.40 Kg. / sq.m.,
curing, etc., complete complying with
standard specification and as directed
by the departmental officers. (The make
and brand of the tiles should be got
approved by Executive Engineer before
use on works)

Sg.m

19

580.00

Providing and fixing of Aluminium
Composite Panel (ACP) 4 sided having
50 x 25 x 1.50mm frame work vertical
and horizontals out of specially designed
extruded sections withstand wind
pressure of 180 Kg/sgq.m and fabricated
fixed at all level elevation and heights.
The extruded section cutting and fixing
required space extruded section shall be
of 6063 and alloy of BSH 9 confirming T
is — 63400 rate shall included to fix the
main frame with necessary clamps,
fasteners, bolt nuts etc. The main frame
of extruded section shall be of 22843 &
22739 (H9) grade conforming to BS
4174 (or) IS 8147. Rate shall included
4mm thick ACP sheet (0.25 + 3.5 +
0.25) alstrong or equivalent fixing with
spacer tape and the ACP sheet bounded
with special type structural sealant of
dow corning 789 or equivalent in dust
free conditions the gaps between ACP
sheet to be filed with whether sealant
and backer rod or 12mm foam sheet to
ensure water and air tightness in all
complete complying with standard
specification as directed by the
departmental officer

Contractor
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190.00
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Supplying and fixing by drilling holes and
not by puching for Roofing with pre
painted TATA Galvalum sheet of
0.47mm thick of best approved quality
with required size with curved shape and
white ridge sheet with necessary bolts
and nuts bitumen washers, including
cutting the sheet to the required size
found necessary during execution etc.,
Complete complying with standard
specifications. [The sheet should be got
approved by the Engineer incharge
before use on works]

21

13,410.00

Supplying and fixing of M.S.grill of
approved design for grill gate, grill work
to doors and windows openings ramp
etc., using necessary mild steel flats for
inner and outer members which should
be fixed on edges including priming coat
of best approved quality red oxide
primer etc., complete complying with
standard specification.

Kg

22

1.00

Supply and erection of Vertical TPN
Distribution  Boards (with  MCCB
Incomer); Double Door; IP43, as per IS
8623 llI; Impact resistance IKO9; Frame
MCCB Incomer & Single Phase/Three
Phase MCBs as Outgoing (for power
loads exceeding 100A)

Set

23

1.00

Supply and erection of Industrial Type
SPMCB DB with IP 54 Protection 12
ways single phase DB No. of ways
incomer MCB / Isolator - 2 No. of ways
incomer ELCB / RCD - 2 No. of
outgoings ways — 10

Set

24

40.00

Supply and providing cable end
termination of 3-1/2 x 35 sq.mm. PVC
LTUG aluminium armoured cable with
necessary aluminium cable sockets by
crimping etc with electrical connection
complete

Rm

25

2.00

Supply and fixing of brass cable gland
for 3-1/2 x 35 sq.mm. PVC armoured
LTUG cable with earth connection

Nos

Contractor
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2.00
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Supply and providing cable end
termination of 3-1/2 x 35 sq.mm. PVC
LTUG aluminium armoured cable with
necessary aluminium cable sockets by
crimping etc with electrical connection
complete

Nos

27

1,200.00

Supply and run of 3 of 4 sqg.mm. (56 /
0.3) PVC insulated SC unsheathed
copper conductor of 1100V grade in
suitable heavy gauge MS conduit pipe
on wall and ceiling with continuous earth
wire connection of 14 SWG TC wire with
painting of suitable colour

Rm

28

50.00

Supply and Erection of Retail Luminare
with Aluminium metal body housing of
30 W LED Fittings Round/Square type
recessed fitting with not less than 1500
Lumens and colour temperature 3000 K
of approved make. High performance
Non yellowing diffuser providing spot
free light operational in indoor
application. To complete in all aspects
by removing and refixing in the existing
cutouts as per direction of engineers in
charge.

Nos

29

30.00

Supply and fixing of LED Flood Light of
50W with integrated driver etc.,
complete

Nos

30

180.00

Supply and run of 350 mm Strip light
profile with double strip light for the Entry
arch

Rm

31

360.00

Supply and run of Strip light

Rm

32

1.00

Supply and fixing of Balasundaram
buildings Opposite Cooptex logo of size
3x3 ft, Cooptex letter of size 11x4.5 ft
letters with LED Stainless Steel Signage
etc., complete

Nos

33

1.00

Supply and fixing of Entry arch 1
Handloom Mall letters LED Stainless
Steel signage of size 16x1.5 ft etc,,
complete

Nos

Contractor
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3.42
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Supply & stacking of red earth at site to
the departmental guage for
premeasurements which is of light
textured, crystalline, porous and friable
and not of generally acidic or neutral but
not of alkaline and should be fertile,
including seignior age charges, cost of
transportation, loading, unloading,
stacking and inclusive of all taxes etc.,
complete.

Cu.m

35

3.42

Supplying and stacking of sand (Supply
& stacking of sand at site to the
departmental guage for
premeasurements obtained from natural
disintegrated rock which has been
deposited by streams or glacial agencies
composed of hard silicons material and
should be clean,sharp and angular type
free of adherent coatings)

Cu.m

36

3.42

Supply of well decomposed Farm yard
Manure in a powdery form, devoid of soil
sand, stones, plastics and other
materials, highly nutrient and which
supports plant growth.

Cu.m

37

10.35

Mixing charges of Red soil, sand and
manure uniformly (1:1:1) for Preparation
of soil mixture (excluding material cost)

Cu.m

38

10.35

Spreading of red soil, gravel or sand
including watering and rolling which
hand including watering and rolling
which hand roller for every 75 mm
thickness - including hire charges of
roller.

Cu.m

39

45.00

Truffing of Korean grass / mexican grass
including loading and  unloading
charges, transportation, stacking of
saplings at site, earth work excavation of
required size, planting of sapling, refilling
of excavated earth etc as directed by the
site in-charge

Sg.m

Contractor
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Supplying and Planting of Cane Bamboo
tree sapling of height 300 - 360 cm in
polythene bag of dia 30cm including
loading and unloading charges,

20.00 transportation, stacking of saplings at Nos
site, earth work excavation of required
size, planting of sapling, refilling of
excavated earth etc as directed by the
site in-charge
41 Providing and cladding the Brickwall with
Wood Plastic Composite (WPC) fluted
40.00 |wall paneling fixed with required Sq.m
aluminium framing and to complete in all
aspects and as per direction of the
departmental engineers.
42 Removing and refixing the entrance gate
4.00 | with necessary materials and labours Nos
etc., complete
Sub Total
GST @ 18%
Total
Contractor
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